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CITY AND COUNTY OF DENVER 
DEPARTMENT OF TRANSPORTATION AND INFRASTRUCTURE 

SPECIAL PROVISIONS 
DENVER CITY SIDEWALK GAPS 

DISTRICT 9 PACKAGE 8 GROUP B 
 

General Contract Conditions shall be the City and County of Denver, Department of Public Works, “Standard 
Specifications for Construction General Contract Conditions,” 2011 edition and hereinafter modified shall be used 
for this project. 

STANDARD CONSTRUCTION SPECIFICATIONS 

The Standard Construction Specifications for this Project shall consist of the applicable sections and subsections, 
numbered Section 200 through Section 700, of the “Colorado Department of Transportation Standard 
Specifications for Road and Bridge Construction” adopted in 2023 and as herein modified.  

The Colorado Department of Transportation General Provisions consists of Sections 100 through 109 of the above 
mentioned specifications. With the exception of General Provision Sections 101, 102.03, 102.04, 102.05, 104.02, 
105.11, 107.17, 109.04, all other General Provisions are not applicable to this Project and are hereby deleted. In 
place of the deleted sections, the City and County of Denver “Standard Specifications for Construction, General 
Contract Conditions,” 2011 Edition, shall apply to this contract. Supplements or amendments to the Standard 
Specifications for Construction, General Contract Conditions are listed in the Special Contract Conditions. 

The following Project Special Provisions supplement or amend the referenced “Standard Specifications for Road 
and Bridge Construction” adopted in 2019 by the Colorado Department of Transportation. 

DETAILED CONSTRUCTION SPECIFICATIONS 

The Detailed Specifications for this project are defined in the City of Denver Contract Requirements and Contract 
Documents. 

STANDARD CONSTRUCTION DETAILS 

It is the intent of the City to use applicable details from the Colorado Department of Transportation M&S 
Standards, the City of Denver’s Wastewater Management Division Standard Details, and the Denver Water 
Department’s Standard Drawings. Drainage related appurtenances shall follow the City and County of Denver 
(CCD), Department of Transportation and Infrastructure document titled “Storm Drainage and Sanitary Sewer 
Construction Detail and Technical Specifications”.  This document can be found at the following web address: 
https://www.denvergov.org   

The Colorado Department of Transportation (CDOT) Special Provisions, Standard Special Provisions are to be 
used for the project. Use CDOT Project Special Provisions that revise the above-described documents and prevail 
over above described documents.   

The Project Special Provisions supplement or amend provisions of the City and County of Denver “Construction 
Specifications” referenced Standard Construction Specifications.  

DEFINITION OF PROJECT MANAGER: The term “PROJECT MANAGER” shall refer to the City’s Build 
Project Manager. For all situations in which the Contractor requires clarification and direction (e.g. plan 
interpretation, changing field conditions, unknown utilities, etc.), the Contractor shall contact the Project 
Manager. The Contract Documents (plans, specifications, project special provisions, general conditions, reports, 
etc.) were prepared from and reference numerous sources. These sources use various terms to define the project’s 
ownership and management team (e.g. Project Manager, Inspector, Construction Project Manager, etc.) For 
purposes of this project, all of these terms shall mean the Project Manager as defined above. When the term 
“Engineer” or “Owner” is used, the Contractor shall contact the Project Manager, and the Project Manager will 
coordinate with the Engineer or Owner as needed. 

https://www.denvergov.org/
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The Colorado Department of Transportation’s Standard Specifications for Road and Bridge Construction, dated 
2019, controls construction of this project. The following Special Provisions supplement or modify the Standard 
Specifications and take precedence over the Standard Specifications and Plans.  
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DEFINITIONS AND TERMS 
 

Section 101 of the Standard Specifications is hereby revised for this project as follows:  
  
Technical Specifications related to construction materials and methods for the Work under this Contract shall 
consist of the State Department of Highways, Division of Highways, State of Colorado, Standard Specifications 
for Road and Bridge Construction dated 2011.  
  
Certain terms utilized in the Specifications referred to in the paragraph above shall be interpreted to have different 
meaning within the scope of this Contract. A summary of redefinitions follows:  
  
Subsection 101.28 “Department” shall mean the City and County of Denver, Colorado.  
  
Subsection 101.29 “Engineer” shall mean the Director of Transportation and Infrastructure,  
Denver, Colorado, or designated representative.  
  
Subsection 101.39 “Laboratory” shall mean City and County of Denver, Colorado or their  
designated representative.  
  
Subsection 101.51 “Project Engineer” shall mean the Director of Transportation and Infrastructure,  
Denver, Colorado, or designated representative.  
  
Subsection 101.76 “State” shall mean City and County of Denver, Colorado (where applicable). 
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REVISION OF SECTION 201 
CLEARING AND GRUBBING 

 
Section 201 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 201.03 paragraph (a) shall be revised as follows:  
 
Area Basis. The work to be paid for will be the number of square yards acceptable cleared and grubbed, including 
scalping, within the limits shown on the plans or staked by the Engineer. 
 
 
Subsection 201.04 paragraph (a) shall be revised as follows: 
 
 Area Basis. The quantities will be paid for at the contract unit price bid per square yard for each pay item that 
appears in the bid schedule. 
 
Subsection 201.04 shall be revised to include the following: 
 
 

Pay Item  Pay Unit  
Clearing and Grubbing  Square Yard 
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REVISION OF SECTION 202 
REMOVAL OF SIDEWALK 

 
Section 202 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 202.11 shall include the following:  
 
Removal of Concrete Sidewalk will be measured by the square yard regardless of depth. Removal shall occur to 
the nearest concrete joint allowing for the specified work to be completed.  If concrete sawcutting is required, it 
will not be paid for separately  but shall be included in the work 
 
Subsection 202.12 shall include the following:  
 

Pay Item  Pay Unit  
Removal of Concrete Sidewalk  Square Yard 
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REVISION OF SECTION 202 
REMOVAL OF CURB AND GUTTER 

 
Section 202 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 202.11 shall include the following:  
 
Removal of Curb and Gutter will be measured by the linear foot regardless of depth or type. Removal shall occur 
to the nearest concrete joint allowing for the specified work to be completed.  If concrete sawcutting is required, it 
will not be paid for separately but shall be included in the work. 
 
Subsection 202.12 shall include the following:  
 

Pay Item  Pay Unit  
Removal of Curb and Gutter  Linear Foot 
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REVISION OF SECTION 202 
REMOVAL OF PAVEMENTS 

 
Section 202 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 202.11 shall include the following:  
 
Removal of Asphalt Mat will be measured by the square yard regardless of depth. Sawcutting will not be paid 
separately and shall be included in the cost for Removal of Asphalt Mat.  
 
Removal of Concrete Pavement will be measured by the square yard regardless of depth. Sawcutting will not be 
paid separately and shall be included in the cost for Removal of Concrete Pavement. 
 
 
Subsection 202.12 shall include the following:  
 

Pay Item  Pay Unit  
Removal of Asphalt Mat   Square Yard 
Removal of Concrete Pavement  Square Yard 
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REVISION OF SECTION 208 
EROSION CONTROL 

  
Section 208 of the Standard Construction Specifications is hereby removed in its entirety and replaced with 
the following:  

PART I: DEFINITIONS 
  

Definitions used for this Section shall consist of those listed in Title 1 of the City and County of Denver 
“Standard Specifications for Construction, General Contract Conditions”, 2011 edition.  

  
Definitions used for this Section hereby incorporate those identified within the City and County of Denver 
Construction Activities Stormwater Manual (CASM).  

  
Additional Definitions applicable to this Section are listed heretofore:  

  
Basis of Payment: The terms under which “Work” is paid, as a designated “Pay Item” in accordance with the 
quantity measured and the “Pay Unit.”  

  
Best Management Practices (BMPs): Schedules of activities, prohibitions of practices, installation of devices, 
maintenance procedures, and other management practices deployed to stabilize the construction site to prevent or 
reduce the pollution of State Waters (see definition below). Stormwater BMPs can be classified as "structural" 
(i.e., devices installed or constructed on a site) or "non-structural" (procedures, such as modified landscaping 
practices).  

  
Colorado Department of Health and Environment (CDPHE): State of Colorado, Water Quality Control Division 
responsible for issuance of State Construction Stormwater Permit.  
  
Construction Activities Stormwater Discharge Permit (CASDP): Permit issued by the City for  
compliance with City & County of Denver Revised Municipal Code and Department of Public Works  
Rules & Regulations concerning the discharge of pollutants in storm generated runoff from  
construction sites to Municipal Separate Storm Sewer System (MS4, see definition below) or State  
Waters, via the Municipal Separate Storm Sewer System (MS4).  

  
Construction Activities Stormwater Manual (CASM): City and County of Denver Construction Activities 
Stormwater Manual (CASM), 2010 edition.  

  
Colorado Department of Transportation (CDOT): State agency that has published standards for Erosion Control 
with accompanying Erosion Control Supervisor certification courses.  

  
Erosion Control Supervisor (ECS): The Erosion Control Supervisor is assigned by the Contractor to perform 
duties as described in this Section. The ECS shall be properly trained in BMPs per requirements of Part V below 
and shall be under the direction of a Professional Engineer licensed in the State of Colorado when performing any 
modifications to the Project Stormwater Management Plan (SWMP).  

  
Final Stabilization: Point of construction when all ground surface disturbing activities at the site have been 
completed and uniform vegetative cover has reached 70% of pre-disturbance vegetative cover, or equivalent 
permanent features have been employed. At this point, all temporary BMPs can be removed, all construction and 
equipment maintenance wastes have been disposed of properly; and all elements of the Stormwater Management 
Plan have been completed. 
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REVISION OF SECTION 208 

EROSION CONTROL 
 
Major SWMP Modification: Changes to the original SWMP that removes or adds additional area to the Project or 
modifies the final hydrology or drainage of the Project. A Major SWMP Modification requires the submission of 
revised Stormwater Management Plan (SWMP) elements to the Permit Authority for review and approval. Any 
adjustments to a SWMP must be performed either by or under the direction of a Professional Engineer licensed in 
the State of Colorado.  

 
Municipal Separate Storm Sewer System (MS4): A conveyance or system of conveyances (including roads with 
drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made channels, or storm drains):  

a) Owned or operated by a State, city, town, county, district, association, or other public body (created 
by or pursuant to State law) having jurisdiction over disposal of stormwater or other wastes, including 
special districts under State law such as a sewer district, flood control district or drainage district, or 
similar entity, or a designated and approved management agency under Section 208 of the Federal 
Clean Water Act that discharges to State Waters;  

b) Designed or used for collecting or conveying stormwater;  
c) Which is not a combined sewer; and  
d) Which is not part of a Publicly Owned Treatment Works (POTW).  
  

Permit Authority: The Department authorized by the City to review and process CASDP Applications for Capital 
and/or governmental sponsored Projects. The responsible City department serving as the Permit Authority is the 
Public Works Project Controls Office. As a clarification, the Development Services Department of the City serves 
as the point of intake and permit processing center.  

  
Permit Enforcement Authority: The Department authorized by the City to inspect and enforce CASDP Rules and 
Conditions for all construction Projects within the City’s MS4 Boundary. The responsible City department 
serving as the Permit Enforcement Authority is the Wastewater Management Division of the Department of 
Public Works.  

  
State Construction Stormwater Permit: Colorado Revised Statues require that all construction sites/development 
Projects, which, by definition, disturb one or more acres in area, shall be covered by a State issued general permit 
for construction activities. Information on the application requirements for the State permit can be obtained by 
phone at 303-692-3500; or by visiting their offices located at 4300 Cherry Creek Drive South, Denver, CO 
80246–1530; or on the Web at: www.cdphe.state.co.us  

  
State Waters:  Any and all surface waters which are contained in or flow in or through this State, not to include 
waters in sewage systems, waters in treatment works of disposal systems, waters in potable water distribution 
systems, and all water withdrawn for use until use and treatment have been completed.  

  
Examples of State Waters include, but are not limited to, perennial streams, intermittent or ephemeral gulches and 
arroyos, ponds, lakes, reservoirs, irrigation canals or ditches, wetlands, stormwater conveyances (when they 
discharge to a surface water), and groundwater. 

 
Stormwater Management Plan (SWMP): The Stormwater Management Plan contains the requirements necessary 
to accomplish all of the following:  

  
The SWMP establishes a minimum standard to construct, install, maintain, and remove required BMPs during the 
life of the Contract to prevent or minimize pollution of stormwater due to erosion, sediment transport, and 
construction related pollutant generated during all phases of the Project. A SWMP consists of the following 
elements:  

http://www.cdphe.state.co.us/
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(i) CASDP Narrative Worksheet with Narrative Report. The Narrative Report and supporting documents 
should fully address the methods to be used to prevent sediment, debris, and other pollutants from 
entering the MS4 and/or State Waters in and around the Project area. Proposed structural and non-
structural BMPs should be described with sufficient implementation detail to ensure that the logical 
phases of the proposed construction Project meet the performance standards listed in the CASM.  

 
(ii) Proposed site drawings and Best Management Practice (BMP) installation details as they apply to the site 

conforming to the Urban Storm Drainage Criteria Manual, Vol. 3, "Best Management Practices", most 
current version as issued by the Urban Drainage and Flood Control District (UDFCD), or those 
established by the City’s Department of Public Works. If erosion control drawings were included within 
the bid documents for the Project, they shall be used for bid purposes and initial planning/deployment of 
BMPs on the Project. If provided drawings are signed/ sealed by a Professional Engineer, they have been 
pre-approved by the Permit Authority and may be used without revision for purposes of submitting for 
CASDP. If provided drawings do not have signature/seal of a Professional Engineer licensed by the State 
of Colorado, they will require revision by the Contractor with Professional Engineer signature/seal prior 
to submission to the City and County of Denver for CASDP.  

 
(i) Supporting documentation related to proposed BMPs that are not currently identified in UDFCD Vol. 3 or 

as otherwise published by the City.  
  

SWMP elements submitted to the City shall also meet currently established criteria of the CDPHE as the SWMP 
must meet all local, State and Federal requirements.  

  
Substantial Completion of Erosion Control: Point of construction when permanent BMPs have been installed, 
initial growth is in place, and the site is waiting for vegetative cover to reach 70% of pre- disturbance vegetative 
cover. 
 

PART II: DESCRIPTION 
  

This Work shall consist of constructing, installing, maintaining, and removing when required, BMPs during the 
life of the Contract until Final Stabilization to prevent or minimize erosion, sedimentation, and pollution of any 
waters including storm, drainageways, MS4, State Waters, and/or wetlands. Work under this Section includes the 
Contractor obtaining required Permits, utilizing SWMP elements provided in the Contract, and/or SWMP 
elements specifically prepared by the Contractor as defined herein. The work shall also consist of providing on-
going maintenance and monitoring of the SWMP as may be necessary due to the specific and/or dynamic needs of 
the Project as well as meet all requirements set forth within the CASM.  

  
The Contractor shall coordinate the construction of temporary BMPs with the construction of permanent BMPs to 
assure economical, effective, and continuous erosion and sediment control and water pollution prevention 
throughout the construction period until Final Stabilization is achieved  

  
When a provision of this Section or an order by the Permit Enforcement Authority requires that an action be 
immediate or taken immediately, it shall be understood that the Contractor shall at once begin effecting 
completion of the action and pursue it to completion in a manner acceptable to the Permit Enforcement Authority, 
and in accordance with applicable Permitting requirements.  

  
PART III: MATERIALS 

  
Materials to be used for BMPs shall conform to each specific detail as set forth within the Project SWMP or as  
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noted on the Contract Drawings.  

 
PART IV: EROSION CONTROL PERMIT STATUS 

  
The current SWMP status for the Project is as follows:  

  
A CDPS-SCP is currently not required for this project as the proposed disturbed area and/or proximity to stream 
does not meet the minimum criteria for requiring a CASDP. All provisions of the following Parts V-VIII of this 
Section are hereby deleted and shall not be made part of the Project. However, the responsibilities for minimizing 
sediment pollution from the Project have not been waived, and as such, the City hereby requires the Contractor to 
perform as specified in the following notes.  

  
“A CASDP Permit will not be required for this project, however, the Contractor and/or their authorized agents 
shall ensure that all potential pollutants generated during demolition, excavation, trenching, boring, grading, or 
other construction Work associated with this permit, be prevented from discharge to stormwater conveyance 
systems in the vicinity of the Project.  

  
The Contractor and/or their authorized agents shall remove all sediment, mud, construction debris, or other 
potential pollutants that may have been discharged to or, accumulate in the flow lines of storm drainage 
appurtenances and public rights of ways of the City and County of Denver as a result of construction activities 
associated with this Project. All removals shall be conducted in a timely manner. 
 
The Contractor shall be held responsible for remediation of any adverse impacts to the CCD MS4, State Waters, 
waterways, wetlands, and or other public or private properties, resulting from work done as part of this Project.  

  
The Contractor and/or their authorized agents shall insure that all loads of cut and fill material imported to or 
exported from the Project shall be properly covered to prevent loss of the material during transport on public 
rights of way.” (Sec.49-552; Revised Municipal Code)  

  
The use of rebar to anchor best management practices, other than portable toilets, is prohibited.  

  
Approved erosion and sediment control ‘Best Management Practices’ shall be maintained and kept in good 
operating condition for the duration of the Project. All necessary maintenance and repair shall be completed 
immediately upon discovery of any deficiency or defect.  

  
The Contractor and/or their authorized agents shall implement the following Best Management Practices (BMPs) 
on site during construction:  
1. VEHICLE TRACKING CONTROL: This BMP is required at all access points for ingress/egress from off-site 

impervious surfaces to construction site pervious areas that are used by vehicular traffic or construction 
equipment.  

 
2. INLET PROTECTION: This BMP is required on all existing or proposed storm sewer inlets in the vicinity of 

the construction site that may receive site runoff. The BMP must be appropriate to the type of storm inlet and 
appropriate for the ground surface at the inlet.  
 

3. INTERIM SITE STABILIZATION: This BMP is required to provide a measure for preventing the discharge 
of sediment from construction sites where overlot grading or other site disturbance has occurred. This BMP is 
particularly necessary on sites where construction activities/disturbance will be limited to small areas of the 
project site. Acceptable BMPs include: 
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a. Preserving existing vegetation  
b. Seeding and planting  
c. Mulching  
d. Mulching and seeding  
e. Temporary/Permanent re-vegetation operations  
f. Chemical soil stabilizer application (requires WMD approval)  

 
 
4. WASTE MANAGEMENT/CONTAINMENT: This BMP requires that all construction wastes, fuels, 

lubricants, chemical wastes, trash, sanitary wastes, contaminated soils or debris shall be contained on site, 
protected from contact with precipitation or surface runoff, periodically removed from the construction site, 
and properly disposed of. 

 
5. SPILL PREVENTION /CONTAINMENT: This BMP defines the measures proposed for preventing, 

controlling, or containing spills of fuel, lubricants, or other pollutants; and protecting potential pollutants from 
contact with precipitation or runoff.  

 
6. CHUTE WASHOUT CONTAINMENT: Water used in the cleaning of cement truck delivery chutes shall be 

discharged into a predefined, bermed containment area on the job site. The required containment area is to be 
bermed so that wash water is totally contained. Wash water discharged into the containment area shall be 
allowed to infiltrate or evaporate. Dried cement waste shall be removed from the containment area and 
properly disposed of. 

a. The direct or indirect discharge of water containing waste concrete to the storm sewer system is 
prohibited (Sec.56-102a, c; Revised Municipal Code, City and County of Denver).  

 
7. SWEEPING: This BMP requires that impervious surfaces which are adjacent to or contained within 

construction sites be swept on a daily basis or as needed during the day when sediment and other materials are 
tracked or discharged on to them. Either sweeping by hand or use of Street Sweepers is acceptable. Street 
sweepers using water while sweeping is preferred in order to minimize dust.  Flushing off paved surfaces with 
water is prohibited.  

 
8. PERIMETER CONTROL: This BMP requires that a construction site install a perimeter control measure 

along the edge of the construction site, to prevent, or filter the discharge of surface runoff from the 
construction site. The type of perimeter control used shall be determined based on site conditions and 
location. Maintenance and repair of the control measure shall occur as needed, in a timely manner.  
 

9. STOCK PILES: Soils that will be stockpiled for more than thirty (30) days shall be protected from wind and 
water erosion within fourteen (14) days of stockpile construction. Stabilization of stockpiles located within 
100 feet of receiving waters, or with slopes 3 to 1 or greater shall be completed within seven (7) days 
following stockpile construction. Stabilization and protection of the stockpile may be accomplished by any of 
the following: Mulching, Temporary/Permanent Revegetation Operations, Chemical Soil Stabilizer 
Application (requires Denver Public Works approval), or erosion control matting/Geotextiles. If stockpiles are 
located within 100 feet of receiving waters, a drainageway or the site perimeter, additional sediment controls 
shall be required. 

 
10. SAW CUTTING OPERATIONS: The Contractor shall protect all storm sewer facilities adjacent to any 

location where pavement cutting operations involving wheel cutting, saw cutting, or abrasive water jet cutting 
are to take place. The Contractor shall remove and properly dispose of all waste products generated by said 
cutting operations on a daily basis or as needed throughout the work day. The discharge of any water  
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contaminated by waste products from cutting operations to the storm sewer system is prohibited. (Sec.56-
102a, c; Revised Municipal Code, City and County of Denver). 

 
PART V: BASIS OF PAYMENT 

  
Erosion Control items as specified in Part V will not be measured and paid for separately but shall be included in 
the project Force Account for Erosion Control.  

  
 
Payment will be full compensation for all work, materials and equipment required to complete the item, including 
surface preparation, maintenance throughout the project, and removal upon completion of work.  

 
 
Pay Item      Pay Unit  
Storm Drain Inlet Protection (Type III)   Each (EA) 
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REVISION OF SECTION 210 
RESET STRUCTURES 

 
Section 210 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 210.13 shall include the following:  
 

Pay Item  Pay Unit  
Reset Ground Sign  Each 
Reset Gate  Each 
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REVISION OF SECTION 210 
ADJUST STRUCTURES 

 
Section 210 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 210.10 insert after the first sentence: 
For this project, other structures include the existing inlets at the following locations as shown in the plans: 
 
       Northwest Corner of 44th Avenue and Grant Street 
       Northwest Corner of 44th Avenue and Logan Street 
       At the alley entrance off 44th Avenue Between Logan Street and Pennsylvania Street 
 
 
Subsection 210.13 shall include the following:  
 

Pay Item  Pay Unit  
Adjust Structure  Each 
Adjust Valve Box  Each 
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REVISION OF SECTION 212 
LANDSCAPE RESTORATION 

 
Section 212 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 212.01 shall include the following:  
 
Disturbance of existing landscaping shall be minimized wherever possible. Contractor shall notify the Engineer or 
Project Manager prior to any disturbance before beginning of work. Contractor shall document all existing 
conditions with the Engineer or Project Manager by means of video documentation before beginning of work. 
 
Landscape restoration shall consist of the repair and/or replacement of all materials that may be damaged through 
the actions of the Contractor or his agents. If the area shown in the plans specified for landscape restoration 
consist of soil with no formal materials including plantings, grass, rock/wood mulch, etc., the restoration will be 
accomplished by the placement of crusher fines (Grey Breeze) as specified by CDOT.   
 
Subsection 212.07 shall include the following:  
 
Landscape restoration will be measured by the actual number of square yards restored and accepted by the 
Engineer. 
 
Subsection 212.08 shall include the following:  
 

Pay Item  Pay Unit  
Landscape Restoration  Square Yard 
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REVISION OF SECTION 250 
ENVIRONMENTAL, HEALTH AND SAFETY MANAGEMENT 

  
Section 250 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 250.01 shall include the following: 

 
Excavation and drilling activities associated with the proposed project have the potential to encounter soil and 
groundwater that may have been impacted by petroleum products or previous releases of hazardous substances. 
Workers shall be alert during excavations for any visual or olfactory signs of contamination. If soil and/or 
groundwater contamination is encountered, work will stop immediately and the procedures outlined in the 
project’s material management plan and Section 250 of Standard Specifications for Road and Bridge Construction 
shall be followed. The Contractor shall be responsible for the required workers’ health and safety.  
 
If contaminated groundwater is encountered, all groundwater brought to the surface shall not be directly 
discharged (or allowed to run off) into a storm sewer, wetlands, ditch, or any waters of the State. The water shall 
be contained in tanks or drums and properly disposed in accordance with all local, state and federal regulations. 

  
Subsection 250.03 shall include the following:  

  
The Contractor will prepare a material management plan (MMP) to ensure hazardous materials and contaminated 
groundwater are handled properly. The Contractor shall follow the MMP – Draft Template and MMP Checklist 
provided in Appendix A in drafting the MMP. The MMP will be submitted either prior to, or at the Pre-
Construction Conference for review and approval by Denver EQ. The cost of the MMP will not be paid for 
separately but shall be included in the work.  

  
The Contractor shall be responsible for the required worker health and safety and the public in accordance with all 
applicable local, state and federal regulations. The Contractor Health and Safety Officer and/or Monitoring 
Technician shall be on site as necessary during subsurface activities to ensure the safety of workers, as detailed in 
the CDOT Standard Specification 250 -Environmental, Health and Safety Management and this 250 Standard 
Specification revision. Denver EQ will also be contacted.  

  
For proper handling of asbestos-contaminated soil, if any, the Contractor will follow all applicable Solid and 
Hazardous Waste Regulations and the procedures listed in the project’s material management plan (MMP). 
Asbestos contaminated soil removal must be performed by a Certified Asbestos Inspector (CABI) to determine 
what, if any, controls must be instituted to allow future activity in the excavation area.  

  
If petroleum contaminated soils are encountered, the Contractor must follow standard materials management for 
such soils. Any petroleum contaminated soils shall be loaded into a truck(s) and hauled to the Denver Arapahoe 
Disposal Site (DADS) as special waste.  

  
If petroleum impacted groundwater is encountered, a hydrovac truck or some other method of containerization 
must be used to collect the water until it is tested for contaminants prior to discharge and proper disposal. 
Dewatering requirements include capturing any water encountered during caisson drilling and hauling it to a 
certified disposal facility.  

  
As always, if unanticipated soil staining, odors, landfill gas or petroleum/solvent contaminated groundwater are 
discovered during construction activities, work should stop until an EQ environmental professional makes a 
determination on how best to proceed. Additionally, CDOT Spec. 250 must be followed at all times.  
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ENVIRONMENTAL, HEALTH AND SAFETY MANAGEMENT 
 
Payment will be made under:  

  
Pay Item      Pay Unit  
Environmental Health and Safety Management  LS 
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REVISION OF SECTION 403 
HOT MIX ASPHALT 

 
Section 403 of the Standard Specifications is hereby revised for this project as follows:  
  
Subsection 403.02 shall include the following: 
 
The design mix for hot mix asphalt shall conform to the following: 

 
All mix designs shall be run with a gyratory compaction angle of 1.25 degrees and properties must satisfy Table 
403-1. Form 43 will establish construction targets for Asphalt Cement and all mix properties at Air Voids up to 
1.0 percent below the mix design optimum. CDOT will establish the production asphalt cement and volumetric 

 
Table 403-1 

Property Test 
Method 

Value For Grading 

     Patching 

Air Voids, percent at: 
N (design) CPL 5115      3.5 – 4.5 

Lab Compaction (Revolutions): 
N (design) CPL 5115      8 

100 
Stability, minimum  CPL 5106      30 
Aggregate Retained on the  4.75 mm 
(No. 4) Sieve for S, SX and SG, and 
on the 2.36mm (No. 8)  
Sieve for ST and SF with at least 2 
Mechanically Induced fractured 
faces, % minimum* 

CP 45      60 

Accelerated Moisture Susceptibility 
Tensile Strength Ratio (Lottman), 
minimum 

CPL 5109 
Method B      80 

Minimum Dry Split Tensile 
Strength, kPa (psi) 

CPL 5109 
Method B      205 (30) 

Grade of Asphalt Cement, Top 
Layer       PG (64-22) 

Grade of Asphalt Cement, Layers 
below Top       PG (64-22) 

Voids in the Mineral Aggregate 
(VMA) % minimum CP 48      See Table 

403-2 
Voids Filled with Asphalt (VFA), % AI MS-2      65-75 
Dust to Asphalt Ratio 
   Fine Gradation 
   Coarse Gradation 

CP 50      
 

0.6 - 1.2 
   0.8 – 1.6 

Note: AI MS-2 = Asphalt Institute Manual Series 2 
Note: Mixes with gradations having less than 40% passing the 4.75 mm (No. 4) sieve shall be approached with 

caution because of constructability problems. 
Note: Gradations for mixes with a nominal maximum aggregate size of one-inch or larger are considered a coarse 

gradation if they pass below the maximum density line at the #4 screen. 
Gradations for mixes with a nominal maximum aggregate size of 3/4” to 3/8” are considered a coarse 
gradation if they pass below the maximum density line at the #8 screen. 

  Gradations for mixes with a nominal maximum aggregate size of #4 or smaller are considered a coarse 
gradation if they pass below the maximum density line at the #16 screen.  

*Fractured face requirements for SF may be waived by RME depending on project conditions. 
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HOT MIX ASPHALT 
 
targets based on the Contractor’s mix design and the relationships shown between the hot mix asphalt mixture 
volumetric properties and asphalt cement contents on the Form 429.  CDOT may select a different AC content 
other than the one shown at optimum on the Contractor’s mix design in order to establish the production targets as 
contained on the Form 43.  Historically, Air Voids adjustments typically result in asphalt cement increases from 
0.1 to 0.5 percent.  Contractors bidding the project should anticipate this change and factor it into their unit price 
bid. 

 
The Contractor shall prepare a quality control plan outlining the steps taken to minimize segregation of HMA. 
This plan shall be submitted to the Engineer and approved prior to beginning the paving operations. When the 
Engineer determines that segregation is unacceptable, the paving shall stop and the cause of segregation shall be 
corrected before paving operations will be allowed to resume.  
 
The hot mix asphalt shall not contain any reclaimed asphalt pavement.  
 
Hot mix asphalt for patching shall conform to the gradation requirements for Hot Mix Asphalt Patch (Grading 
S)(100)(PG 64-22).  
 
A minimum of 1 percent hydrated lime by weight of the combined aggregate shall be added to the aggregate for 
all hot mix asphalt. 
 
Subsection 403.03 shall include the following:  
 
The Contractor shall use an approved anti-stripping additive. The amount of additive used shall be a minimum of 
0.5 percent by weight of the asphalt cement. The additive shall be added at the refinery or at the hot plant. If 
liquid anti-stripping additive is added at the plant, an approved in-line blender must be used. The blender shall be 
in the line from the storage tank to the drier drum or pugmill. The blender shall apply sufficient mixing action to 
thoroughly mix the asphalt cement and anti-stripping additive. The Contractor shall construct the work such that 

Table 403-2 
 Minimum Voids in the Mineral Aggregate (VMA) 

Nominal 
Maximum Size*, 

mm (inches) 
 

 ***Design Air Voids ** 

3.5% 4.0% 4.5% 5.0% 

37.5 (1½) 11.6 11.7 11.8 

N/A 

25.0 (1) 12.6 12.7 12.8 

19.0 (¾) 13.6 13.7 13.8 

12.5 (½) 14.6 14.7 14.8 

9.5 (⅜) 15.6 15.7 15.8 

4.75 (No. 4) 16.6 16.7 16.8 16.9 

 *  The Nominal Maximum Size is defined as one sieve 
larger than the first sieve to retain more than 10%. 

** Interpolate specified VMA values for design air voids 
between those listed. 

*** Extrapolate specified VMA values for production air 
voids beyond those listed. 
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HOT MIX ASPHALT 
 
all roadway pavement placed prior to the time paving operations end for the year, shall be completed to the full 
thickness required by the plans. The Contractor's Progress Schedule shall show the methods to be used to comply 
with this requirement.  
 
Patching depths shall match the existing pavement depths at each location. Tack coat shall be applied between 
each asphalt layer.    
 
Delete subsection 403.05 and replace with the following:  
 
403.05 The accepted quantities of hot mix asphalt will be paid for in accordance with subsection 401.22, at the 
contract unit price per square yard for the bituminous mixture. If the existing asphalt mat is over 9" thick, the unit 
price will be increased in proportion to the additional thickness (18" asphalt mat will be paid at twice the unit 
price).  
  
Payment will be made under:  
 

Pay Item      Pay Unit  
Hot Mix Asphalt Patch (Grade S)(100)(PG 64-22) Square Yard (SY) 

 
Aggregate, asphalt recycling agent, asphalt cement, additives, hydrated lime, and all other work and materials 
necessary to complete each hot mix asphalt item will not be paid for separately, but shall be included in the unit 
price bid. When the pay item includes the PG binder grade, any change to the submitted mix design optimum 
asphalt cement content to establish production targets on the Form 43 will not be measured and paid for 
separately, but shall be included in the work. No additional compensation will be considered or paid for any 
additional asphalt cement, plant modifications and additional personnel required to produce the HMA as a result 
in a change to the mix design asphalt cement content.  
 
Historically, typical asphalt cement increases reflected on the Form 43 are from 0.1 to 0.5 percent. However, the 
Contractor should anticipate the AC increases typical of his mixes. Contractors bidding the project should 
anticipate this change and factor it into their unit price bid.   
 
Asphalt cement used in Hot Mix (Asphalt) (Patching) will not be measured and paid for separately, but shall be 
included in the work.  
 
Excavation, preparation, and tack coat of areas to be patched will not be measured and paid for separately, but  
shall be included in the work. 
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REVISION OF SECTION 412 
CONCRETE PAVEMENT 

 
Section 412 of the Standard Specifications is hereby revised for this project as follows:  
 
Subsection 412.24 shall include the following:  
 
Payment will be made under: 
 

Pay Item  Pay Unit  
Concrete Pavement, 6” Thick  Square Yard 
Concrete Pavement, 8” Thick 
 

 
 



21 
 

REVISION OF SECTION 608 
SIDEWALKS AND CURB RAMPS 

 
Section 608 of the Standard Specifications is hereby revised to include:  
 
Subsection 608.01 shall include the following:  
 
Concrete Curb Ramp construction shall conform to the requirements of the City and County of Denver’s Standard 
Details for Curb Ramps for the type specified. Construction of concrete curb ramps to include the installation of 
detectable warnings.  Concrete Sidewalks shall be as shown on the plans and shall be 5 feet wide and 4 inches 
minimum thickness. 
 
Subsection 608.02, delete in its entirety and replace as follows:  
 
Materials shall meet the requirements specified in the following subsections: Joint Fillers 705.01  
 
Concrete for sidewalks and curb ramps shall be Class “P”, broom finish with natural color as specified in 
subsections 601.02 and 601.03, except that No. 67 coarse aggregate shall be used.  
 
Detectable warnings on curb ramps shall be Armor-Tile Tactile Systems or approved equal.  
 
Alternate materials may be used, if pre-approved by the Engineer. The Contractor shall submit a sample of the 
product, the name of the selected supplier, and documentation that the product meets all contrast requirements and 
will be fully compatible with the curb ramp surface to the Engineer for approval prior to the start of work.  
 
All concrete used for sidewalks and curb ramps shall be reinforced with polypropylene fibers. Polypropylene 
fibers shall be FIBERMESH or FORTA FIBRE. Length of fibers shall be as recommended by the manufacturer. 
Add 1.5 pounds FIRBERMESH or FORTA FIBRE per cubic yard of concrete. The contractor shall submit a 
legible electronic copy of fibrous concrete reinforcement product data for use by the Engineer.   
 
Concrete will be subject to inspection and tests as required to assure compliance with quality requirements.  
 
Subsection 608.03 shall include the following:  
  
Detectable warnings on curb ramps shall be installed in strict accordance with the manufacturer’s  
recommendations.  
 
Subsection 608.05 shall include the following:  
 
Detectable warnings on curb ramps, including all work and materials necessary for fabrication, transport and 
installation will not be measured and paid for separately, but shall be included in the work.  
 
Subsection 608.06 is hereby revised to include:  
 
Payment will be made under: 
 

Pay Item      Pay Unit  
Concrete Sidewalk, 5’ Wide, 4” Thick   Square Yard (SY) 
Concrete Curb Ramp Type 1    Each (EA) 
Concrete Curb Ramp Type 3    Each (EA) 
Concrete Curb Ramp Type 4    Each (EA) 

 
Excavation to proposed subgrade elevation will not be paid for separately but shall be included in the work.  
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All work necessary and incidental to the construction of Concrete Curb Ramp, including bed course material, will 
not be measured and paid for separately but shall be included in the work. Payment shall be full compensation for 
prep work, furnishing, and placing all materials, including detectable warnings, necessary to complete the work to  
the dimensions shown on plans. Reconditioning, forms, finishing, jointing, backfill and curing, will be in 
accordance with the plans and specifications and will not be paid for separately. 
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REVISION OF SECTION 609 
CURB AND GUTTER 

 
Section 609 of the Standard Specifications is hereby revised to include:  
 
Subsection 609.01 is hereby revised to include:  
 
In the first paragraph, reference to Section 703.07, Bed Course Material, shall be deleted.  
 
Paragraph 2 shall be deleted and replaced with the following:  
 
Concrete for Curb and Gutter shall conform to the requirements for Class “P” concrete as specified in subsections 
601.02 and 601.03. When curb machines are used, the Contractor will be permitted to use AASHTO M 43 Size 57 
or 67 aggregate in lieu of the coarse aggregate specified in Table 601-1, and a lesser slump will be permitted. 
Dowels are required in the curb and gutter when size 57 or 67 aggregate is used.  
 
Subsection 609.03(a) is revised to include:  
 
Excavation shall conform to the requirements of Subsection 608.03(a) - Sidewalk and Bikeways.  
 
Subsection 609.03(b) is revised to include:  
 
The Contractor shall construct the work in strict conformity to line and grade stakes. Deviations in excess of 1/2" 
Horizontal and/or 1/4" Vertical shall be grounds for the Engineer to reject the work. Rejected work will be 
replaced or corrected by the Contractor at no expense to the City. The Engineer will have complete authority in 
determining whether the work is to be corrected or replaced. If the Contractor cannot adequately correct any 
rejected work, the City shall replace the work the expense of the Contractor.  
 
Subsection 609.03(c) shall be revised to include the following:  
 
The Contractor shall protect all new concrete items built under this Contract against defacement, or other injury, 
from any cause. If said damage cannot be adequately repaired to the satisfaction of the Engineer, the Contractor 
shall remove and replace the unacceptable items at Contractor’s expense.  
  
Subsection 609.03(d) is hereby revised to include:  
 
For construction of curb and gutter adjacent to existing concrete pavement, the joint pattern shall match that of the 
concrete pavement. The joint pattern shall be approved by the Engineer prior to construction.  
 
Subsection 609.03(i) is hereby revised to include:  
 
The Contractor shall insure that new concrete items built under this contract drain properly and, as such, there are 
no areas of standing water on new concrete items. Any low spots in the new concrete items in excess of ¼" will 
require removal and replacement of such items at the Contractor's expense.  
  
Subsection 609.07 is hereby revised to include:  
 
Payment will be made under: 
 

Pay Item      Pay Unit  
Curb and Gutter Type 2 (Section II-B)   Linear Foot (LF) 
Gutter Type 2 (2 Feet Wide)    Linear Foot (LF) 
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Excavation to proposed subgrade elevation will not be paid for separately but shall be included in the work. 
 
Payment shall be full compensation for labor and materials to construct to the dimensions shown on plans. 
Reconditioning, reinforcing steel, forms, finishing, jointing, backfill and curing, will be in accordance with these 
plans and specifications and will not be paid for separately.  
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REVISION OF SECTION 626 
MOBILZATION 

  
Subsection 626 of the standard specifications is hereby revised as follows:  
  
Subsection 626.01 is hereby revised to include:  

  
This item also includes demobilization of equipment and supplies from this project site.  

  
Subsection 626.02 is hereby deleted and replaced by the following:  

  
Two payments will be made for the mobilization item. 50% of the amount bid for mobilization will be paid at the 
completion of mobilization. The remaining 50% of the amount bid for mobilization will be paid at the completion 
of the project when the equipment has been demobilized.  

  
Pay Item     Pay Unit  
Mobilization     Lump Sum (LS) 
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REVISION OF SECTION 626 
PUBLIC INFORMATION SERVICES 

 
Subsection 626 of the standard specifications is hereby revised as follows:  
  

DESCRIPTION 
 
Subsection 626.01 shall include the following:  
  
The Contractor shall provide the following public information services on an ongoing basis throughout  
the duration of the project:  
  
At the preconstruction conference the Contractor shall introduce the Public Information Manager (PIM)  
for the project and present a public information plan and strategies or methods for communicating project  
activities. The Contractor shall prepare and submit a preliminary list of stakeholder groups and specific  
stakeholders that need to receive ongoing communication about the project.  
  
The Contractor’s PIM shall be a professional, having graduated from an accredited college or university  
with a bachelor’s degree in Public Relations, Communications, or a closely related field of study. In  
addition, the PIM shall have two years experience in community outreach and partnership development or  
a comparable field. Related work experience may be substitute for the type of degree. The Project  
Manager, after consulting with the City’s Public Relations Manager, will approve the Contractor’s PIM  
prior to the preconstruction conference. The identity of the PIM and the PIM’S qualifications shall be  
submitted to the Project Manager five days in advance of the preconstruction conference.   
  
The PIM shall be available on every working day, accessible and on call by cell phone or pager at all  
times and available upon the request of the Project Manager at other than normal working hours. The PIM  
shall communicate with the Project Manager daily.   
  
The Contractor shall establish a Public Information office (PIO) equipped with a telephone and an  
answering machine or answering device with the capability to record a message from the caller. This may  
be a cell phone, but must be a local number. The PIO shall be equipped with a computer and an e-mail  
account. The PIO may or may not be located within the Contractor’s regular office provided that the  
telephone has a local call number. The PIM shall record a friendly greeting on the project’s published  
phone line each week, updating the message throughout the week, as necessary, depending on changes in  
work schedule, activities and traffic impacts. The recording shall include each week’s forthcoming  
activities including work days, hours and expected traffic delays, posted detours, project completion date,  
and office hours. The PIM shall check the answering machine at least twice every calendar day, including  
weekends. The PIM shall respond to callers and e-mail inquiries as soon as possible, but at least within  
24 hours. The PIM shall keep a logbook of all calls including the contact name, date of contact, date  
responded, the contact's comments, and the action the PIM took. A copy of this log shall be submitted to  
the Project Manager every two weeks or more frequently, as requested by the Project Manager. 
 
The PIM shall maintain communications with businesses and individual residences, commuters, local  
government entities and all other stakeholders that are directly adjacent to and affected by the project.  
Using a communications method or strategy approved by the Project Manager, the Contractor shall notify  
stakeholders about the project two weeks prior to beginning any lane restrictions or project activities.   
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Depending upon project impacts, contact with stakeholders may be required daily, weekly, monthly or  
periodically throughout the duration of the project. Communications tools could include hand flyers, door  
hangers, newsletters, mailers, using e-mail distribution lists, etc. All public information correspondence  
and subsequent updates must be approved by the Project Manager 48 hours before distribution.   
 
Each communication tool shall include contact information, PIM’s name, office phone, City and County  
of Denver Web-site address with City and County of Denver logo. Cell phone numbers and e-mail  
addresses shall be provided where service is available. The communication shall include the description  
of work, lane restrictions, a detour map if warranted, the anticipated start and completion dates, hours of  
operation and work schedule, and a Slow for the Cone Zone message.  
  
The Contractor shall erect construction traffic signs with the dates the Contractor expects to initiate and  
complete construction and with the Contractor’s public information office's or PIM’s phone number at  
each major approach to the project. The signs shall conform to the requirements of Section 630 and shall  
be erected at least one week prior to the beginning of construction.  
  
An individual project web-site will be developed and will be hosted on City and County of Denver’s web  
site using the City and County of Denver template. The Contractor shall coordinate with the Project  
Manager to develop information for the project website in accordance with the City and County of  
Denver standard template. The site will be revised and maintained by the City and County of Denver.   
  
The City and County of Denver’s Project Manager will write and distribute all News Releases to the  
media and handle all media relations and outreach. The Contractor shall not provide information to the  
media without first consulting with Denver’s Project Manager.  
  
The Contractor superintendent or PIM shall submit weekly lane closure reports using the template  
provided by the Project Manager for posting on the project website.  
  
The Public Information Services Contact Sheet shall include the following:  
  
Owners:   
  

City and County of Denver  
Name: Nora Neureiter  
Email: nora@nhnconsultingllc.com 

 
Other Contacts:  
  

CDOT  
Name: Bob Wilson  
Phone: 303-757-9431 Email: bob.j.wilson@state.co.us  
  
Denver Fire Department  
Phone: 720-913-3473 (Headquarters) 720-913-3421 (Division 1 – Operations)  
  
Denver Police Department   
Phone: 720-913-2000   
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Denver Public Works Department:  
Phone: 720-913-1311  

 
Colorado State Patrol   
Phone: 303-239-4501 (Denver Regional Communication Center)  

  
BASIS OF PAYMENT  
  
Subsection 626.02 shall include the following:  
  
The Project Manager will monitor the PIM and all public information services. When the Contractor  
provides acceptable public information services in accordance with these specifications, partial payments  
for the pay item Public Information Services will be made as the work progresses. These partial payments  
will be made as follows:  
  

When 5 percent of the original Contract amount is earned, 25 percent of the amount bid for this item  
will be paid.  
  
When 10 percent of the original Contract amount is earned, 40 percent of the amount bid for this  
item, less all previous payments, will be paid.  
  
When 25 percent of the original Contract amount is earned, 50 percent of the amount bid for this  
item, less all previous payments, will be paid.  
  
When 75 percent of the original Contract amount is earned, 75 percent of the amount bid for this  
item, less all previous payments, will be paid.  
  
When 100 percent of the original Contract amount is earned, 100 percent of the amount bid for this  
item, less all previous payments, will be paid. 
 

Failure to provide acceptable public information services will result in withholding of progress payment  
for this item. Continued failure to provide the services required will result in non-payment of the  
corresponding percentage of the original bid item and may result in suspension of the work in those areas  
affected until acceptable public information services are provided by the Contractor.  
  
For the purpose of public information services, the term “original Contract amount” as used above, shall  
mean the amount bid for the construction items on this Contract, not including the amounts bid for Public  
Information Services and Mobilization.  
  
Payment for Public Information Services will be full compensation for all fliers, public information  
office, telephone lines, and all other labor and materials required to complete the item, except signs. Signs  
will be measured and paid for in accordance with Section 630.  
  
Payment will be made under:  
 
Pay Item      Pay Unit 
Public Information Services    Lump Sum 
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CONSTRUCTION ZONE TRAFFIC CONTROL 

  
Section 630 of the Standard Specifications is hereby revised as follows:  

  
Subsection 630.01 shall be revised to include the following:  

  
The Contractor shall submit, in writing to the Project Manager, the proposed Method of Handling Traffic (MHT) 
for review and approval. The MHT shall be developed according to this section and the construction plans.  

  
Subsection 630.05 Traffic Cones shall include the following:  

  
Steel drum channelizing devices shall not be used for traffic control  

  
Subsection 630.06 Channelizing Devise (fixed) shall include the following:  

  
Non-metallic drums or tubular markers may be substituted for vertical panel channelizing devices.  

  
Subsection 630.09 General shall include the following:  

  
The flagger's STOP/SLOW sign paddle shall be 18 inches with letters six inches high.  

  
Subsection 630.10(a), shall include the following:  

  
When a different MHT is required for a subsequent construction phase, it must be submitted at least two weeks 
prior to starting that phase. All proposed methods of handling traffic shall be approved, in writing, by the Project 
Manager following approval of the Traffic Engineering Services Department.  

  
Approval of the proposed MHT does not relieve the Contractor of liability specifically assigned to him under the 
contract. The Contractor shall erect and maintain warning lights, signs, barricades, and sufficient safeguards 
around all excavations, embankments, and obstructions.  

  
The contractor shall notify the Project Manager by Thursday at 3:00 P.M. which streets they intend to work on the 
following week. This notification will be made for all phases of construction.  

 
Subsection 630.10(a)(1) shall be added as follows:  

 
The key elements of the Contractor’s method of handling traffic (MHT) are outlined in subsection 630.10(a). 

 
The components of the Traffic Control Plan (TCP) for this project are included in the following:  

 
• Subsection 104.04 and Section 630 of the Standard Specifications.  
• Tabulation of Traffic Engineering Items included in the plans for this project.  
• Latest revised Standard Plan S-630-1, Traffic Controls for Highway Construction and Standard Plan 

S-630-2. 
 

Special Traffic Control Plan requirements for this project are as follows:  
 

1. During the construction of this project, traffic shall use the present traveled roadway. 
 

2. Work that interferes with traffic will only be permitted during the following hours:  
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o The Contractor shall perform all the work on the roadway between the hours of 8:30 AM and 
3:30 PM or as approved by the Project Manager. Weekend and nighttime work will be allowed 
with the prior written approval of the Project Manager. During this time, only one lane can be 
closed on each approach.   

o Work will not be permitted that directly or indirectly interferes with the flow of traffic between 
the hours of 5:30 AM and 8:30 AM Monday through Friday; between the hours of 3:30 PM to 
6:30 PM Monday through Thursday; and after 2:00 PM on Fridays unless otherwise authorized 
by the Project Engineer.  

o No work on Holidays  
o Contractor shall not close lanes during special events.  
o Contractor shall coordinate lane closures with adjacent projects.  
o Contractor shall maintain business access during business hours.  
o The Contractor shall coordinate all of the work on the roadway during any special event with the 

City and County of Denver.  
   

3. The Contractor shall install construction traffic control devices where they do not block or impede other 
existing traffic control devices or sidewalks for pedestrians, disabled persons or bicyclists. The Contractor 
is restricted from storing any materials, construction traffic control devices, signs, etc. in any median area 
or park area. 
 

4. Vertical cuts or fills greater than 1 inch resulting from construction operations adjacent to traffic lanes, or 
within the clear zone shall be temporarily sloped at a 6:1 or flatter slope, and delineated at 35 foot 
intervals immediately after removal operations to safeguard the traveling public. 
 

5. Construction equipment used on this project shall meet the same minimum exhaust requirements as those 
specified by the manufacturer of the equipment. 
 

6. The Contractor and subcontractors shall equip their construction vehicles with flashing amber lights. 
Equipment to be used at night shall also be equipped with flashing amber lights. Flashing amber lights on 
vehicles and equipment shall be visible from all directions. 
 

7. The Contractor shall maintain access to all roadways, side streets, walkways, alleyways, driveways, and 
hike/bike paths at all times unless otherwise directed by the Engineer. Parking areas temporarily disturbed 
by construction activities shall be restored to a useable condition during non-working hours. Such 
temporary parking shall utilize an all weather surface. The Contractor shall develop an Access 
Maintenance Plan in coordination with, and based on the requirements of, the affected property owners 
and tenants, and submit it to the Engineer for approval prior to commencement of work. This plan shall 
detail all barricades, ramps, signs, and temporary means of access required by the property owners or 
tenants. Prior to commencing any work which affects access to a property, the Access Maintenance Plan 
for that property must be submitted and approved by the Engineer. 

 
8. The Access Maintenance Plan shall be coordinated with all affected owners, Denver Parks and tenants. 

The Access Maintenance Plan shall include documentation of this coordination, including the approval 
signature of each affected owner or tenant. Should the Contractor be unable to obtain approval and 
signatures, documentation of the efforts made to obtain said approval and signatures must be submitted. 
All access shall be maintained on surfaces equal to or better than those existing at the time the access is 
first disturbed. For short periods of time only as allowed by the Engineer, access may be maintained on an 
aggregate base course surfaces.  
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9. The Contractor shall maintain continuous access throughout the project for pedestrians, bicyclists, and 

disabled persons. When the existing access route is disturbed by construction, a temporary all-weather 
access shall be provided. All temporary access shall be a minimum of 5 feet wide and meet Americans 
with Disabilities Act (ADA) requirements. Acceptable all weather surfacing shall be concrete or asphalt 
surface, or as approved by the Engineer. Delineation of pedestrian access through the work area shall be 
accomplished using temporary plastic fencing.  

 
10. The costs of maintaining access will not be paid for separately, unless otherwise provided, but shall be 

included in the work. Utilization of materials to be incorporated into the work may be permitted. 
However, any degradation or other contamination or destruction shall be corrected at the Contractor’s 
expense prior to acceptance.  

 
11. During non-construction periods (evenings, weekends, holidays, etc.) all work shall be adequately 

protected to ensure the safety of vehicular and pedestrian traffic, as detailed in the Contractor’s MHT. 
Excavations or holes shall be filled in or fenced when unattended.  

 
12. Whenever the Contractor removes, obliterates, or overlays any pavement markings, he /she shall replace 

them on a daily basis prior to opening the affected areas to traffic. All temporary pavement markings shall 
fully comply with the Standard Specifications and Special Provisions.  

 
13. The Contractor shall not have construction equipment or materials in the lanes open to traffic any time 

unless directed by the Project Manager.  
 
14. All personal vehicle and construction equipment parking is prohibited where it conflicts with safety, 

access, or the flow of traffic. Landscaped areas, public park areas, and roadway shoulders shall be kept 
clear of parking and storage of all personal and construction equipment except where approved by the 
Project Manager.  

 
15. The Contractor shall not place tack coat on any surface to be paved where traffic will be forced to travel 

upon fresh bituminous materials.  
 
16. The Contractor shall be required to make arrangements with the Regional Transportation district (RTD) 

prior to closing any existing bus stops within the project limits. Temporary stops will be required as 
directed by the Project Manager and as required by RTD. For bus stop/route conflicts Regional 
Transportation District, RTD / 1560 Broadway, Suite 700, Denver, CO 80202 shall be contacted two 
business days prior to start of construction.  
 

17.  The Contractor shall be required to maintain temporary drives at any existing establishment that has 
singular access off of the roadways, unless otherwise approved in writing by the property owner.  

 
18. No work that interferes with traffic will be allowed on holidays or any day of a three-day or four-day 

weekend that includes a holiday. Holidays on which this restriction applies consist of those holidays 
recognized by the City of Denver.  

 
19. All lane closures shall be subject to the approval of the Project Manager. Request for each closure shall be 

made at least 24 hours in advance of the time the lane closure is to be implemented. Lane closures will 
not be allowed to remain unless being utilized in continuum for the intended purpose for which they were 
set up.  
 



32 
 

-4- 
REVISION OF SECTION 630 

CONSTRUCTION ZONE TRAFFIC CONTROL 
  

20. During no-working hours, the roadways shall be restored to a safe travel conditions for the free flow of 
traffic. Any maintenance required restoring the roadways to this condition, including the pavement 
patching and grading, shall be done prior to opening the areas to traffic or completing work for the day.  

 
21. The Contractor shall clean the roadway of all construction debris before opening it to traffic.  
 
22. All flagging stations used at night shall be illuminated with floodlights. Street, highway lights and “high 

mast lighting” may be used for flagging station illumination when approved by the Project Manager. 
Floodlights shall be located and directed so as not to interfere with the sight of any motorists, and the cost 
to be included in the work.  

 
23. Prior to removal and resetting of any sign the Contractor and Project Manager shall prepare an inventory. 

Any signs damaged due to the Contractor’s operations shall be replaced in kind or repaired by the 
Contractor at no additional cost to the project.  

 
24. Unless noted otherwise, all costs incidental to the foregoing requirements shall be included in the original 

contract prices for the project, including any additional traffic control items required for haul routes into 
the project.   

 
Subsection 630.10 (a) (12) shall be added as follows:  

 
Contractor shall obtain all required access and construction permits from the City & County of Denver prior to 
initiating work along City right of way.  

  
All lane closures require an arrow board to be installed.  

  
All streets that will be reduced in the number of travel lanes should have variable message boards installed for a 
minimum of 3 days after the striping change to inform drivers of the lane reduction. 

 
Subsection 630.17 is hereby deleted and replaced with the following:  

 
The Contractor shall furnish all other personnel – including flaggers, traffic control inspector, and traffic control 
supervisor - and other materials necessary to perform the Construction Zone Traffic Control as required and these 
quantities will not be measured but will be included in the cost of Traffic Control Management.  

  
Temporary pavement markings for traffic control will not be measured and paid for separately, but shall be 
included in the work.   

  
Subsection 630.18 shall be deleted and replace with the following:  

  
All costs incidental to maintenance of access will not be paid for separately, but shall be included in the work.  

  
All costs incidental to the foregoing requirements shall be included in the original contract prices for the project.  

  
Pay Item     Pay Unit  
Traffic Control                   Lump Sum (LS) 
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ALLOWANCE ITEMS 
DESCRIPTION 

  
This Special Provision contains the City and County of Denver’s estimate for Allowance Items included in the  
Contract. The estimated amounts will be added to the total bid to determine the amount of the performance and  
payment bonds. Allowance work shall be performed as directed by the  
 
Engineer and depicted elsewhere in these specifications.  
 
BASIS OF PAYMENT  
 
Payment will be made in accordance with Subsection 109.04. Payment will constitute full compensation for all  
work necessary to complete the item.  
 
Allowance work valued at $5,000 or less that must be performed by a licensed journeyman in order to comply  
with federal, state, or local codes, may be paid for after receipt of an itemized statement endorsed by the  
Contractor.  
 

Item Number  Allowance Items  Quantity  Estimated Amount  
A/W 01   Landscape Restoration  1   $5,000 
A/W 02   Erosion Control   1   $5,000 
 

Allowance descriptions include:  
 
A/W 01  Landscape Restoration– Disturbance of existing landscaping shall be minimized wherever possible. 

The Contractor shall notify the Engineer or Project Manager of any potential disturbance before 
beginning of  work. The Engineer or Project Manager shall concur with the disturbance prior to the 
work. Landscape restoration shall consist of the repair and/or replacement of all landscape materials 
damaged through the actions of the Contractor or his agents, as concurred by the Engineer or Project 
Manager. This work may include but is not limited to sod, seeding, fencing, plantings, sprinkler 
systems and decorative features.  

 
A/W 02  Erosion Control – This work consists of stormwater BMPs authorized and approved by the Engineer. 

This Allowance is to pay for all necessary work and materials for erosion control items not identified 
in the plans and at the Engineer’s direction. Payment will be made based on time and materials used to 
perform the work. All items shall be pre-approved by the Engineer prior to installation or they will be 
at no cost to the project. 
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DENVER (ONLY) NOISE ORDINANCE PERMIT 
VARIANCE APPLICATION TEMPLATE 

  
This Special Provision contains the City and County of Denver’s estimate for Allowance Items included in the  
Contract. The estimated amounts will be added to the total bid to determine the amount of the performance and  
payment bonds. Allowance work shall be performed as directed by the  
 
Date  
Subject: Request for Variance to Noise Ordinance  
[location where work is to be performed]  
  
Dear Ms. VanDerLoop,  
· Name of company/organization seeking the variance  
· What is being proposed, where it will occur, expected duration of project  
· Brief history regarding proposed project  
· Description of the community in the vicinity of the proposed project area  
  
6 (a) Type and Timing of Claim:  
· Specific description of proposed project (figures are helpful)  
· Why does work need to be conducted at night? (CDOT can provide details to contractor)  
· Are there limiting factors preventing this work from being conducted during the day? (CDOT can provide 
details to contractor)  
· Requested variance duration; start and end dates  
· Proposed work hours  
· Types/categories of equipment being used for the project (if known, a detailed list should be provided as an 
appendix)  
· Is this variance request contingent on other regulatory approvals/permits? (construction, demo, remediation)  
  
6 (b) Date of Payment:  
· [The Company’s] date of payment is the date shown of this letter/request.  
  
6 (c) Objections to Manager’s Determinations:  
· Specific items applicant may be in disagreement with concerning Department’s recommendations or 
requirements  
  
6 (d) (1) Hardship if Variance is Not Granted:  
· Public safety concerns (CDOT can provide details to contractor)  
· Logistical concerns  
· Time constraints with a detailed explanation as to why they are necessary  
· Cost considerations (specifics desirable)  
· Document and evaluate possible alternatives  
  
6 (d) (2) No Adverse Affects to Public Health:  

• List expected noise levels to be generated (1) at the site where work is being performed, and (2) at the 
nearest sensitive receptor (CDOT can provide details to contractor from Roadway Construction Noise 
Model)  

• Detail existing ambient sound levels (L90, Leq, Lmax) for the same areas (at least 1 night of pre-work 
monitoring; 9 p.m. to 7 a.m.; two nights (one weekday, one weekend) if work will occur on weekdays and 
weekends)  

• How do the proposed levels compare with existing EPA or other guidance? (CDOT can provide details to 
contractor)  

• Are there adverse health effects other than noise to be concerned with as a result of the proposed work? 
(CDOT can provide details to contractor) 
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DENVER (ONLY) NOISE ORDINANCE PERMIT 

VARIANCE APPLICATION TEMPLATE 
  

6(d) (3) Maintain Harmony with the Spirit and Purpose of the Ordinance:  
(CDOT can provide details to contractor for sec 6(d) (3)  
  

• Is the scope of work considerate of present and future community concerns?  
• How does the scope of work seek to minimize impacts to the community?  
• Have noise mitigation techniques been included and/or considered?  
• Has a noise monitoring plan been considered or proposed?  
• How will community outreach be conducted prior to the start of work?  
• Has a community response plan been developed to deal with any future complaints? (contact name and 

number of on-site representative)  
  
6 (e) Project Location and Haul Routes:  

• Figures are preferable (CDOT can provide details to contractor)  
  
6 (f) Petitioner Information  
[Company Name and Address]  
[Contact Person/Project Manager info]  
  
6 (g) Petitioner’s Signature  
Sincerely,  
[Name and Title]  
  
Note: In addition to this template, CDOT can provide an example of a previously written (City and  
County of Denver) variance application at the contractor’s request.  
  
The following field work summary of requirements will be the sole responsibility of the contractor for 
maintaining compliance with the Denver (only) Permit Variance agreements once granted by the Department of 
Environmental Health.  
  

1) Construction Activity Allowable Noise Levels: Unless the accommodations described in below are 
provided, construction noise levels shall not exceed:  

a. an hourly Leq of 75 dBA, or 5 dBA greater than an ambient hourly Leq measuring more than 75 
dBa, or  

b. an Lmax of 86 dBA during the hours of 9:00 p.m. to 7:00 a.m. (Nighttime Hours) 
 

2) Hotel accommodations within eligibility zones: (Contractor) shall make hotel accommodations 
available for persons residing within eligibility zones where Nighttime construction noise levels exceed 
allowable noise levels. The eligibility zone shall be determined by a sound study conducted by the 
(contractor) and approved by DEH prior to a seven-day notification period. During nighttime 
construction, (contractor) shall conduct noise monitoring to verify the sound study results and shall 
expand and may restrict the eligibility zone to the areas where the actual noise levels exceed an hourly 
Leq of 75 dB(A) or an Lmax of 86 dB(A). (Contractor) shall consider any special circumstances brought 
to their attention regarding individuals in the eligibility zone who cannot utilize hotel vouchers and who 
may be at risk during this period of time, e.g., residents of 24-hour health care facilities. (Contractor) shall 
make their best effort to accommodate the needs of such individuals during Construction Activity.  
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DENVER (ONLY) NOISE ORDINANCE PERMIT 

VARIANCE APPLICATION TEMPLATE 
 

3) Notifications: Not less than seven days prior to commencement of construction during Nighttime Hours, 
(contractor) shall notify individual households located within a 1000 foot radius of the construction, as 
well as representatives of each affected Registered Neighborhood Organizations. Notice shall be in 
writing or by direct personal contact from (contractor) representative, and shall include the expected start 
time, expected duration, character of work activity planned, names and telephone numbers of available 
contact persons (for additional information or questions), contact numbers for complaints, and any other 
relevant parameters or programs. Households within the eligibility zone shall receive notice regarding 
their eligibility for hotel vouchers at the same time or earlier.  

 
4) Mitigation Requirements/Activity Restraints: When construction is conducted during Nighttime Hours 

and such activity emits noise levels that exceed ambient noise levels at residential properties, (contractor) 
shall utilize best reasonable management practices to mitigate construction noise impacts to the adjacent 
property owners. Best reasonable management practices include the following:  

a. Using reasonable best efforts to complete the construction as quickly as possible.  
b. Minimizing nighttime construction duration near residential areas whenever possible.  
c. Re-routing of truck traffic away from residential streets when possible.  
d. Conducting truck loading, unloading and hauling operations so that noise levels are kept to a 

minimum  
e. Configuring equipment on the site to minimize back-up alarm noise, where practical and feasible 

(for example, by using circular movement of trucks).  
f. Shielding jackhammers, saws, and pavement breakers through use of an existing sound barrier 

wall or temporary barrier where practicable  
g. Maintaining all equipment to meet manufacturer’s specifications.  
h. Informing employees, contractors and subcontractors performing construction of the general 

requirements of this variance and exercising best efforts to ensure that such employees, 
contractors and subcontractors follow best management practices in mitigating construction 
noise. 

 
5) Monitoring: (Contractor) shall perform monitoring sufficient to demonstrate compliance with the 

requirements of the noise variance and to demonstrate to the community the noise levels that are present.  
a) Noise measurements shall be collected using ANSI guidelines for community noise monitoring  

i) Manufacturer’s specifications for appropriate meter use shall be followed.  
ii) ii. All noise measurements shall be made using the A-weighted scale (dB(A)) and a slow 

response. Fast response measurements may be used to measure impact noise levels.  
iii) iii. Noise measurements shall be made at the nearest residential property line, unless 

physically impractical.  
b) All nighttime construction activity shall be initially monitored. Monitoring shall include spot 

measurements, as appropriate and hourly Leq. Monitoring shall be required for the following 
activity groups, but not be limited to:  

i) Joint Repair  
ii) ii. Milling Operations  
iii) Rubble load-out  
iv) Paving operations  
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DENVER (ONLY) NOISE ORDINANCE PERMIT 

VARIANCE APPLICATION TEMPLATE 
 
c) Monitoring shall meet the following requirements:  

i) Each construction activity shall be monitored a minimum of two days for Lmax and 
hourly Leq levels to establish an activity baseline for each activity when initially 
undertaken, and to establish the expected worst case situation (outside lane).  

ii) Noise monitoring shall be provided in response to all noise complaints.  
(i) All noise monitoring data and documentation shall be provided to DEH at least weekly 

when applicable, and such data shall be available to the public from DEH. DEH and their 
designated representatives may inspect collected data more frequently.  

d) The following documentation, in a manner and form mutually agreed upon by City/County of 
Denver, (contractor) and DEH, shall be provided for noise monitoring that is conducted:  

(i) Manufacturer names, model numbers, and serial numbers of each SLM and acoustical 
calibrator used.  

(ii) Software manufacturer, program and version.  
(iii) Dates of annual certified calibration of SLM, microphone and acoustical calibrator.  
(iv) Pre- and post- monitoring calibration data for the Sound Level Meter.  
(v) Date and specific location (address if appropriate) of monitoring.  
(vi) Start time and end time of monitoring  
(vii) Ambient weather conditions including temperature, relative humidity, wind speed and 

cloud cover.  
(viii) Signature of technician collecting the data  
(ix) List of each hourly Leq for the monitoring period, with associated Lmax levels. 
(x) All measurements associated with any unusual noise events that occurred, cause of such 

event if known, correction of such event (if any), and adjusted and unadjusted 
measurements.   

6) Complaint Notification and Response: (Contractor) shall ensure that methods are available to receive, 
address, and respond to concerns raised by people in the community, through:  
a) Assuring that a field representative is available to respond to complaints regarding construction noise 

levels and provide monitoring. The field representative shall be empowered to shut down construction 
activity, authorize correction or remediation of sources of excess noise, and authorize resumption of 
construction activity as necessary to maintain compliance with allowable noise levels.  

b) Providing telephone access to a field representative during hours of project activities to receive 
complaints or comments from the public for the duration of the project. All complaints immediately shall 
be recorded, investigated and addressed as appropriate by the field representative and reported to DEH in 
a manner mutually agreed by DEH, City/County of Denver and (contractor) . A response, in a reasonable 
form requested by the caller, summarizing the investigation and any corrective actions taken by 
City/County of Denver and (contractor) shall be provided to the caller. Written copies of complaints 
received and responses by (contractor) shall be provided weekly to DEH and CDOT.  

 
All application requirements and chapter 36 ordinance requirements regarding night time construction noise  
activities must be coordinated by the contractor with the City/County Denver. The contractor is fully responsible  
for the timely submittal of the variance application and fulfilling the requirements set forth by the City/County of  
Denver to allow construction activities during p.m. hours under the granted variance.   
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UTILITIES 
  

Known and potential utilities within the limits of this project are: 
 

Utility Company 
Address 

Contact Name 
Email Telephone 

CenturyLink/Lumen 
7759 S. Wheeling Ct. 
Englewood, CO 80112 

Robert Davis 
relocations@lumen.com 800-526-3557 

Denver Department of Transportation and 
Infrastructure - Wastewater Management 
2000 West 3rd Ave. 
Denver, CO 80223 

Public Works Permit Operations 
pwpermits@denvergov.org 303-446-3469 

Denver Department of Transportation and 
Infrastructure - Transportation Services 
201 Colfax Ave 
Denver, CO 80202 

Public Works Permit Operations 
pwpermits@denvergov.org 303-446-3469 

Denver Water Department 
1600 West 12th Ave. 
Denver, CO 80204 

Paul Peloquin 
Paul.Peloquin@denverwater.org 720-808-3618 

MCI-Verizon 
10000 Park Meadows Drive 
Lone Tree, CO 80124 

Lane Grady 
lane.grady@verizon.com 303-827-9756 

Xcel Energy - Builder's Call Line bclco@xcelenergy.com 800-628-2121 
Xcel Energy - Electric/Gas Distribution 
1123 W. 3rd Ave 
Denver, CO 80223 

Marissa Montoya 
marissa.l.montoya@xcelenergy.com 303-571-3720 

 
Refer to Title 7 of the City and County of Denver General Contract Conditions.  
  
The work described in these plans and specifications requires coordination between the Contractor and the utility 
companies in conducting their respective operations as necessary to complete the utility work with minimum 
delay to the project.    
  
In no way shall the contents of this utility specification contradict the Wastewater Capital Projects Management 
Standard Construction Specification.  Any discrepancies identified by the Contractor shall be brought to the 
attention of the Project Engineer for clarification and resolution.   
  
PART 1 - CONTRACTOR SHALL PERFORM THE WORK LISTED BELOW:  
  
In accordance with the plans and specifications and as directed by the Engineer, the Contractor shall keep the 
utility company(s) advised of any work being done near their facility so that the utility company(s) can coordinate 
their inspections prior to the Contractor beginning work near these facilities.  
 
The Contractor shall call for locates prior to commencing construction and identify any potential conflicts with 
existing buried utility facilities with the proposed construction, as shown on the plans or by field location 
markings. The Contractor shall coordinate with the Engineer to resolve any potential utility conflicts.  
The Contractor shall coordinate project construction with the performance by the utility owner of each utility  
work element listed in Part 2 below.   
 
Provide an accurate construction schedule to the owner of each utility within the project area. Provide each utility 
owner with periodic updates to the schedule. Conduct necessary utility coordination meetings, and provide other 
necessary accommodations as directed by the Engineer. Notify each utility owner in writing, with a copy to the 
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Engineer, prior to the time of work near each utility.   
  
All Utility Companies  
  
The Contractor will contact each utility company a minimum of 2 business days, unless otherwise noted, prior to 
working in the vicinity of the utility company’s facilities so that the utility company can provide an inspector as 
necessary.  
  
If a need for utility work by either the Contractor or a Utility Company arises, the following shall apply:  
  

The Contractor shall be responsible for coordinating the adjustment of utilities on this project. The 
Contractor shall keep each utility company advised of any work being performed in the vicinity of their 
facilities, so that each utility company can coordinate any needed locates, adjustments or inspections. 
Contractor shall provide the appropriate utility company ample notice, but not less than two (2) working 
days, prior to commencing activities in the vicinity of their facilities. Any additional work performed by 
the Contractor on behalf of the impacted utility company shall not be paid for by the City and County of 
Denver, but shall be paid by the utility company requiring the work.  

  
Century Link/Lumen 
  
The Contractor shall protect in place all CenturyLink facilities.  If a conflict with the proposed improvements 
exists, the Contractor shall coordinate with the Engineer to modify the proposed construction plans to avoid 
impacting existing CenturyLink facilities.  The Contractor shall coordinate with the Engineer for approval of any 
construction plan modifications.  
 
Timing: The Contractor shall notify CenturyLink one week in advance of any construction operations 
commencing near CenturyLink facilities.  
  
Denver Department of Transportation & Infrastructure – Wastewater Management and Transportation 
Services 
  
The Contractor shall maintain access to existing sanitary manholes and traffic pull boxes at all times during 
construction. The Contractor shall contact the permit department prior to starting work to identify any possible 
conflicts with Department of Transportation & Infrastructure assets.  
  
Timing: The Contractor shall notify the DOTI one week in advance of construction operations commencing near  
City facilities.  The Contractor shall provide the utility owner written notice 5 days immediately prior to required  
inspections.  
  
Denver Water  
  
The Contractor shall maintain access to existing water manholes at all times during construction.  
  
The Contractor shall protect in place all Denver Water facilities.  If a conflict with the proposed improvements 
exists, the Contractor shall coordinate with the Engineer to modify the proposed construction plans to avoid 
impacting existing Denver Water facilities.  The Contractor shall coordinate with the Engineer for approval of any 
construction plan modifications. 
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Timing:  The Contractor shall notify Denver Water one week in advance of construction operations commencing 
near City facilities.  The Contractor shall provide the utility owner written notice 5 days immediately prior to any 
required inspections.  
Level 3 Communications  
  
The Contractor shall protect in place all Level3 facilities.  If a conflict with the proposed improvements exists, the 
Contractor shall coordinate with the Engineer to modify the proposed construction plans to avoid impacting 
existing Level3 facilities.  The Contractor shall coordinate with the Engineer for approval of any construction plan 
modifications.  
 
Timing: The Contractor shall notify Level3 one week in advance of any construction operations commencing 
near Level3 facilities.    
  
MCI-Verizon  
  
The Contractor shall protect in place all MCI-Verizon facilities.  If a conflict with the proposed improvements 
exists, the Contractor shall coordinate with the Engineer to modify the proposed construction plans to avoid 
impacting existing MCI-Verizon facilities.  The Contractor shall coordinate with the Engineer for approval of any 
construction plan modifications.  
 
Timing: The Contractor shall notify MCI-Verizon one week in advance of any construction operations  
commencing near MCI-Verizon facilities.    
  
Xcel Energy – Electric and Gas Distribution  
  
The Contractor shall coordinate any Xcel utility relocations with the city through Terri Goodwin by calling 720-
913-1764 or by email terri.goodwin@denvergov.org.  
 
The Contractor shall call the Builder’s Call Line 90 days prior to construction at 1-800-628-2121.  
  
The Contractor shall protect in place all Xcel Energy electric and gas facilities.  If a conflict with the proposed 
improvements exists, the Contractor shall coordinate with the Engineer to modify the proposed construction plans 
to avoid impacting existing Xcel Energy electric and gas facilities.  The Contractor shall coordinate with the 
Engineer for approval of any construction plan modifications.  
  
Timing: The Contractor shall notify Xcel Energy one week in advance of any construction operations  
commencing near Xcel Energy electric and gas facilities.    
  
PART 2—UTILITY OWNERS SHALL PERFORM THE WORK LISTED BELOW:  
 
Utility owners are not expected to make any adjustments to their facilities, but shall be notified when construction 
work is occurring close to their facilities  
 
CenturyLink  
  
The Contractor shall notify CenturyLink one week in advance of any construction operations commencing near 
CenturyLink facilities.    
 
Denver Department of Transportation & Infrastructure –Wastewater Management  
  
Denver Wastewater shall inspect utility work performed by the Contractor listed in Part 1 above.  The Contractor 
shall provide the utility owner written notice 5 days immediately prior to each required inspection.  
 

mailto:terri.goodwin@denvergov.org
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Denver Department of Transportation & Infrastructure – Transportation Services  
  
Denver Transportation Services shall inspect utility work performed by the Contractor listed in Part 1 above.  The 
Contractor shall provide the utility owner written notice 5 days immediately prior to each required inspection.  
 
Denver Water  
 
Denver Water shall inspect utility work performed by the Contractor listed in Part 1 above.  The Contractor shall  
provide the utility owner written notice 5 days immediately prior to each required inspection.  
  
Level3 Communications  
  
The Contractor shall notify Level3 one week in advance of any construction operations commencing near Level3 
facilities.    
  
MCI-Verizon  
  
The Contractor shall notify MCI-Verizon one week in advance of any construction operations commencing near 
MCI-Verizon facilities.    
  
Xcel Energy – Electric and Gas Distribution  
  
The Contractor shall notify Xcel Energy one week in advance of any construction operations commencing near 
Xcel Energy electric and gas facilities.    
 
GENERAL:  
  
The Contractor shall comply with Article 1.5 of Title 9, CRS ("Excavation Requirements") when excavating or 
grading is planned in the area of underground utility facilities. The Contractor shall notify all affected utilities at 
least two (2) business days, not including the actual day of notice, prior to commencing such operations. The 
Contractor shall contact UNCC at phone no. 811 or 1-800-922-1987, to have locations of UNCC registered lines 
marked by member companies. All other underground facilities shall be located by contacting the respective 
owner. Utility service laterals shall also be located prior to beginning excavation or grading.  
  
The locations of utility facilities as shown on the plan and profile sheets were obtained from the best available 
information. No warranty is made for the adequacy or accuracy of subsurface information provided. The 
Contractor shall cooperate with the utility owners in their relocation operations.  
  
All costs incidental to the foregoing requirements will not be paid for separately but shall be included in the work. 
 
 


