
August 7, 2025

Contract Item
No. Item Description Unit Quantity Unit Cost Extended Cost Notes

201-00000 CLEAR AND GRUB LS 1 $10,000.00 $10,000.00
202-00090 REMOVAL OF DELINEATOR EACH 4 $50.00 $200.00
202-00195 REMOVAL OF MEDIAN COVER (HMA) SY 30 $60.00 $1,800.00
202-00200 REMOVAL OF SIDEWALK SY 93 $55.00 $5,115.00
202-00203 REMOVAL OF CURB & GUTTER LF 257 $15.00 $3,855.00
202-00210 REMOVAL OF CONCRETE PAVEMENT SY 76 $70.00 $5,320.00
202-00220 REMOVAL OF ASPHALT MAT SY 393 $35.00 $13,760.00
202-00240 REMOVAL OF ASPHALT MAT (PLANING) SY 291 $35.00 $10,190.00
202-00250 REMOVAL OF PAVEMENT MARKING SF 1,115 $3.00 $3,300.00
202-00810 REMOVAL OF GROUND SIGN EACH 3 $155.00 $465.00
203-00050 UNSUITABLE MATERIAL CY 12 $150.00 $1,800.00
203-01597 POTHOLING HR 10 $500.00 $5,000.00
207-00205 TOPSOIL CY 98 $20.00 $1,960.00 12" of topsoil in sod areas.

208-00035 AGGREGATE BAG LF 96 $13.00 $1,248.00
208-00054 STORM DRAIN INLET PROTECTION (TYPE II) EACH 2 $200.00 $400.00
210-00810 RESET GROUND SIGN EACH 5 $10.00 $50.00
210-01710 RESET VALVE EACH 2 $2,000.00 $4,000.00
210-04010 ADJUST MANHOLE EACH 1 $2,000.00 $2,000.00
212-00050 SOD SF 2,655 $0.55 $1,500.00

212-00100 TREE PROTECTION AND RENTENTION LS 1 $13,500.00 $13,500.00 9 trees to be protected ($1,500/ Tree which includes fencing & labor). Assuming a $5-$8
per LF of fence + labor. The number of trees in this location may come down.

304-06007 AGGREGATE BASE COURSE (CLASS 6) CY 38 $80.00 $3,100.00
306-01000 RECONDITIONING SY 231 $15.00 $3,460.00
403-00721 HOT MIX ASPHALT (PATCHING) SY 19 $150.00 $2,840.00 Patching used on the SW corner.

403-33841 HOT MIX ASPHALT (GRADING S) (100) (64-22) TON 87 $200.00 $17,490.00 Used for the full depth HMA (2nd, 3rd and bottom lifts)

403-34871 HOT MIXED ASPHALT (GRADING SX) (100) (76-28) TON 55 $250.00 $13,830.00 Used for the 2 inch mill & overlay & top lift of the full depth HMA (2 inches)

608-00006 CONCRETE SIDEWALK (6 INCH) SY 102 $150.00 $15,300.00
608-00010 CONCRETE CURB RAMP SY 29 $250.00 $7,250.00
609-21020 CURB AND GUTTER TYPE 2 (SECTION IIB) LF 159 $75.00 $11,925.00
623-00206 6" POP-UP SPRAY SPRINKLER EACH 38 $100.00 $3,800.00
623-00600 1-1/2" PLASTIC PIPE LF 120 $13.00 $1,560.00
623-00601 1" PLASTIC PIPE LF 361 $6.00 $2,166.00
623-00602 2" PLASTIC PIPE (IRRIGATION) LF 70 $10.00 $700.00
623-00603 3" PLASTIC PIPE (SLEEVE) LF 36 $25.00 $900.00
623-03112 1-1/2" AUTOMATIC CONTROL VALVE EACH 1 $750.00 $750.00
623-04000 CONTROL WIRE 24 VOLT LF 175 $0.60 $105.00
623-06900 VALVE BOX EACH 1 $150.00 $150.00
625-00000 CONSTRUCTION SURVEYING LS 1 $11,500.00 $10,500.00 ~4% of Sub-Total A

626-00000 MOBILIZATION LS 1 $25,000.00 $25,000.00 ~10% of Sub-Total A

627-00008 MODIFIED EPOXY PAVEMENT MARKING GAL 4 $225.00 $900.00
627-30210 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS (XWALK-STOPLINE) SF 403 $20.00 $8,100.00
630-00016 TRAFFIC CONTROL (SPECIAL) LS 1 $20,000.00 $20,000.00 ~8% of Sub-Total A

700-00059 UTILITY RELOCATION F/A 1 $1,000.00 $1,000.00 Placeholder for potential utility relocation needs. Xcel to relocate the existing light pole.

$236,289 Notes
Contingency (10%) 10.0% $23,600

$259,889 Notes
Construction Management (CM, CI, MT) 10.0% $26,000

$285,900

% of sub-total

NTSPI - 26TH AVE & TREMONT PLACE

Final Design - Updated Project Costs

Date Prepared:

SUB-TOTAL A

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent
only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.

SUB-TOTAL OF MAJOR CONSTRUCTION ITEMS
% of sub-total

Total Project Cost Estimate
Opinion of Probable Construction Costs



August 7, 2025

Contract Item
No. Item Description Unit Quantity Unit Cost Extended Cost Notes

201-00000 CLEAR AND GRUB LS 1 $10,000.00 $10,000.00
202-00000 REMOVAL OF STRUCTURE AND OBSTRUCTION (BOULDER) EACH 2 $750.00 $1,500.00
202-00010 REMOVAL OF TREE EACH 1 $5,000.00 $5,000.00 Need to provide a mitigation cost. Discuss with Mike.

202-00200 REMOVAL OF SIDEWALK SY 55 $55.00 $3,025.00
202-00201 REMOVAL OF CURB LF 303 $15.00 $4,545.00
202-00203 REMOVAL OF CURB & GUTTER LF 202 $15.00 $3,030.00
202-00220 REMOVAL OF ASPHALT MAT SY 451 $35.00 $15,780.00
202-00250 REMOVAL OF PAVEMENT MARKING SF 387 $3.00 $1,200.00
202-00810 REMOVAL OF GROUND SIGN EACH 9 $155.00 $1,395.00
202-00821 REMOVAL OF SIGN PANEL EACH 9 $200.00 $1,800.00
203-00050 UNSUITABLE MATERIAL CY 12 $150.00 $1,800.00
203-01597 POTHOLING HR 10 $500.00 $5,000.00
207-00205 TOPSOIL CY 138 $20.00 $2,760.00 12" of topsoil in sod areas.

208-00035 AGGREGATE BAG LF 36 $13.00 $468.00
210-00001 RESET STRUCTURE (RTD BENCH) EACH 1 $1,000.00 $1,000.00
212-00050 SOD SF 3,717 $0.55 $2,000.00
212-00100 TREE PROTECTION AND RENTENTION LS 1 $13,500.00 $13,500.00 9 trees to be protected ($1,500/ Tree which includes fencing & labor). Assuming a $5-$8

per LF of fence + labor.
304-06007 AGGREGATE BASE COURSE (CLASS 6) CY 44 $80.00 $3,500.00
306-01000 RECONDITIONING SY 265 $15.00 $3,970.00
403-00721 HOT MIX ASPHALT (PATCHING) SY 49 $150.00 $7,300.00 Patching used on the NW corner.

403-33841 HOT MIX ASPHALT (GRADING S) (100) (64-22) TON 89 $200.00 $17,800.00 Used for the full depth HMA (2nd, 3rd and bottom lifts)

403-34871 HOT MIXED ASPHALT (GRADING SX) (100) (76-28) TON 24 $250.00 $5,900.00 Used for top lift of the full depth HMA (2-inches)

608-00006 CONCRETE SIDEWALK (6 INCH) SY 169 $150.00 $25,350.00
608-00010 CONCRETE CURB RAMP SY 56 $250.00 $14,000.00
609-20010 CURB TYPE 2 (SECTION B) LF 177 $65.00 $11,500.00 6-Inch Curb along Park Driveway Access

609-21020 CURB AND GUTTER TYPE 2 (SECTION IIB) LF 192 $75.00 $14,420.00
614-00011 SIGN PANEL CLASS I SF 24 $40.00 $960.00
614-00036 PARK SIGN REFURBISHMENT AND RELOCATION EACH 1 $10,000.00 $10,000.00 Includes cost to remove and refurbish sign panel, removal of sign posts and foundation

and the new sign posts and foundation.
614-00216 STEEL SIGNPOST (2X2 INCH TUBING) LF 88 $12.00 $1,056.00
623-00336 6" POP-UP ROTARY SPRINKLER EACH 10 $100.00 $1,000.00
623-00600 1-1/2" PLASTIC PIPE LF 431 $13.50 $5,818.50
625-00000 CONSTRUCTION SURVEYING LS 1 $10,000.00 $10,000.00 ~4% of Sub-Total A

626-00000 MOBILIZATION LS 1 $25,000.00 $25,000.00 ~10% of Sub-Total A

627-00008 MODIFIED EPOXY PAVEMENT MARKING GAL 4 $225.00 $900.00
627-30210 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS (XWALK-STOPLINE) SF 409 $20.00 $8,200.00
630-00016 TRAFFIC CONTROL (SPECIAL) LS 1 $20,000.00 $20,000.00 ~8% of Sub-Total A

700-00059 UTILITY RELOCATION F/A 1 $1,000.00 $1,000.00 Placeholder for potential utility relocation needs.

$261,478 Notes
Contingency (10%) 10.0% $26,100

$287,578 Notes
Construction Management (CM, CI, MT) 10.0% $28,800

$316,400

% of sub-total

NTSPI 26TH AVE & TENNYSON STREET

Final Design - Project Costs

Date Prepared:

SUB-TOTAL A

SUB-TOTAL OF MAJOR CONSTRUCTION ITEMS
% of sub-total

Total Project Cost Estimate
Opinion of Probable Construction Costs

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent
only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.



August 7, 2025

Contract Item
No. Item Description Unit Quantity Unit Cost Extended Cost Notes

201-00000 CLEAR AND GRUB LS 1 $1,000.00 $1,000.00
202-00200 REMOVAL OF SIDEWALK SY 68 $55.00 $3,740.00
202-00203 REMOVAL OF CURB & GUTTER LF 130 $15.00 $1,950.00
202-00220 REMOVAL OF ASPHALT MAT SY 172 $55.00 $9,450.00
202-00250 REMOVAL OF PAVEMENT MARKING SF 296 $3.00 $900.00
203-00050 UNSUITABLE MATERIAL CY 12 $150.00 $1,800.00
203-01597 POTHOLING HR 5 $500.00 $2,500.00
208-00035 AGGREGATE BAG LF 12 $13.00 $156.00
208-00054 STORM DRAIN INLET PROTECTION (TYPE II) EACH 1 $200.00 $200.00
210-00810 RESET GROUND SIGN EACH 1 $10.00 $10.00
403-00721 HOT MIX ASPHALT (PATCHING) SY 102 $150.00 $15,300.00 Patching used for all HMA at this location

412-00190 CONCRETE PAVEMENT (PATCHING) SY 9 $110.00 $990.00
608-00006 CONCRETE SIDEWALK (6 INCH) SY 139 $150.00 $20,850.00
608-00010 CONCRETE CURB RAMP SY 12 $250.00 $3,000.00
609-21010 CURB AND GUTTER TYPE 2 (SECTION IB) LF 110 $50.00 $5,500.00
609-21020 CURB AND GUTTER TYPE 2 (SECTION IIB) LF 116 $75.00 $8,700.00
614-00011 SIGN PANEL CLASS I SF 15 $46.00 $700.00
614-00216 STEEL SIGNPOST (2X2 INCH TUBING) LF 44 $12.00 $528.00
625-00000 CONSTRUCTION SURVEYING LS 1 $3,600.00 $3,600.00 ~4% of Sub-Total A

626-00000 MOBILIZATION LS 1 $10,000.00 $10,000.00 ~10% of Sub-Total A

627-30210 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS (XWALK-STOPLINE) SF 248 $20.00 $5,000.00
630-00016 TRAFFIC CONTROL (SPECIAL) LS 1 $10,000.00 $10,000.00 ~10% of Sub-Total A

700-00059 UTILITY RELOCATION F/A 1 $1,000.00 $1,000.00 Placeholder for potential utility relocation needs.

$106,874 Notes
Contingency (10%) 10.0% $10,700

$117,574 Notes
Construction Management (CM, CI, MT) 10.0% $11,800

$129,400

NTSPI - KENTUCKY AVE & CHERRY CREEK DRIVE

Final Design - Project Costs

Date Prepared:

% of sub-total

Total Project Cost Estimate
Opinion of Probable Construction Costs

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent
only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.

SUB-TOTAL A

SUB-TOTAL OF MAJOR CONSTRUCTION ITEMS
% of sub-total



August 7, 2025

Contract Item
No. Item Description Unit Quantity Unit Cost Extended Cost Notes

201-00000 CLEAR AND GRUB LS 1 $1,000.00 $1,000.00
202-00200 REMOVAL OF SIDEWALK SY 16 $55.00 $880.00
202-00203 REMOVAL OF CURB & GUTTER LF 4 $15.00 $54.40
202-00220 REMOVAL OF ASPHALT MAT SY 4 $55.00 $200.00
202-00250 REMOVAL OF PAVEMENT MARKING SF 280 $3.00 $840.00
203-00050 UNSUITABLE MATERIAL CY 5 $150.00 $750.00
203-01597 POTHOLING HR 2 $500.00 $1,000.00
207-00205 TOPSOIL CY 6 $45.00 $270.00 12" of topsoil in sod areas.

210-01710 RESET VALVE EACH 1 $500.00 $500.00
212-00050 SOD SF 179 $0.55 $100.00
403-00721 HOT MIX ASPHALT (PATCHING) SY 4 $175.00 $800.00 Patching used for all HMA at this location

608-00006 CONCRETE SIDEWALK (6 INCH) SY 19 $150.00 $2,850.00
608-00010 CONCRETE CURB RAMP SY 12 $100.00 $1,200.00
612-00401 TUBULAR MARKER (SURFACE MOUNT) EACH 14 $250.00 $3,500.00
614-00011 SIGN PANEL CLASS I SF 23 $46.00 $1,058.00
614-00216 STEEL SIGNPOST (2X2 INCH TUBING) LF 66 $12.00 $792.00
614-80003 RECTANGULAR FLASHING BEACON EACH 2 $7,000.00 $14,000.00
625-00000 CONSTRUCTION SURVEYING LS 1 $2,500.00 $2,500.00 ~5% of Sub-Total A

626-00000 MOBILIZATION LS 1 $5,500.00 $5,500.00 ~10% of Sub-Total A

627-00008 MODIFIED EPOXY PAVEMENT MARKING GAL 1 $225.00 $200.00
627-30210 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS (XWALK-STOPLINE) SF 348 $20.00 $6,960.00
627-70051 MODULAR SPEED BUMP (YELLOW) EACH 2 $230.00 $460.00
630-00016 TRAFFIC CONTROL (SPECIAL) LS 1 $8,500.00 $8,500.00 ~15% of Sub-Total A. Higher due proximity to I-70.

700-00059 UTILITY RELOCATION F/A 1 $1,000.00 $1,000.00 Placeholder for potential utility relocation needs.

700-70320 IRRIGATION (SPRINKLERS) F/A 1 $2,500.00 $2,500.00 Placeholder for potential irrigation needs.

$57,414 Notes
Contingency (10%) 10.0% $5,700

$63,114 Notes
Construction Management (CM, CI, MT) 10.0% $6,300

$69,400

% of sub-total

NTSPI 48TH AVE & LOWELL BLVD

Final Design - Project Costs

Date Prepared:

SUB-TOTAL A

SUB-TOTAL OF MAJOR CONSTRUCTION ITEMS
% of sub-total

Total Project Cost Estimate
Opinion of Probable Construction Costs

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent
only the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.



August 7, 2025

Contract Item
No. Item Description Unit Quantity Unit Cost Extended Cost Notes

201-00000 CLEAR AND GRUB LS 1 $1,500.00 $1,500.00
202-00200 REMOVAL OF SIDEWALK SY 25 $55.00 $1,375.00
202-00203 REMOVAL OF CURB & GUTTER LF 47 $15.00 $705.00
202-00220 REMOVAL OF ASPHALT MAT SY 11 $55.00 $610.00
202-00250 REMOVAL OF PAVEMENT MARKING SF 7 $3.00 $20.00
203-00050 UNSUITABLE MATERIAL CY 5 $150.00 $750.00
203-01597 POTHOLING HR 5 $500.00 $2,500.00
207-00205 TOPSOIL CY 3 $45.00 $135.00 12" of topsoil in sod areas.

212-00050 SOD SF 82 $0.55 $50.00
212-00100 TREE PROTECTION AND RENTENTION LS 1 $5,000.00 $5,000.00

2 trees will be protected at this location. (Fencing is cheap, mitigation can get pricey. Per
tree, lets call it $1,500 per tree.). Hand digging is likely due to how close the sidewalk is to
the large existing trees.

403-00721 HOT MIX ASPHALT (PATCHING) SY 9 $175.00 $1,620.00 Patching used for all HMA at this location

608-00006 CONCRETE SIDEWALK (6 INCH) SY 7 $180.00 $1,260.00
608-00010 CONCRETE CURB RAMP SY 37 $250.00 $9,250.00
614-00011 SIGN PANEL CLASS I SF 21 $46.00 $966.00
614-00216 STEEL SIGNPOST (2X2 INCH TUBING) LF 55 $30.00 $1,650.00
625-00000 CONSTRUCTION SURVEYING LS 1 $2,150.00 $2,150.00 ~5% of Sub-Total A

626-00000 MOBILIZATION LS 1 $4,500.00 $4,500.00 ~10% of Sub-Total A

627-30210 PREFORMED THERMOPLASTIC PAVEMENT MARKINGS (XWALK-STOPLINE) SF 135 $20.00 $2,700.00
630-00016 TRAFFIC CONTROL (SPECIAL) LS 1 $4,500.00 $4,500.00 ~10% of Sub-Total A

700-00059 UTILITY RELOCATION F/A 1 $1,000.00 $1,000.00 Placeholder for potential utility relocation needs.

700-70320 IRRIGATION (SPRINKLERS) F/A 1 $2,500.00 $2,500.00 Placeholder for potential irrigation needs.

$44,741 Notes
Contingency (10%) 10.0% $4,500

$49,241 Notes
Construction Management (CM, CI, MT) 10.0% $4,900

$54,100

The Engineer has no control over the cost of labor, materials, equipment, or over the Contractor's methods of determining prices or over competitive bidding or market conditions. Opinions of probable costs provided herein are based on the information known to Engineer at this time and represent only
the Engineer's judgment as a design professional familiar with the construction industry. The Engineer cannot and does not guarantee that proposals, bids, or actual construction costs will not vary from its opinions of probable costs.

SUB-TOTAL A

NTSPI 17TH AVE & STUART STREET

Final Design - Project Costs

Date Prepared:

% of sub-total
SUB-TOTAL OF MAJOR CONSTRUCTION ITEMS

% of sub-total

Total Project Cost Estimate
Opinion of Probable Construction Costs


