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CITY AND COUNTY OF DENVER 

DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE 

TECHNICAL SPECIFICATIONS 

CITY AND COUNTY OF DENVER PROJECT NUMBER XXXXXX 

RAPID DIVERTER DEPLOYMENT 

 

The City and County of Denver, Department of Transportation & Infrastructure, “Standard Specifications for 

Construction General Contract Conditions”, 2011 edition and hereinafter modified shall be used for this project. 

 

STANDARD CONSTRUCTION SPECIFICATIONS 

 

The Standard Specifications for Construction for this Project shall consist of the applicable sections and 

subsections, numbered Section 200 through Section 700, of the 2025 "Colorado Department of Transportation 

Standard Specifications for Road and Bridge Construction." 

 

The Colorado Department of Transportation General Provisions consists of Sections 100 through 109 of the above-

mentioned specifications. With the exception of General Provision Sections 101, 102.03, 102.05, 104.05, 104.07, 

105.02, 105.03, 105.08, 105.13, 105.19, 105.20, 106.08-106.10, 107.19, 107.20, 109.01, 109.04, and 109.06 all 

other General Provisions are not applicable to this Project and are hereby deleted. The City and County of Denver 

“Standard Specifications for Construction, General Contract Conditions,” 2011 Edition, shall apply to this contract. 

Supplements or amendments to the Standard Specifications for Construction, General Contract Conditions are 

listed in the Project Special Provisions. 

 

The following Project Special Provisions take precedence over Specifications or Plans and supplement or amend 

the referenced “Standard Specifications for Road and Bridge Construction” adopted in 2025 by the Colorado 

Department of Transportation, which is to be used to control construction of this Project. 

 

DETAILED CONSTRUCTION SPECIFICATIONS 

 

The Detailed Specifications for this project are defined in the City of Denver Contract Requirements and Contract 

Documents.  

 

STANDARD CONSTRUCTION DETAILS 

 

Applicable City and County of Denver standard details are required to be used by the Contractor including the 

“City and County of Denver Public Works Department Transportation Standards and Details for the Engineering 

Division”, “City and County of Denver Traffic Signal, Sign and Pavement Marking Standards, Denver Public Works 

Transportation Design, February 2022” and “Traffic Signal Alternative Poles Supplemental Standards, August 

2020”, “Denver Bikeway Design Manual, September 2024. For other applicable details, except as modified or 

altered by the general notes on the Contract Drawings to be approved or by the revisions to Technical 

Specifications and Contract Documents, it is the intent of the City to use the Colorado Department of 

Transportation M & S Standards, most recent edition.  

 

These documents can be found at the following web address: 

https://www.denvergov.org/Government/Agencies-Departments-Offices/Agencies-Departments-Offices-

Directory/Department-of-Transportation-and-Infrastructure/Documents/Standards-Details  
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CITY AND COUNTY OF DENVER 

DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE 

TECHNICAL SPECIFICATIONS 

CITY AND COUNTY OF DENVER PROJECT XXXXXX 

RAPID DIVERTER DEPLOYMENT 

 

The Colorado Department of Transportation’s Standard Specifications for Road and Bridge Construction, dated 

2025, controls construction of this project. The following Special Provisions supplement or modify the Standard 

Specifications and take precedence over the Standard Specifications and Plans. 

 

 

PROJECT SPECIAL PROVISIONS 
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CDOT STANDARD SPECIAL PROVISIONS 

 

Name Date No. of Pages 

Revision of Section 106 – Buy America Requirements Non-Federal Aid September 11, 2025 1 

Revision of Section 627 – Pavement Marking July 1, 2025 12 
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CONSTRUCTION LIMITS 

The “construction limits” for the Site are defined as shown in the plans and includes: 

1. Along 7th Avenue from 100’ West of Logan Street  to 100’ East of Pennsylvania Street and extending 100’ 

down intersecting roadways. 

2. At the Intersection of Bayaud Avenue and Emerson Avenue Extending 100’ down each of the intersecting 

roadways. 

 

All Work shall be fully within existing City & County of Denver Right-of-Way. Impacts to existing landscaping, 

concrete, sidewalk, structures, sprinklers, curbs, gutters, etc. that occur beyond the right-of-way shall be repaired 

by the Contractor at their own expense. Impacts to existing landscaping, concrete, sidewalk, structures, sprinklers, 

curbs, gutters, etc. that occur within the right-of-way, but are not specifically designated to be removed by the 

Contract Drawings or by the Project Manager, shall be repaired by the Contractor at their own expense. 
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COMMENCEMENT AND COMPLETION OF WORK 

(WORKING HOURS AND SCHEDULE) 

 

The Contractor shall commence work under the Contract per the City General Contract Conditions. The Contractor 

shall complete all work within XX working days in accordance with the "Notice to Proceed." 

 

The minimum salient features shall be shown on the Contractor's Critical Path Schedule: 

 

1. Notice to Proceed 

2. Mobilization(s) 

3. Construction Traffic Control and RSOP Permit Review 

4. Detour(s) 

5. Best Management Practices/Erosion Control 

6. Removal of Pavement 

7. Removal of Sidewalks 

8. Removal of Curb & Gutter 

9. Storm Sewer Modifications 

10. Concrete Paving 

11. Asphalt Paving 

12. Curb and Gutter, Curb Ramps 

13. Sidewalk 

14. Final Pavement Markings 

15. Final Signing 

16. Landscape Restoration 

17. Anticipated Substantial Completion and Opening to Traffic 

18. Anticipated Final Completion 

19. Project Cleanup 

 

Contractor Schedule 

The Contractor's progress schedule shall be a Critical Path Method Schedule. The schedule shall include 10 days 

of down time (float) for utility conflicts and delays. 

 

The Contractor will not be compensated for administrative or management costs incurred during down time for 

utility or other delays. 

 

No additional payment will be made for out of sequence work. 

 

Work Restrictions - Nights and Weekends 

No work shall be conducted at night or on weekends without prior written approval of the Project Manager. 

 

Work Restrictions for City Holidays 

Work shall not occur on holidays listed below. Work shall cease at 12:00 p.m. (noon) the day before the holiday 

or on the Friday before a Monday holiday. Work may resume at 9:00 a.m. the day after the holiday or the Monday 

after a Thursday and/or Friday holiday. All travel ways shall be open to the public and clear of obstructions during 

the holiday non-working periods. 
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COMMENCEMENT AND COMPLETION OF WORK 

(WORKING HOURS AND SCHEDULE) 

 

Holidays: 

• New Year’s Day 

• Martin Luther King Day 

• President’s Day 

• Cesar Chavez Day 

• Memorial Day 

• Juneteenth Day 

• Independence Day 

• Labor Day 

• Veteran’s Day 

• The Wednesday before Thanksgiving Day through the Sunday after 

• The day before Christmas Day and Christmas Day 

 

Work Restrictions for City sponsored or sanctioned events 

Work may be restricted by City sponsored or sanctioned events. The Project Manager will inform the Contractor 

of such events a minimum of two weeks before said event. 

 

Work Restrictions for City Noise Ordinance and Street Occupancy Permit 

Work shall be in conformance with the City’s Noise Ordinance and the Contractor’s street occupancy permit. The 

contractor will be required to submit a noise ordinance permit for the scheduled weekend closures and for any 

additional night work that may get approved by the Project Manager. 

 

Substantial Completion 

Substantial completion will be granted for facilities open to the Public upon approval by the Project Manager. 

 

 


