

HOLLY STREET BRIDGE OVER CHERRY CREEK

Bid Opening: February 2, 2007

NUMBER	DESCRIPTION	UNIT	PRICE	AMOUNT	10% Markup	Jalisco International, Inc.			Flatiron Constructors, Inc.			Sema Construction, Inc.			Lawrence Const. Co.			Edward Kraemer & Sons			American Civil Constructors			Concrete Express, Inc.		
						Employers Mutual Casualty Co.	Safeco Ins. Co. of America	Liberty Mutual Ins. Co.	Employers Mutual Casualty Co.	Safeco Ins. Co. of America	Liberty Mutual Ins. Co.	Fidelity & Deposit Co. of MD	Fidelity & Deposit Co. of MD	Federal Insurance Co.	Federal Insurance Co.	Western Surety Company	Western Surety Company	Travelers Casualty & Surety	Travelers Casualty & Surety							
201-00000	Cleaning and Grubbing	1 S	\$10,000.00	\$10,000.00	\$	7,500.00	7,500.00	7,500.00	7,831.75	7,831.75	7,831.75	58,200.00	58,200.00	58,200.00	3,400.00	3,400.00	3,400.00	10,000.00	10,000.00	10,000.00	30,000.00	30,000.00	30,000.00	10,735.50	10,735.50	
202-00001	Removal of Structure	1 EA	\$1,000.00	\$1,000.00	\$	925.00	925.00	925.00	512.75	512.75	512.75	1,200.00	1,200.00	1,200.00	850.00	850.00	850.00	750.00	750.00	750.00	500.00	500.00	500.00	6,934.10	6,934.10	
202-00008	Tree Trimming	3 HR	\$125.00	\$375.00	\$	125.00	375.00	375.00	81.00	243.00	243.00	620.00	1,860.00	1,860.00	115.00	345.00	345.00	150.00	450.00	450.00	200.00	600.00	600.00	87.00	261.00	
202-00010	Removal of Tree	2 EA	\$500.00	\$1,000.00	\$	475.00	950.00	950.00	2,458.00	4,916.00	4,916.00	1,300.00	2,600.00	2,600.00	1,600.00	3,200.00	3,200.00	300.00	600.00	600.00	350.00	700.00	700.00	1,017.60	2,035.20	
202-00019	Removal of Inlet	2 EA	\$1,500.00	\$3,000.00	\$	800.00	1,600.00	1,600.00	1,566.00	3,132.00	3,132.00	860.00	1,720.00	1,720.00	2,222.00	4,444.00	4,444.00	3,000.00	6,000.00	6,000.00	500.00	1,000.00	1,000.00	399.90	799.80	
202-00025	Removal of Pipe	137 LF	\$30.00	\$4,110.00	\$	20.00	2,740.00	2,740.00	60.50	8,288.50	8,288.50	34.00	4,658.00	4,658.00	34.00	4,658.00	4,658.00	30.00	4,110.00	4,110.00	35.00	4,795.00	4,795.00	35.00	4,930.00	
202-00200	Removal of Sidewalk	414 SY	\$4,968.00	\$2,046,888.00	\$	5.00	2,070.00	2,070.00	34.25	14,179.50	14,179.50	17.00	7,038.00	7,038.00	15.00	6,210.00	6,210.00	3.00	12,420.00	12,420.00	15.00	5,382.00	5,382.00	15.00	6,499.80	
202-00203	Removal of Curb and Gutter	823 LF	\$8.00	\$6,584.00	\$	4.25	3,497.75	3,497.75	21.75	17,900.25	17,900.25	7.50	6,172.50	6,172.50	8.00	6,584.00	6,584.00	6.00	4,938.00	4,938.00	10.00	8,230.00	8,230.00	10.00	5,267.20	
202-00220	Removal of Asphalt Mat	3,110.00 SY	\$8.00	\$24,880.00	\$	10.00	31,100.00	31,100.00	18.75	58,312.50	58,312.50	9.50	29,545.00	29,545.00	9.00	27,990.00	27,990.00	6.50	20,215.00	20,215.00	5.00	15,550.00	15,550.00	6.40	32,033.00	
202-00250	Removal of Pavement Marking	1,000.00 SF	\$3.00	\$3,000.00	\$	2.20	2,200.00	2,200.00	2.25	2,250.00	2,250.00	3.10	3,100.00	3,100.00	2.22	2,220.00	2,220.00	2.00	2,000.00	2,000.00	4.00	4,000.00	4,000.00	2.30	2,300.00	
202-00400	Removal of Bridge	1 EA	\$100,000.00	\$100,000.00	\$	60,000.00	60,000.00	60,000.00	48,757.25	48,757.25	48,757.25	103,500.00	103,500.00	103,500.00	103,400.00	103,400.00	103,400.00	150,000.00	150,000.00	150,000.00	50,000.00	50,000.00	50,000.00	145,000.00	145,000.00	
202-00810	Removal of Groined Sign	7 EA	\$855.00	\$5,985.00	\$	80.00	560.00	560.00	80.00	560.00	560.00	95.00	707.50	707.50	95.00	707.50	707.50	90.00	630.00	630.00	90.00	630.00	630.00	90.00	630.00	
202-00821	Removal of Sign Panel	4 EA	\$35.00	\$140.00	\$	11.00	44.00	44.00	108.00	432.00	432.00	13.00	52.00	52.00	11.00	44.00	44.00	10.00	40.00	40.00	12.00	48.00	48.00	11.00	44.00	
202-00828	Removal of Traffic Signal Equipment	1 EA	\$5,000.00	\$5,000.00	\$	6,400.00	6,400.00	6,400.00	2,732.75	2,732.75	2,732.75	7,500.00	7,500.00	7,500.00	2,900.00	2,900.00	2,900.00	2,600.00	2,600.00	2,600.00	4,000.00	4,000.00	4,000.00	4,783.10	4,783.10	
202-00405	Clean Valve Box	1 EA	\$200.00	\$200.00	\$	360.00	360.00	360.00	655.00	655.00	655.00	190.00	190.00	190.00	540.00	540.00	540.00	200.00	200.00	200.00	200.00	200.00	200.00	391.50	391.50	
203-00060	Embankment Material (Complete In Place)	700 CY	\$20.00	\$14,000.00	\$	\$14,000.00	\$14,000.00	\$14,000.00	31.00	21,700.00	21,700.00	44.00	30,800.00	30,800.00	33.00	23,100.00	23,100.00	15.00	10,500.00	10,500.00	46.00	32,200.00	32,200.00	46.00	32,200.00	
203-00100	Muck Excavation	50 CY	\$40.00	\$2,000.00	\$	19.00	950.00	950.00	140.25	7,012.50	7,012.50	51.00	2,550.00	2,550.00	50.00	2,500.00	2,500.00	46.00	1,860.00	1,860.00	20.00	1,000.00	1,000.00	16.00	830.00	
203-01100	Proof Rolling	100 HR	\$11.00	\$1,100.00	\$	\$11,000.00	\$11,000.00	\$11,000.00	95.00	9,500.00	9,500.00	100.00	10,000.00	10,000.00	215.00	21,500.00	21,500.00	75.00	7,500.00	7,500.00	150.00	15,000.00	15,000.00	95.00	9,500.00	
203-01500	Blading	30 HR	\$100.00	\$3,000.00	\$	\$3,000.00	\$3,000.00	\$3,000.00	180.00	1,800.00	1,800.00	12.00	3,600.00	3,600.00	170.00	5,100.00	5,100.00	135.00	4,050.00	4,050.00	135.00	4,050.00	4,050.00	100.00	3,000.00	
203-01510	Backhoe	30 HR	\$75.00	\$2,250.00	\$	\$2,250.00	\$2,250.00	\$2,250.00	115.00	3,450.00	3,450.00	21.00	6,300.00	6,300.00	170.00	5,100.00	5,100.00	135.00	4,050.00	4,050.00	90.00	2,700.00	2,700.00	100.00	3,000.00	
203-01597	Polishing	20 HR	\$175.00	\$3,500.00	\$	\$3,500.00	\$3,500.00	\$3,500.00	187.25	3,745.00	3,745.00	44.00	30,800.00	30,800.00	33.00	23,100.00	23,100.00	15.00	7,500.00	7,500.00	46.00	32,200.00	32,200.00	46.00	32,200.00	
206-00000	Structure Excavation	487 CY	\$20.00	\$9,740.00	\$	\$10,714.00	\$10,714.00	\$10,714.00	13.00	6,331.00	6,331.00	52.00	25,334.00	25,334.00	20.00	9,740.00	9,740.00	11.00	5,357.00	5,357.00	27.00	13,149.00	13,149.00	24.00	11,736.70	
206-00065	Structure Backfill (Flow-Fill)	587 CY	\$60.00	\$35,220.00	\$	\$38,742.00	\$38,742.00	\$38,742.00	90.00	52,830.00	52,830.00	98.00	57,526.00	57,526.00	90.00	52,830.00	52,830.00	125.00	7,375.00	7,375.00	105.00	6,135.00	6,135.00	266.80	15,611.60	
206-00200	Structure Backfill (Class 2)	270 CY	\$15.00	\$4,050.00	\$	\$4,050.00	\$4,050.00	\$4,050.00	16.00	4,320.00	4,320.00	19.00	5,130.00	5,130.00	28.00	7,560.00	7,560.00	25.00	3,750.00	3,750.00	34.00	5,180.00	5,180.00	18.50	4,995.00	
206-00510	Filter Material (Class A)	3 CY	\$75.00	\$225.00	\$	\$247.50	\$247.50	\$247.50	160.00	1,200.00	1,200.00	480.00	3,600.00	3,600.00	285.00	2,130.00	2,130.00	65.00	495.00	495.00	67.00	501.00	501.00	21.30	639.90	
206-01781	Storing (Area 1)	1 EA	\$5,000.00	\$5,000.00	\$	\$5,000.00	\$5,000.00	\$5,000.00	18,500.00	18,500.00	18,500.00	39,913.25	39,913.25	22,000.00	22,000.00	22,000.00	15,000.00	15,000.00	15,000.00	11,000.00	11,000.00	11,000.00	30,000.00	30,000.00		
207-00205	Topsoil	200 CY	\$18.00	\$3,600.00	\$	\$3,600.00	\$3,600.00	\$3,600.00	22.75	4,550.00	4,550.00	19.00	3,800.00	3,800.00	40.00	7,200.00	7,200.00	40.00	7,200.00	7,200.00	20.00	3,600.00	3,600.00	21.30	7,420.00	
208-00005	Erosion Log	2,000.00 LF	\$3.50	\$7,000.00	\$	\$7,000.00	\$7,000.00	\$7,000.00	6.25	13,000.00	13,000.00	6.00	12,000.00	12,000.00	14.00	28,000.00	28,000.00	2.50	5,000.00	5,000.00	7.00	14,000.00	14,000.00	7.00	14,000.00	
208-00020	Silt Fence	610 LF	\$2.25	\$1,372.50	\$	\$1,509.75	\$1,509.75	\$1,509.75	2.40	1,464.00	1,464.00	2.10	1,281.00	1,281.00	7.00	4,270.00	4,270.00	2.00	1,200.00	1,200.00	3.00	1,830.00	1,830.00	2.00	1,281.00	
208-00045	Concrete Washout Structure	3 EA	\$900.00	\$2,700.00	\$	\$2,970.00	\$2,970.00	\$2,970.00	1,000.00	3,000.00	3,000.00	780.00	2,340.00	2,340.00	2,400.00	7,200.00	7,200.00	1,200.00	3,600.00	3,600.00	130.00	390.00	390.00	1,152.30	3,456.90	
208-00050	Storm Drain Inlet Protection	5 EA	\$1,250.00	\$6,250.00	\$	\$1,250.00	\$6,250.00	\$6,250.00	176.75	883.75	883.75	400.00	1,600.00	1,600.00	145.00	725.00	725.00	145.00	725.00	725.00	190.00	950.00	950.00	204.50	1,022.50	
208-00060	Temporary Slope Drain	200 LF	\$25.00	\$5,000.00	\$	\$5,000.00	\$5,000.00	\$5,000.00	16.00	3,200.00	3,200.00	19.00	3,800.00	3,800.00	18.00	3,600.00	3,600.00	20.00	4,000.00	4,000.00	6.00	1,200.00	1,200.00	28.20	5,640.00	
208-00070	Stabilized Construction Entrance	3 EA	\$1,500.00	\$4,500.00	\$	\$4,950.00	\$4,950.00	\$4,950.00	1,625.00	4,875.00	4,875.00	1,300.00	3,900.00	3,900.00	3,600.00	10,800.00	10,800.00	1,500.00	4,500.00	4,500.00	1,500.00	4,500.00	4,500.00	2,071.70	6,215.10	
208-00200	Erosion Control Supervisor	1 EA	\$6,000.00	\$6,000.00	\$	\$6,000.00	\$6,000.00	\$6,000.00	1,060.00	1,060.00	1,060.00	4,500.00	4,500.00	4,500.00	6,500.00	6,500.00	6,500.00	6,000.00	6,000.00	6,000.00	3,600.00	3,600.00	3,600.00	17,912.70	17,912.70	
208-00300	Temporary Berms	200 LF	\$5.00	\$1,000.00	\$	\$1,100.00	\$1,100.00	\$1,100.00	11.50	2,300.00	2,300.00	15.00	3,000.00	3,000.00	24.00	4,800.00	4,800.00	10.00	2,000.00	2,000.00	10.00	2,000.00	2,000.00	2.00	400.00	
210-00815	Reset Sign Panel	2 EA	\$300.00	\$600.00	\$	\$1,00																				

HOLLY STREET BRIDGE OVER CHERRY CREEK
 Bid Opening: February 2, 2007

NUMBER	DESCRIPTION	Quantity	UNIT	PRICE	AMOUNT	10% Mark-up	Jalisco International, Inc.		Flatiron Constructors, Inc.		Sema Construction, Inc.		Lawrence Const. Co.		Edward Kraemer & Sons		American Civil Constructors		Concrete Express, Inc.		Total Bid			
							Employers Mutual Casualty Co.	Total Bid	Safeco Ins. Co. of America	Total Bid	Libert Mutual Ins. Co.	Total Bid	Fidelity & Deposit Co. of MD	Total Bid	Federal Insurance Co.	Western Surety Company	Travelers Casualty & Surety							
627-00012	Pavement Marking Paint (Low VOC Solvent Base)	100	GAL	\$75.00	\$7,500.00	\$8,250.00	\$	26.50	\$ 2,650.00	\$	25.25	\$ 2,525.00	\$	31.00	\$ 3,100.00	\$	29.00	\$ 2,900.00	\$	26.00	\$ 2,600.00	\$	29.00	\$ 2,900.00
627-01001	Preformed Plastic Pavement Marking (Type I)	250	SF	\$20.00	\$5,000.00	\$5,500.00	\$	11.75	\$ 2,937.50	\$	11.00	\$ 2,750.00	\$	14.00	\$ 3,500.00	\$	12.00	\$ 3,000.00	\$	11.50	\$ 2,875.00	\$	19.00	\$ 4,750.00
627-02001	Preformed Plastic Pavement Marking (Type II)	284	SF	\$15.00	\$4,260.00	\$4,686.00	\$	11.75	\$ 3,337.00	\$	11.00	\$ 3,124.00	\$	14.00	\$ 3,976.00	\$	12.00	\$ 3,408.00	\$	11.50	\$ 3,266.00	\$	30.00	\$ 8,520.00
627-03001	Preformed Plastic Pavement Marking (Type III)	1,518.00	SF	\$10.00	\$15,180.00	\$16,698.00	\$	16.00	\$ 24,288.00	\$	15.25	\$ 23,149.50	\$	19.00	\$ 28,842.00	\$	17.00	\$ 25,806.00	\$	16.50	\$ 25,047.00	\$	14.00	\$ 21,252.00
629-01041	Survey Monument (Special)	1	EA	\$600.00	\$600.00	\$660.00	\$	675.00	\$ 675.00	\$	747.50	\$ 747.50	\$	740.00	\$ 740.00	\$	750.00	\$ 750.00	\$	750.00	\$ 750.00	\$	750.00	\$ 750.00
630-00000	Flagging	1,500.00	HR	\$23.00	\$34,500.00	\$37,950.00	\$	21.50	\$ 32,250.00	\$	23.25	\$ 34,875.00	\$	22.00	\$ 33,000.00	\$	27.00	\$ 40,500.00	\$	23.00	\$ 34,500.00	\$	28.00	\$ 42,000.00
630-00003	Uniformed Traffic Control	60	HR	\$70.00	\$4,200.00	\$4,620.00	\$	65.00	\$ 3,900.00	\$	58.50	\$ 3,510.00	\$	76.00	\$ 4,560.00	\$	66.00	\$ 3,960.00	\$	58.00	\$ 4,080.00	\$	71.00	\$ 4,260.00
630-00007	Traffic Control Inspection	60	DAY	\$125.00	\$7,500.00	\$8,250.00	\$	95.00	\$ 5,700.00	\$	101.00	\$ 6,060.00	\$	110.00	\$ 6,600.00	\$	100.00	\$ 6,000.00	\$	100.00	\$ 6,000.00	\$	125.00	\$ 7,500.00
630-00012	Traffic Control Management	200	DAY	\$475.00	\$95,000.00	\$104,500.00	\$	350.00	\$ 70,000.00	\$	404.00	\$ 80,800.00	\$	410.00	\$ 82,000.00	\$	450.00	\$ 90,000.00	\$	400.00	\$ 80,000.00	\$	500.00	\$ 100,000.00
630-80335	Barricade (Type 3 M-A) (Temporary)	8	EA	\$160.00	\$1,280.00	\$1,408.00	\$	140.00	\$ 1,120.00	\$	176.75	\$ 1,414.00	\$	250.00	\$ 2,000.00	\$	200.00	\$ 1,600.00	\$	175.00	\$ 1,400.00	\$	215.00	\$ 1,720.00
630-80341	Construction Traffic Sign (Panel Size A)	90	EA	\$50.00	\$4,500.00	\$4,950.00	\$	90.00	\$ 8,100.00	\$	80.75	\$ 7,267.50	\$	61.00	\$ 4,890.00	\$	90.00	\$ 8,100.00	\$	80.00	\$ 7,200.00	\$	100.00	\$ 9,000.00
630-80342	Construction Traffic Sign (Panel Size B)	56	EA	\$75.00	\$4,200.00	\$4,620.00	\$	160.00	\$ 8,960.00	\$	101.00	\$ 4,556.00	\$	81.00	\$ 4,536.00	\$	115.00	\$ 6,440.00	\$	100.00	\$ 5,600.00	\$	125.00	\$ 7,000.00
630-80343	Construction Traffic Sign (Panel Size C)	8	EA	\$80.00	\$640.00	\$704.00	\$	180.00	\$ 1,440.00	\$	111.00	\$ 888.00	\$	100.00	\$ 800.00	\$	125.00	\$ 1,000.00	\$	110.00	\$ 880.00	\$	135.00	\$ 1,080.00
630-80344	Construction Traffic Sign (Special)	63	SF	\$20.00	\$1,260.00	\$1,386.00	\$	16.00	\$ 1,008.00	\$	16.25	\$ 1,023.75	\$	20.00	\$ 1,200.00	\$	19.00	\$ 1,170.00	\$	16.00	\$ 1,008.00	\$	20.00	\$ 1,260.00
630-80355	Portable Message Sign Panel	2	EA	\$6,000.00	\$12,000.00	\$13,200.00	\$	8,200.00	\$ 16,400.00	\$	8,080.75	\$ 16,161.50	\$	10,200.00	\$ 20,400.00	\$	9,200.00	\$ 18,400.00	\$	8,000.00	\$ 16,000.00	\$	10,000.00	\$ 20,000.00
630-80358	Advance Warning Flashing or Sequencing Arrow Pat	2	EA	\$1,500.00	\$3,000.00	\$3,300.00	\$	1,400.00	\$ 2,800.00	\$	2,626.25	\$ 5,252.50	\$	3,000.00	\$ 6,000.00	\$	3,000.00	\$ 6,000.00	\$	2,600.00	\$ 5,200.00	\$	3,000.00	\$ 6,000.00
630-80360	Drum Channelizing Device	50	EA	\$60.00	\$3,000.00	\$3,300.00	\$	45.00	\$ 2,250.00	\$	40.50	\$ 2,025.00	\$	66.00	\$ 3,300.00	\$	50.00	\$ 2,500.00	\$	40.00	\$ 2,000.00	\$	49.00	\$ 2,450.00
630-80370	Concrete Barrier (Temporary)	300	LF	\$30.00	\$9,000.00	\$9,900.00	\$	28.00	\$ 8,400.00	\$	68.25	\$ 20,475.00	\$	41.00	\$ 12,300.00	\$	35.00	\$ 10,500.00	\$	62.00	\$ 18,600.00	\$	30.00	\$ 9,000.00
630-80380	Traffic Cone	200	EA	\$15.00	\$3,000.00	\$3,300.00	\$	11.00	\$ 2,200.00	\$	11.00	\$ 2,200.00	\$	14.00	\$ 2,800.00	\$	12.20	\$ 2,440.00	\$	11.00	\$ 2,200.00	\$	13.00	\$ 2,600.00
630-85010	Impact Attenuator (Temporary)	2	EA	\$7,500.00	\$15,000.00	\$16,500.00	\$	6,000.00	\$ 12,000.00	\$	4,545.50	\$ 9,091.00	\$	2,500.00	\$ 5,000.00	\$	13,500.00	\$ 27,000.00	\$	6,500.00	\$ 13,000.00	\$	3,000.00	\$ 6,000.00
630-86800	Traffic Signal (Temporary)	1	L.S	\$25,000.00	\$25,000.00	\$27,500.00	\$	20,000.00	\$ 20,000.00	\$	9,650.00	\$ 9,650.00	\$	35,900.00	\$ 35,900.00	\$	11,000.00	\$ 11,000.00	\$	9,650.00	\$ 9,650.00	\$	12,000.00	\$ 12,000.00
				BID ESTIMATE	\$2,966,114.30	\$3,262,725.73																		
700-70010	F/A Minor Contract Revisions	1	F.A	\$50,000.00	\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00		\$50,000.00	\$50,000.00
700-70022	F/A OJT Colorado Training Program	1	F.A	\$1,000.00	\$1,000.00	\$1,000.00		\$1,000.00	\$1,000.00		\$1,000.00	\$1,000.00		\$1,000.00	\$1,000.00		\$1,000.00	\$1,000.00		\$1,000.00	\$1,000.00		\$1,000.00	\$1,000.00
700-70023	F/A On the Job Trainee \$16.00 x 320 Hrs	1	F.A	\$5,120.00	\$5,120.00	\$5,120.00		\$5,120.00	\$5,120.00		\$5,120.00	\$5,120.00		\$5,120.00	\$5,120.00		\$5,120.00	\$5,120.00		\$5,120.00	\$5,120.00		\$5,120.00	\$5,120.00
700-70074	F/A Obtain Power Source	1	F.A	\$5,000.00	\$5,000.00	\$5,000.00		\$5,000.00	\$5,000.00		\$5,000.00	\$5,000.00		\$5,000.00	\$5,000.00		\$5,000.00	\$5,000.00		\$5,000.00	\$5,000.00		\$5,000.00	\$5,000.00
700-70120	F/A Maintaining Pedestrian Access	1	F.A	\$3,000.00	\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00
700-70380	F/A Erosion Control	1	F.A	\$3,000.00	\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00		\$3,000.00	\$3,000.00
700-73351	F/A Environmental Health & Safety Management	1	F.A	\$15,000.00	\$15,000.00	\$15,000.00		\$15,000.00	\$15,000.00		\$15,000.00	\$15,000.00		\$15,000.00	\$15,000.00		\$15,000.00	\$15,000.00		\$15,000.00	\$15,000.00		\$15,000.00	\$15,000.00
								\$ 2,873,633.40		\$ 3,085,839.25		\$ 3,360,000.00		\$ 3,027,357.20		\$ 3,242,362.02		\$ 3,390,793.00		\$ 3,429,749.20		\$ 3,429,749.20		\$ 3,429,749.20
	TOTAL INCLUDING FORCE ACCOUNT ITEMS				\$3,016,114.30	\$3,344,845.73																		