### BID SUMMARY - Final

**DATE:** Thursday, April 7, 2016  
**TIME:** 11:00 AM

**CONTRACT NO.:** 201626748  
**MAIN PROJECT FUNDING NUMBER:** GI82413_204

**PROJECT NAME:** Buell Theatre and Ellie Caulkins Roof Replacement  
**PROJECT MANAGER:** Kevin Barthlow  
**PHONE:** (720) 913-4520

**Engineer’s Estimate:** $1,081,200.00

**Prequalification Required:** 2.E at $1,500,000.00

**Number of Addenda:***4

<table>
<thead>
<tr>
<th>Bidders:</th>
<th>Superior Roofing</th>
<th>United Materials</th>
<th>Tecta America</th>
</tr>
</thead>
<tbody>
<tr>
<td>Bid Guarantee Submitted:</td>
<td>X</td>
<td>X</td>
<td>X</td>
</tr>
<tr>
<td>Addenda Acknowledged:</td>
<td>X</td>
<td>X</td>
<td>X</td>
</tr>
<tr>
<td>Diversity Form Signed/Submitted:</td>
<td>X</td>
<td>X</td>
<td>X</td>
</tr>
<tr>
<td>Goal Commitment:</td>
<td>X</td>
<td>X</td>
<td>X</td>
</tr>
</tbody>
</table>

**Total Bid Amount:**
- Superior Roofing: $1,024,429.00
- United Materials: $1,299,126.00
- Tecta America: $1,476,788.00

**Add Alternate #1:**
- Superior Roofing: $55,360.00
- United Materials: $56,399.00
- Tecta America: $92,310.00

**Add Alternate #2:**
- Superior Roofing: $25,542.00
- United Materials: $26,014.00
- Tecta America: $33,648.00

**Add Alternate #3:**
- Superior Roofing: $23,208.00
- United Materials: $45,759.00
- Tecta America: $148,510.00