

Federal Blvd Reconstruction, 5th Ave to Howard Place

600 Days

					Ames Construction, Inc		Castle Rock Construction Comp of Colorado		Sema Construction, Inc.		Concrete Works of Colorado, Inc.		Concrete Express, Inc. dba CEI		
Contract No: 201840154					Travelers Casualty & Surety Comp of America		Liberty Mutual Insurance Company		Fidelity and Deposit Company of Maryland		Hartford Fire Insurance Company		Travelers Casualty & Surety Comp of America		
Bid Item	Description	Bid Quantity	Unit	Unit Price	Total Cost	UNIT BID	TOTAL BID	UNIT BID	TOTAL BID	UNIT BID	TOTAL BID	UNIT BID	TOTAL BID	UNIT BID	TOTAL BID
201	CLEARING AND GRUBBING	1	LS	\$ 45,000.00	\$ 45,000.00	\$ 86,000.00	\$ 86,000.00	\$ 35,000.00	\$ 35,000.00	\$ 300,000.00	\$ 300,000.00	\$ 34,400.00	\$ 34,400.00	\$ 35,000.00	\$ 35,000.00
202	REMOVAL OF STRUCTURES AND OBSTRUCTIONS	1	LS	\$ 5,000.00	\$ 5,000.00	\$ 25,000.00	\$ 25,000.00	\$ 17,319.88	\$ 17,319.88	\$ 130,000.00	\$ 130,000.00	\$ 20,000.00	\$ 20,000.00	\$ 25,000.00	\$ 25,000.00
202	REMOVAL OF TREE	21	EA	\$ 800.00	\$ 16,800.00	\$ 900.00	\$ 18,900.00	\$ 1,683.54	\$ 35,354.34	\$ 500.00	\$ 10,500.00	\$ 892.00	\$ 18,732.00	\$ 900.00	\$ 18,900.00
202	REMOVAL OF BOLLARD	20	EA	\$ 171.00	\$ 3,420.00	\$ 70.00	\$ 1,400.00	\$ 500.00	\$ 10,000.00	\$ 85.00	\$ 1,700.00	\$ 90.00	\$ 1,800.00	\$ 235.00	\$ 4,700.00
202	REMOVAL OF POWER OUTLET	10	EA	\$ 500.00	\$ 5,000.00	\$ 125.00	\$ 1,250.00	\$ 130.20	\$ 1,302.00	\$ 150.00	\$ 1,500.00	\$ 135.00	\$ 1,350.00	\$ 140.00	\$ 1,400.00
202	REMOVAL OF WHEEL STOP	14	EA	\$ 38.00	\$ 532.00	\$ 51.00	\$ 714.00	\$ 51.28	\$ 717.92	\$ 70.00	\$ 980.00	\$ 52.00	\$ 728.00	\$ 44.00	\$ 616.00
202	REMOVAL OF INLET	8	EA	\$ 820.00	\$ 6,560.00	\$ 800.00	\$ 6,400.00	\$ 1,269.45	\$ 10,155.60	\$ 800.00	\$ 6,400.00	\$ 788.00	\$ 6,304.00	\$ 735.00	\$ 5,880.00
202	REMOVAL OF MANHOLE	2	EA	\$ 1,360.00	\$ 2,720.00	\$ 2,000.00	\$ 4,000.00	\$ 1,269.45	\$ 2,538.90	\$ 800.00	\$ 1,600.00	\$ 1,580.00	\$ 3,160.00	\$ 800.00	\$ 1,600.00
202	REMOVAL OF GABION	5	CY	\$ 57.00	\$ 285.00	\$ 100.00	\$ 500.00	\$ 509.95	\$ 2,549.75	\$ 150.00	\$ 750.00	\$ 378.00	\$ 1,890.00	\$ 145.00	\$ 725.00
202	REMOVAL OF PIPE	626	LF	\$ 32.00	\$ 20,032.00	\$ 45.00	\$ 28,170.00	\$ 22.79	\$ 14,266.54	\$ 30.00	\$ 18,780.00	\$ 17.00	\$ 10,642.00	\$ 48.00	\$ 30,048.00
202	REMOVAL OF FIRE HYDRANT	3	EA	\$ 1,370.00	\$ 4,110.00	\$ 800.00	\$ 2,400.00	\$ 1,085.00	\$ 3,255.00	\$ 1,000.00	\$ 3,000.00	\$ 2,170.00	\$ 6,510.00	\$ 800.00	\$ 2,400.00
202	REMOVAL OF WATER SERVICE LINE	31	EA	\$ 896.00	\$ 27,776.00	\$ 830.00	\$ 25,730.00	\$ 1,085.00	\$ 33,635.00	\$ 1,100.00	\$ 34,100.00	\$ 1,200.00	\$ 37,200.00	\$ 700.00	\$ 21,700.00
202	REMOVAL OF WATER METER	28	EA	\$ 520.00	\$ 14,560.00	\$ 200.00	\$ 5,600.00	\$ 1,193.50	\$ 33,418.00	\$ 400.00	\$ 11,200.00	\$ 600.00	\$ 16,800.00	\$ 700.00	\$ 19,600.00
202	REMOVAL OF WALL	12	LF	\$ 39.00	\$ 468.00	\$ 180.00	\$ 2,160.00	\$ 568.16	\$ 6,817.92	\$ 230.00	\$ 2,760.00	\$ 126.00	\$ 1,512.00	\$ 525.00	\$ 6,300.00
202	REMOVAL OF SIDEWALK	5,336	SY	\$ 12.00	\$ 64,032.00	\$ 11.00	\$ 58,696.00	\$ 7.90	\$ 42,154.40	\$ 8.50	\$ 45,356.00	\$ 13.00	\$ 69,368.00	\$ 12.00	\$ 64,032.00
202	REMOVAL OF CURB AND GUTTER	9,574	LF	\$ 7.00	\$ 67,018.00	\$ 5.00	\$ 47,870.00	\$ 4.61	\$ 44,136.14	\$ 4.00	\$ 38,296.00	\$ 8.00	\$ 76,592.00	\$ 7.00	\$ 67,018.00
202	REMOVAL OF CURB	40	LF	\$ 11.00	\$ 440.00	\$ 9.00	\$ 360.00	\$ 16.64	\$ 665.60	\$ 20.00	\$ 800.00	\$ 4.00	\$ 160.00	\$ 6.00	\$ 240.00
202	REMOVAL OF CONCRETE PAVEMENT	5,051	SY	\$ 16.00	\$ 80,816.00	\$ 7.00	\$ 35,357.00	\$ 12.16	\$ 61,420.16	\$ 10.00	\$ 50,510.00	\$ 16.00	\$ 80,816.00	\$ 13.50	\$ 68,188.50
202	REMOVAL OF ASPHALT MAT	33,179	SY	\$ 9.00	\$ 298,611.00	\$ 13.00	\$ 431,327.00	\$ 14.67	\$ 486,735.93	\$ 8.50	\$ 282,021.50	\$ 18.00	\$ 597,222.00	\$ 13.00	\$ 431,327.00
202	REMOVAL OF PAVEMENT MARKING	3,175	SF	\$ 3.50	\$ 11,112.50	\$ 2.00	\$ 6,350.00	\$ 2.71	\$ 8,604.25	\$ 2.20	\$ 6,985.00	\$ 6.00	\$ 19,050.00	\$ 3.50	\$ 11,112.50
202	REMOVAL OF LIGHT STANDARD	11	EA	\$ 420.00	\$ 4,620.00	\$ 330.00	\$ 3,630.00	\$ 347.20	\$ 3,819.20	\$ 360.00	\$ 3,960.00	\$ 357.00	\$ 3,927.00	\$ 380.00	\$ 4,180.00
202	REMOVAL OF LIGHT STANDARD FOUNDATION	17	EA	\$ 570.00	\$ 9,690.00	\$ 520.00	\$ 8,840.00	\$ 542.50	\$ 9,222.50	\$ 560.00	\$ 9,520.00	\$ 558.00	\$ 9,486.00	\$ 590.00	\$ 10,030.00
202	REMOVAL OF GROUND SIGN	24	EA	\$ 104.00	\$ 2,496.00	\$ 80.00	\$ 1,920.00	\$ 108.50	\$ 2,604.00	\$ 85.00	\$ 2,040.00	\$ 112.00	\$ 2,688.00	\$ 140.00	\$ 3,360.00
202	REMOVAL OF SIGN PANEL	15	EA	\$ 88.00	\$ 1,320.00	\$ 32.00	\$ 480.00	\$ 81.38	\$ 1,220.70	\$ 35.00	\$ 525.00	\$ 100.00	\$ 1,500.00	\$ 140.00	\$ 2,100.00
202	REMOVAL OF SIGN (SPECIAL)	5	EA	\$ 1,750.00	\$ 8,750.00	\$ 1,600.00	\$ 8,000.00	\$ 1,500.00	\$ 7,500.00	\$ 4,000.00	\$ 20,000.00	\$ 112.00	\$ 560.00	\$ 2,900.00	\$ 14,500.00
202	REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1	LS	\$ 12,400.00	\$ 12,400.00	\$ 11,000.00	\$ 11,000.00	\$ 11,045.30	\$ 11,045.30	\$ 25,000.00	\$ 25,000.00	\$ 11,354.00	\$ 11,354.00	\$ 12,300.00	\$ 12,300.00
202	REMOVAL OF FENCE	1,319	LF	\$ 3.30	\$ 4,352.70	\$ 6.00	\$ 7,914.00	\$ 9.93	\$ 13,097.67	\$ 7.00	\$ 9,233.00	\$ 12.00	\$ 15,828.00	\$ 11.00	\$ 14,509.00
202	REMOVAL OF GUARDRAIL TYPE 3	216	LF	\$ 4.40	\$ 950.40	\$ 7.00	\$ 1,512.00	\$ 5.86	\$ 1,265.76	\$ 6.00	\$ 1,296.00	\$ 42.00	\$ 9,072.00	\$ 7.00	\$ 1,512.00
202	ABANDON WATER SERVICE	13	EA	\$ 520.00	\$ 6,760.00	\$ 1,200.00	\$ 15,600.00	\$ 1,085.00	\$ 14,105.00	\$ 1,600.00	\$ 20,800.00	\$ 1,180.00	\$ 15,340.00	\$ 500.00	\$ 6,500.00
202	CLEAN VALVE BOX	34	EA	\$ 405.00	\$ 13,770.00	\$ 150.00	\$ 5,100.00	\$ 325.50	\$ 11,067.00	\$ 310.00	\$ 10,540.00	\$ 306.00	\$ 10,404.00	\$ 230.00	\$ 7,820.00
202	PLUG PIPE	7	EA	\$ 985.00	\$ 6,895.00	\$ 1,900.00	\$ 13,300.00	\$ 1,106.70	\$ 7,746.90	\$ 1,400.00	\$ 9,800.00	\$ 592.00	\$ 4,144.00	\$ 750.00	\$ 5,250.00
203	UNCLASSIFIED EXCAVATION (COMPLETE IN PLACE)	11,970	CY	\$ 40.00	\$ 478,800.00	\$ 30.00	\$ 359,100.00	\$ 36.01	\$ 431,039.70	\$ 35.00	\$ 418,950.00	\$ 30.00	\$ 359,100.00	\$ 26.00	\$ 311,220.00
203	MUCK EXCAVATION	500	CY	\$ 51.00	\$ 25,500.00	\$ 45.00	\$ 22,500.00	\$ 44.68	\$ 22,340.00	\$ 25.00	\$ 12,500.00	\$ 35.00	\$ 17,500.00	\$ 62.00	\$ 31,000.00
203	COMBINATION LOADER	30	HR	\$ 140.00	\$ 4,200.00	\$ 135.00	\$ 4,050.00	\$ 150.00	\$ 4,500.00	\$ 100.00	\$ 3,000.00	\$ 126.00	\$ 3,780.00	\$ 161.00	\$ 4,830.00
203	POTHOLING	100	HR	\$ 340.00	\$ 34,000.00	\$ 375.00	\$ 37,500.00	\$ 239.88	\$ 23,988.00	\$ 160.00	\$ 16,000.00	\$ 335.00	\$ 33,500.00	\$ 300.00	\$ 30,000.00

206	STRUCTURE EXCAVATION	833	CY	\$	40.00	\$	33,320.00	\$	25.00	\$	20,825.00	\$	50.61	\$	42,158.13	\$	30.00	\$	24,990.00	\$	38.00	\$	31,654.00	\$	26.00	\$	21,658.00
206	STRUCTURE BACKFILL (CLASS 1)	790	CY	\$	51.00	\$	40,290.00	\$	32.00	\$	25,280.00	\$	71.62	\$	56,579.80	\$	35.00	\$	27,650.00	\$	33.00	\$	26,070.00	\$	34.00	\$	26,860.00
206	STRUCTURE BACKFILL (CLASS 2)	33	CY	\$	56.00	\$	1,848.00	\$	30.00	\$	990.00	\$	107.67	\$	3,553.11	\$	50.00	\$	1,650.00	\$	24.00	\$	792.00	\$	21.00	\$	693.00
206	STRUCTURE BACKFILL (FLOW-FILL)	100	CY	\$	190.00	\$	19,000.00	\$	220.00	\$	22,000.00	\$	300.00	\$	30,000.00	\$	150.00	\$	15,000.00	\$	157.00	\$	15,700.00	\$	215.00	\$	21,500.00
206	SHORING	1	LS	\$	50,000.00	\$	50,000.00	\$	40,000.00	\$	40,000.00	\$	25,000.00	\$	25,000.00	\$	150,000.00	\$	150,000.00	\$	31,200.00	\$	31,200.00	\$	41,000.00	\$	41,000.00
206	SHORING (JACKING PIT)	1	LS	\$	65,000.00	\$	65,000.00	\$	20,000.00	\$	20,000.00	\$	29,091.02	\$	29,091.02	\$	150,000.00	\$	150,000.00	\$	27,900.00	\$	27,900.00	\$	56,000.00	\$	56,000.00
206	SHORING (RECEIVING PIT)	1	LS	\$	45,000.00	\$	45,000.00	\$	10,000.00	\$	10,000.00	\$	22,339.07	\$	22,339.07	\$	150,000.00	\$	150,000.00	\$	27,900.00	\$	27,900.00	\$	48,000.00	\$	48,000.00
207	TOPSOIL	796	CY	\$	45.00	\$	35,820.00	\$	32.00	\$	25,472.00	\$	70.28	\$	55,942.88	\$	25.00	\$	19,900.00	\$	26.00	\$	20,696.00	\$	46.00	\$	36,616.00
207	STOCKPILE TOPSOIL	1,000	CY	\$	9.00	\$	9,000.00	\$	16.00	\$	16,000.00	\$	19.78	\$	19,780.00	\$	15.00	\$	15,000.00	\$	13.00	\$	13,000.00	\$	13.00	\$	13,000.00
207	PLANTER SOIL MIX	671	CY	\$	58.00	\$	38,918.00	\$	85.00	\$	57,035.00	\$	83.27	\$	55,874.17	\$	83.00	\$	55,693.00	\$	100.00	\$	67,100.00	\$	101.00	\$	67,771.00
208	EROSION LOG TYPE 1 (12 INCH)	54	LF	\$	8.00	\$	432.00	\$	20.00	\$	1,080.00	\$	4.94	\$	266.76	\$	5.50	\$	297.00	\$	6.00	\$	324.00	\$	8.00	\$	432.00
208	SILT FENCE	1,000	LF	\$	2.60	\$	2,600.00	\$	8.00	\$	8,000.00	\$	1.74	\$	1,740.00	\$	1.80	\$	1,800.00	\$	1.00	\$	1,000.00	\$	2.00	\$	2,000.00
208	SILT FENCE (REINFORCED)	336	LF	\$	4.20	\$	1,411.20	\$	9.00	\$	3,024.00	\$	3.53	\$	1,186.08	\$	4.20	\$	1,411.20	\$	2.00	\$	672.00	\$	5.00	\$	1,680.00
208	AGGREGATE BAG	1,825	LF	\$	8.80	\$	16,060.00	\$	20.00	\$	36,500.00	\$	3.96	\$	7,227.00	\$	8.00	\$	14,600.00	\$	11.00	\$	20,075.00	\$	9.00	\$	16,425.00
208	CONCRETE WASHOUT STRUCTURE	1	LS	\$	1,550.00	\$	1,550.00	\$	8,500.00	\$	8,500.00	\$	15,000.00	\$	15,000.00	\$	30,000.00	\$	30,000.00	\$	10,000.00	\$	10,000.00	\$	5,700.00	\$	5,700.00
208	STORM DRAIN INLET PROTECTION (TYPE I)	400	LF	\$	12.00	\$	4,800.00	\$	20.00	\$	8,000.00	\$	3.96	\$	1,584.00	\$	7.50	\$	3,000.00	\$	279.00	\$	111,600.00	\$	10.00	\$	4,000.00
208	STORM DRAIN INLET PROTECTION (TYPE II)	40	LF	\$	45.00	\$	1,800.00	\$	90.00	\$	3,600.00	\$	57.51	\$	2,300.40	\$	7.50	\$	300.00	\$	335.00	\$	13,400.00	\$	335.00	\$	13,400.00
208	STORM DRAIN INLET PROTECTION (TYPE III)	3	EA	\$	638.00	\$	1,914.00	\$	500.00	\$	1,500.00	\$	143.22	\$	429.66	\$	300.00	\$	900.00	\$	390.00	\$	1,170.00	\$	370.00	\$	1,110.00
208	VEHICLE TRACKING PAD	2	EA	\$	3,470.00	\$	6,940.00	\$	4,500.00	\$	9,000.00	\$	2,500.00	\$	5,000.00	\$	15,000.00	\$	30,000.00	\$	2,790.00	\$	5,580.00	\$	2,900.00	\$	5,800.00
208	REMOVAL AND DISPOSAL OF SEDIMENT (LABOR)	40	HR	\$	64.00	\$	2,560.00	\$	65.00	\$	2,600.00	\$	45.00	\$	1,800.00	\$	35.00	\$	1,400.00	\$	50.00	\$	2,000.00	\$	47.00	\$	1,880.00
208	REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT)	30	HR	\$	128.00	\$	3,840.00	\$	250.00	\$	7,500.00	\$	125.00	\$	3,750.00	\$	100.00	\$	3,000.00	\$	103.00	\$	3,090.00	\$	130.00	\$	3,900.00
208	SWEEPING (SEDIMENT REMOVAL)	190	HR	\$	171.00	\$	32,490.00	\$	140.00	\$	26,600.00	\$	165.00	\$	31,350.00	\$	140.00	\$	26,600.00	\$	139.00	\$	26,410.00	\$	185.00	\$	35,150.00
208	REMOVAL OF TRASH	100	HR	\$	104.00	\$	10,400.00	\$	340.00	\$	34,000.00	\$	45.00	\$	4,500.00	\$	45.00	\$	4,500.00	\$	60.00	\$	6,000.00	\$	125.00	\$	12,500.00
208	EROSION CONTROL MANAGEMENT (ECM)	380	DAY	\$	328.00	\$	124,640.00	\$	270.00	\$	102,600.00	\$	200.00	\$	76,000.00	\$	45.00	\$	17,100.00	\$	502.00	\$	190,760.00	\$	150.00	\$	57,000.00
210	RESET STRUCTURE (SIGN 2)	1	EA	\$	2,600.00	\$	2,600.00	\$	8,000.00	\$	8,000.00	\$	3,300.00	\$	3,300.00	\$	10,000.00	\$	10,000.00	\$	18,000.00	\$	18,000.00	\$	5,400.00	\$	5,400.00
210	RESET STRUCTURE (SIGN 3)	1	EA	\$	3,120.00	\$	3,120.00	\$	8,000.00	\$	8,000.00	\$	3,050.00	\$	3,050.00	\$	15,000.00	\$	15,000.00	\$	7,250.00	\$	7,250.00	\$	7,400.00	\$	7,400.00
210	RESET STRUCTURE (SIGN 4)	1	EA	\$	1,040.00	\$	1,040.00	\$	8,000.00	\$	8,000.00	\$	2,940.00	\$	2,940.00	\$	10,000.00	\$	10,000.00	\$	7,250.00	\$	7,250.00	\$	4,200.00	\$	4,200.00
210	RESET STRUCTURE (SIGN 5)	1	EA	\$	3,120.00	\$	3,120.00	\$	8,000.00	\$	8,000.00	\$	2,850.00	\$	2,850.00	\$	10,000.00	\$	10,000.00	\$	7,250.00	\$	7,250.00	\$	6,900.00	\$	6,900.00
210	RESET STRUCTURE (SIGN 6)	1	EA	\$	3,120.00	\$	3,120.00	\$	8,000.00	\$	8,000.00	\$	3,690.00	\$	3,690.00	\$	15,000.00	\$	15,000.00	\$	7,250.00	\$	7,250.00	\$	7,400.00	\$	7,400.00
210	RESET WHEEL STOP	5	EA	\$	103.00	\$	515.00	\$	220.00	\$	1,100.00	\$	75.00	\$	375.00	\$	350.00	\$	1,750.00	\$	60.00	\$	300.00	\$	50.00	\$	250.00
210	RESET FIRE HYDRANT	3	EA	\$	4,660.00	\$	13,980.00	\$	1,800.00	\$	5,400.00	\$	3,797.50	\$	11,392.50	\$	3,200.00	\$	9,600.00	\$	3,500.00	\$	10,500.00	\$	1,850.00	\$	5,550.00
210	RESET LIGHT STANDARD	1	EA	\$	1,850.00	\$	1,850.00	\$	1,900.00	\$	1,900.00	\$	1,925.88	\$	1,925.88	\$	2,000.00	\$	2,000.00	\$	1,980.00	\$	1,980.00	\$	2,150.00	\$	2,150.00
210	RESET GROUND SIGN	1	EA	\$	256.00	\$	256.00	\$	150.00	\$	150.00	\$	379.75	\$	379.75	\$	200.00	\$	200.00	\$	280.00	\$	280.00	\$	120.00	\$	120.00
210	RESET SIGN PANEL	17	EA	\$	165.00	\$	2,805.00	\$	35.00	\$	595.00	\$	162.75	\$	2,766.75	\$	50.00	\$	850.00	\$	107.00	\$	1,819.00	\$	120.00	\$	2,040.00
210	RESET VARIABLE MESSAGE SIGN	1	EA	\$	7,530.00	\$	7,530.00	\$	5,000.00	\$	5,000.00	\$	4,963.88	\$	4,963.88	\$	5,000.00	\$	5,000.00	\$	5,103.00	\$	5,103.00	\$	5,400.00	\$	5,400.00
210	RESET TRAFFIC SIGNAL HEAD	1	EA	\$	1,130.00	\$	1,130.00	\$	1,600.00	\$	1,600.00	\$	1,692.60	\$	1,692.60	\$	2,000.00	\$	2,000.00	\$	1,740.00	\$	1,740.00	\$	1,820.00	\$	1,820.00
210	RESET TRAFFIC SIGNAL POLE	1	EA	\$	5,670.00	\$	5,670.00	\$	2,200.00	\$	2,200.00	\$	2,278.50	\$	2,278.50	\$	2,500.00	\$	2,500.00	\$	2,343.00	\$	2,343.00	\$	2,450.00	\$	2,450.00
210	RESET TRAFFIC SIGNAL CONTROLLER AND CABINET	1	EA	\$	4,330.00	\$	4,330.00	\$	500.00	\$	500.00	\$	406.88	\$	406.88	\$	500.00	\$	500.00	\$	419.00	\$	419.00	\$	450.00	\$	450.00

210	RESET GATE	1	EA	\$	765.00	\$	765.00	\$	2,000.00	\$	2,000.00	\$	401.45	\$	401.45	\$	2,500.00	\$	2,500.00	\$	502.00	\$	502.00	\$	440.00	\$	440.00
210	RESET CHAIN LINK FENCE	121	LF	\$	22.00	\$	2,662.00	\$	40.00	\$	4,840.00	\$	30.76	\$	3,721.96	\$	50.00	\$	6,050.00	\$	43.00	\$	5,203.00	\$	36.00	\$	4,356.00
210	RESET TREE GRATE	1	EA	\$	780.00	\$	780.00	\$	1,100.00	\$	1,100.00	\$	3,150.00	\$	3,150.00	\$	2,000.00	\$	2,000.00	\$	900.00	\$	900.00	\$	1,600.00	\$	1,600.00
210	ADJUST MANHOLE	22	EA	\$	790.00	\$	17,380.00	\$	1,000.00	\$	22,000.00	\$	300.00	\$	6,600.00	\$	800.00	\$	17,600.00	\$	642.00	\$	14,124.00	\$	750.00	\$	16,500.00
210	MODIFY MANHOLE	1	EA	\$	1,690.00	\$	1,690.00	\$	2,000.00	\$	2,000.00	\$	3,255.00	\$	3,255.00	\$	4,500.00	\$	4,500.00	\$	1,460.00	\$	1,460.00	\$	1,250.00	\$	1,250.00
210	ADJUST VALVE BOX	34	EA	\$	530.00	\$	18,020.00	\$	600.00	\$	20,400.00	\$	150.00	\$	5,100.00	\$	600.00	\$	20,400.00	\$	275.00	\$	9,350.00	\$	435.00	\$	14,790.00
211	WATER CONTROL	1	LS	\$	50,000.00	\$	50,000.00	\$	53,000.00	\$	53,000.00	\$	15,000.00	\$	15,000.00	\$	120,000.00	\$	120,000.00	\$	71,400.00	\$	71,400.00	\$	15,000.00	\$	15,000.00
212	SEEDING (NATIVE)	0.82	ACRE	\$	1,000.00	\$	820.00	\$	3,500.00	\$	2,870.00	\$	1,000.37	\$	820.30	\$	5,000.00	\$	4,100.00	\$	7,240.00	\$	5,936.80	\$	4,700.00	\$	3,854.00
212	SOIL CONDITIONING	0.98	ACRE	\$	2,680.00	\$	2,626.40	\$	9,700.00	\$	9,506.00	\$	5,235.13	\$	5,130.43	\$	10,000.00	\$	9,800.00	\$	14,000.00	\$	13,720.00	\$	11,300.00	\$	11,074.00
212	LANDSCAPE RESTORATION	1	LS	\$	15,000.00	\$	15,000.00	\$	20,000.00	\$	20,000.00	\$	10,000.00	\$	10,000.00	\$	50,000.00	\$	50,000.00	\$	37,175.00	\$	37,175.00	\$	27,000.00	\$	27,000.00
213	METAL EDGER	135	LF	\$	3.75	\$	506.25	\$	6.00	\$	810.00	\$	5.43	\$	733.05	\$	6.00	\$	810.00	\$	10.00	\$	1,350.00	\$	10.00	\$	1,350.00
213	MULCHING (WEED FREE HAY)	0.55	ACRE	\$	880.00	\$	484.00	\$	1,600.00	\$	880.00	\$	3,417.75	\$	1,879.76	\$	15,000.00	\$	8,250.00	\$	7,370.00	\$	4,053.50	\$	3,700.00	\$	2,035.00
213	MULCHING (WOOD)	488	CF	\$	5.00	\$	2,440.00	\$	5.00	\$	2,440.00	\$	4.39	\$	2,142.32	\$	4.50	\$	2,196.00	\$	7.00	\$	3,416.00	\$	5.50	\$	2,684.00
213	MULCHING (DECORATIVE)	1,185	CF	\$	12.64	\$	14,978.40	\$	6.00	\$	7,110.00	\$	5.53	\$	6,553.05	\$	5.50	\$	6,517.50	\$	8.00	\$	9,480.00	\$	6.50	\$	7,702.50
213	TREE PLANTER (GRATES)	31	EA	\$	3,150.00	\$	97,650.00	\$	3,100.00	\$	96,100.00	\$	3,150.00	\$	97,650.00	\$	2,000.00	\$	62,000.00	\$	1,000.00	\$	31,000.00	\$	3,700.00	\$	114,700.00
213	LANDSCAPE BOULDER	8	EA	\$	411.00	\$	3,288.00	\$	500.00	\$	4,000.00	\$	358.05	\$	2,864.40	\$	550.00	\$	4,400.00	\$	1,265.00	\$	10,120.00	\$	550.00	\$	4,400.00
214	LANDSCAPE MAINTENANCE (24 MONTH)	1	LS	\$	45,000.00	\$	45,000.00	\$	79,000.00	\$	79,000.00	\$	41,772.50	\$	41,772.50	\$	76,000.00	\$	76,000.00	\$	66,000.00	\$	66,000.00	\$	92,000.00	\$	92,000.00
214	DECIDUOUS TREE (2 INCH CALIPER)	16	EA	\$	505.00	\$	8,080.00	\$	615.00	\$	9,840.00	\$	651.00	\$	10,416.00	\$	590.00	\$	9,440.00	\$	700.00	\$	11,200.00	\$	740.00	\$	11,840.00
214	DECIDUOUS TREE (3 INCH CALIPER)	38	EA	\$	513.00	\$	19,494.00	\$	720.00	\$	27,360.00	\$	992.78	\$	37,725.64	\$	690.00	\$	26,220.00	\$	1,085.00	\$	41,230.00	\$	800.00	\$	30,400.00
214	DECIDUOUS SHRUB (5 GALLON CONTAINER)	174	EA	\$	53.00	\$	9,222.00	\$	50.00	\$	8,700.00	\$	40.15	\$	6,986.10	\$	48.00	\$	8,352.00	\$	51.00	\$	8,874.00	\$	65.00	\$	11,310.00
214	EVERGREEN SHRUB (5 GALLON CONTAINER)	16	EA	\$	45.00	\$	720.00	\$	55.00	\$	880.00	\$	67.27	\$	1,076.32	\$	53.00	\$	848.00	\$	106.00	\$	1,696.00	\$	72.00	\$	1,152.00
214	PERENNIALS (1 GALLON CONTAINER)	666	EA	\$	21.00	\$	13,986.00	\$	20.00	\$	13,320.00	\$	18.72	\$	12,467.52	\$	19.00	\$	12,654.00	\$	22.00	\$	14,652.00	\$	24.00	\$	15,984.00
216	SOIL RETENTION BLANKET (STRAW-COCONUT) (PHOTODEGRADABLE CLASS 1)	1,320	SY	\$	7.00	\$	9,240.00	\$	3.00	\$	3,960.00	\$	2.39	\$	3,154.80	\$	3.00	\$	3,960.00	\$	14.00	\$	18,480.00	\$	4.00	\$	5,280.00
240	WILDLIFE BIOLOGIST	40	HR	\$	120.00	\$	4,800.00	\$	155.00	\$	6,200.00	\$	108.50	\$	4,340.00	\$	100.00	\$	4,000.00	\$	112.00	\$	4,480.00	\$	120.00	\$	4,800.00
240	REMOVAL OF NESTS	40	HR	\$	106.00	\$	4,240.00	\$	155.00	\$	6,200.00	\$	97.65	\$	3,906.00	\$	190.00	\$	7,600.00	\$	112.00	\$	4,480.00	\$	107.00	\$	4,280.00
250	ENVIRONMENTAL HEALTH AND SAFETY MANAGEMENT	1	LS	\$	11,000.00	\$	11,000.00	\$	3,600.00	\$	3,600.00	\$	3,797.50	\$	3,797.50	\$	100,000.00	\$	100,000.00	\$	16,700.00	\$	16,700.00	\$	6,200.00	\$	6,200.00
250	PROJECT SPECIFIC RACS MANAGEMENT PLAN	1	LS	\$	5,000.00	\$	5,000.00	\$	2,600.00	\$	2,600.00	\$	2,712.50	\$	2,712.50	\$	75,000.00	\$	75,000.00	\$	3,900.00	\$	3,900.00	\$	5,000.00	\$	5,000.00
250	MATERIALS MANAGEMENT PLAN SUPERVISOR	2,816	HR	\$	115.00	\$	323,840.00	\$	67.00	\$	188,672.00	\$	70.53	\$	198,612.48	\$	100.00	\$	281,600.00	\$	100.00	\$	281,600.00	\$	124.00	\$	349,184.00
250	HEALTH AND SAFETY OFFICER	200	HR	\$	112.00	\$	22,400.00	\$	67.00	\$	13,400.00	\$	70.53	\$	14,106.00	\$	160.00	\$	32,000.00	\$	106.00	\$	21,200.00	\$	152.00	\$	30,400.00
250	CERTIFIED ASBESTOS BUILDING INSPECTOR	1,408	HR	\$	110.00	\$	154,880.00	\$	88.00	\$	123,904.00	\$	92.23	\$	129,859.84	\$	110.00	\$	154,880.00	\$	106.00	\$	149,248.00	\$	107.00	\$	150,656.00
250	IMPORT MATERIAL SAMPLING EVENT	2	EA	\$	340.00	\$	680.00	\$	5,200.00	\$	10,400.00	\$	542.50	\$	1,085.00	\$	10,000.00	\$	20,000.00	\$	446.00	\$	892.00	\$	680.00	\$	1,360.00
250	MATERIAL HANDLING (STOCKPILE)	2,556	CY	\$	25.00	\$	63,900.00	\$	36.00	\$	92,016.00	\$	12.75	\$	32,589.00	\$	25.00	\$	63,900.00	\$	12.00	\$	30,672.00	\$	32.00	\$	81,792.00
250	SOLID WASTE DISPOSAL	2,556	CY	\$	85.00	\$	217,260.00	\$	46.00	\$	117,576.00	\$	20.00	\$	51,120.00	\$	35.00	\$	89,460.00	\$	30.00	\$	76,680.00	\$	45.00	\$	115,020.00
250	HAUL NON-HAZARDOUS WASTE	2,000	CY	\$	54.00	\$	108,000.00	\$	52.00	\$	104,000.00	\$	20.00	\$	40,000.00	\$	30.00	\$	60,000.00	\$	25.00	\$	50,000.00	\$	21.00	\$	42,000.00
304	AGGREGATE BASE COURSE (CLASS 6)	7,049	CY	\$	60.00	\$	422,940.00	\$	45.00	\$	317,205.00	\$	42.42	\$	299,018.58	\$	45.00	\$	317,205.00	\$	40.00	\$	281,960.00	\$	39.00	\$	274,911.00
403	HOT MIX ASPHALT (PATCHING) (ASPHALT)	869	TON	\$	217.00	\$	188,573.00	\$	150.00	\$	130,350.00	\$	129.22	\$	112,292.18	\$	150.00	\$	130,350.00	\$	135.00	\$	117,315.00	\$	155.00	\$	134,695.00
403	HOT MIX ASPHALT (GRADING S) (100) (PG 64-22)	668	TON	\$	144.00	\$	96,192.00	\$	126.00	\$	84,168.00	\$	128.13	\$	85,590.84	\$	130.00	\$	86,840.00	\$	130.00	\$	86,840.00	\$	142.00	\$	94,856.00
403	HOT MIX ASPHALT (GRADING SX) (100) (PG 76-28)	397	TON	\$	160.00	\$	63,520.00	\$	179.00	\$	71,063.00	\$	143.30	\$	56,890.10	\$	140.00	\$	55,580.00	\$	156.00	\$	61,932.00	\$	158.00	\$	62,726.00

412	CONCRETE PAVEMENT (8 INCH)	2,741	SY	\$ 85.00	\$ 232,985.00	\$ 50.00	\$ 137,050.00	\$ 64.88	\$ 177,836.08	\$ 56.00	\$ 153,496.00	\$ 62.00	\$ 169,942.00	\$ 79.00	\$ 216,539.00
412	CONCRETE PAVEMENT (10.5 INCH)	26,561	SY	\$ 86.00	\$ 2,284,246.00	\$ 65.00	\$ 1,726,465.00	\$ 85.09	\$ 2,260,075.49	\$ 68.00	\$ 1,806,148.00	\$ 78.00	\$ 2,071,758.00	\$ 78.00	\$ 2,071,758.00
412	CONCRETE PAVEMENT (10.5 INCH) (FAST TRACK)	405	SY	\$ 124.00	\$ 50,220.00	\$ 80.00	\$ 32,400.00	\$ 92.84	\$ 37,600.20	\$ 83.00	\$ 33,615.00	\$ 98.00	\$ 39,690.00	\$ 110.00	\$ 44,550.00
412	CONCRETE PAVEMENT (10.5 INCH) (SPECIAL)	875	SY	\$ 147.00	\$ 128,625.00	\$ 87.00	\$ 76,125.00	\$ 103.99	\$ 90,991.25	\$ 93.00	\$ 81,375.00	\$ 131.00	\$ 114,625.00	\$ 154.00	\$ 134,750.00
412	CONCRETE PAVEMENT (11 INCH)	599	SY	\$ 86.00	\$ 51,514.00	\$ 67.00	\$ 40,133.00	\$ 87.08	\$ 52,160.92	\$ 75.00	\$ 44,925.00	\$ 82.00	\$ 49,118.00	\$ 108.00	\$ 64,692.00
412	CONCRETE PAVEMENT (11 INCH) (FAST TRACK)	619	SY	\$ 132.00	\$ 81,708.00	\$ 86.00	\$ 53,234.00	\$ 95.13	\$ 58,885.47	\$ 90.00	\$ 55,710.00	\$ 102.00	\$ 63,138.00	\$ 122.00	\$ 75,518.00
420	GEOTEXTILE (SEPARATOR) (CLASS 1)	29,209	SY	\$ 5.00	\$ 146,045.00	\$ 1.50	\$ 43,813.50	\$ 3.79	\$ 110,702.11	\$ 1.50	\$ 43,813.50	\$ 4.00	\$ 116,836.00	\$ 3.20	\$ 93,468.80
503	DRILLED CAISSON (30 INCH)	1,112	LF	\$ 195.00	\$ 216,840.00	\$ 205.00	\$ 227,960.00	\$ 287.53	\$ 319,733.36	\$ 240.00	\$ 266,880.00	\$ 260.00	\$ 289,120.00	\$ 295.00	\$ 328,040.00
503	DRILLED CAISSON (36 INCH)	93	LF	\$ 478.00	\$ 44,454.00	\$ 380.00	\$ 35,340.00	\$ 401.45	\$ 37,334.85	\$ 390.00	\$ 36,270.00	\$ 413.00	\$ 38,409.00	\$ 450.00	\$ 41,850.00
503	DRILLED CAISSON (48 INCH)	51	LF	\$ 545.00	\$ 27,795.00	\$ 445.00	\$ 22,695.00	\$ 466.55	\$ 23,794.05	\$ 450.00	\$ 22,950.00	\$ 520.00	\$ 26,520.00	\$ 525.00	\$ 26,775.00
504	RETAINING WALL (BOULDER)	72	SF	\$ 50.00	\$ 3,600.00	\$ 160.00	\$ 11,520.00	\$ 132.54	\$ 9,542.88	\$ 130.00	\$ 9,360.00	\$ 223.00	\$ 16,056.00	\$ 110.00	\$ 7,920.00
506	RIPRAP (6 INCH)	4	CY	\$ 132.00	\$ 528.00	\$ 200.00	\$ 800.00	\$ 271.25	\$ 1,085.00	\$ 560.00	\$ 2,240.00	\$ 108.00	\$ 432.00	\$ 175.00	\$ 700.00
514	PEDESTRIAN RAILING (STEEL)	93	LF	\$ 268.00	\$ 24,924.00	\$ 360.00	\$ 33,480.00	\$ 477.40	\$ 44,398.20	\$ 290.00	\$ 26,970.00	\$ 450.00	\$ 41,850.00	\$ 545.00	\$ 50,685.00
514	PEDESTRIAN RAILING (STEEL) (SPECIAL)	50	LF	\$ 305.00	\$ 15,250.00	\$ 400.00	\$ 20,000.00	\$ 651.00	\$ 32,550.00	\$ 330.00	\$ 16,500.00	\$ 500.00	\$ 25,000.00	\$ 745.00	\$ 37,250.00
601	CONCRETE CLASS B	5	CY	\$ 895.00	\$ 4,475.00	\$ 1,600.00	\$ 8,000.00	\$ 1,193.50	\$ 5,967.50	\$ 1,000.00	\$ 5,000.00	\$ 1,200.00	\$ 6,000.00	\$ 1,220.00	\$ 6,100.00
601	CONCRETE CLASS D (WALL)	139	CY	\$ 769.00	\$ 106,891.00	\$ 800.00	\$ 111,200.00	\$ 651.00	\$ 90,489.00	\$ 1,000.00	\$ 139,000.00	\$ 719.00	\$ 99,941.00	\$ 1,005.00	\$ 139,695.00
601	STRUCTURAL CONCRETE COATING	222	SY	\$ 21.00	\$ 4,662.00	\$ 20.00	\$ 4,440.00	\$ 22.79	\$ 5,059.38	\$ 16.00	\$ 3,552.00	\$ 50.00	\$ 11,100.00	\$ 26.00	\$ 5,772.00
602	REINFORCING STEEL	14,764	LB	\$ 1.30	\$ 19,193.20	\$ 1.00	\$ 14,764.00	\$ 1.36	\$ 20,079.04	\$ 0.90	\$ 13,287.60	\$ 3.00	\$ 44,292.00	\$ 1.20	\$ 17,716.80
602	REINFORCING STEEL (EPOXY COATED)	240	LB	\$ 1.60	\$ 384.00	\$ 2.00	\$ 480.00	\$ 3.26	\$ 782.40	\$ 1.60	\$ 384.00	\$ 6.00	\$ 1,440.00	\$ 3.20	\$ 768.00
603	15 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	73	LF	\$ 118.00	\$ 8,614.00	\$ 163.00	\$ 11,899.00	\$ 103.08	\$ 7,524.84	\$ 100.00	\$ 7,300.00	\$ 190.00	\$ 13,870.00	\$ 270.00	\$ 19,710.00
603	18 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	992	LF	\$ 130.00	\$ 128,960.00	\$ 148.00	\$ 146,816.00	\$ 65.10	\$ 64,579.20	\$ 100.00	\$ 99,200.00	\$ 164.00	\$ 162,688.00	\$ 180.00	\$ 178,560.00
603	24 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	728	LF	\$ 153.00	\$ 111,384.00	\$ 167.00	\$ 121,576.00	\$ 86.80	\$ 63,190.40	\$ 120.00	\$ 87,360.00	\$ 182.00	\$ 132,496.00	\$ 195.00	\$ 141,960.00
603	30 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	207	LF	\$ 182.00	\$ 37,674.00	\$ 235.00	\$ 48,645.00	\$ 113.93	\$ 23,583.51	\$ 140.00	\$ 28,980.00	\$ 215.00	\$ 44,505.00	\$ 230.00	\$ 47,610.00
603	36 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	30	LF	\$ 227.00	\$ 6,810.00	\$ 305.00	\$ 9,150.00	\$ 146.48	\$ 4,394.40	\$ 190.00	\$ 5,700.00	\$ 623.00	\$ 18,690.00	\$ 360.00	\$ 10,800.00
603	42 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	613	LF	\$ 230.00	\$ 140,990.00	\$ 330.00	\$ 202,290.00	\$ 168.18	\$ 103,094.34	\$ 190.00	\$ 116,470.00	\$ 248.00	\$ 152,024.00	\$ 287.00	\$ 175,931.00
603	54 INCH REINFORCED CONCRETE PIPE (COMPLETE IN PLACE)	220	LF	\$ 260.00	\$ 57,200.00	\$ 465.00	\$ 102,300.00	\$ 325.50	\$ 71,610.00	\$ 280.00	\$ 61,600.00	\$ 402.00	\$ 88,440.00	\$ 425.00	\$ 93,500.00
603	30x19 INCH REINFORCED CONCRETE PIPE ELLIPTICAL (COMPLETE IN PLACE)	67	LF	\$ 148.00	\$ 9,916.00	\$ 274.00	\$ 18,358.00	\$ 227.85	\$ 15,265.95	\$ 170.00	\$ 11,390.00	\$ 246.00	\$ 16,482.00	\$ 325.00	\$ 21,775.00
603	34x22 INCH REINFORCED CONCRETE PIPE ELLIPTICAL (COMPLETE IN PLACE)	244	LF	\$ 154.00	\$ 37,576.00	\$ 244.00	\$ 59,536.00	\$ 184.45	\$ 45,005.80	\$ 160.00	\$ 39,040.00	\$ 283.00	\$ 69,052.00	\$ 280.00	\$ 68,320.00
603	45x29 INCH REINFORCED CONCRETE PIPE ELLIPTICAL (COMPLETE IN PLACE)	48	LF	\$ 192.00	\$ 9,216.00	\$ 360.00	\$ 17,280.00	\$ 325.50	\$ 15,624.00	\$ 300.00	\$ 14,400.00	\$ 338.00	\$ 16,224.00	\$ 495.00	\$ 23,760.00
603	54 INCH REINFORCED CONCRETE PIPE (JACKED)	75	LF	\$ 1,800.00	\$ 135,000.00	\$ 1,600.00	\$ 120,000.00	\$ 2,300.20	\$ 172,515.00	\$ 2,000.00	\$ 150,000.00	\$ 2,385.00	\$ 178,875.00	\$ 3,010.00	\$ 225,750.00
604	INLET NO 14 L 6 (5 FOOT)	4	EA	\$ 5,200.00	\$ 20,800.00	\$ 7,200.00	\$ 28,800.00	\$ 6,401.50	\$ 25,606.00	\$ 13,500.00	\$ 54,000.00	\$ 4,900.00	\$ 19,600.00	\$ 9,500.00	\$ 38,000.00
604	INLET NO 14 L 6 (10 FOOT)	2	EA	\$ 6,240.00	\$ 12,480.00	\$ 9,000.00	\$ 18,000.00	\$ 9,656.50	\$ 19,313.00	\$ 15,500.00	\$ 31,000.00	\$ 7,090.00	\$ 14,180.00	\$ 10,500.00	\$ 21,000.00
604	INLET NO 14 L 9 (5 FOOT)	4	EA	\$ 7,280.00	\$ 29,120.00	\$ 7,800.00	\$ 31,200.00	\$ 9,493.75	\$ 37,975.00	\$ 16,000.00	\$ 64,000.00	\$ 6,460.00	\$ 25,840.00	\$ 9,800.00	\$ 39,200.00
604	INLET NO 14 L 12 (5 FOOT)	6	EA	\$ 8,320.00	\$ 49,920.00	\$ 9,400.00	\$ 56,400.00	\$ 10,958.50	\$ 65,751.00	\$ 19,500.00	\$ 117,000.00	\$ 6,980.00	\$ 41,880.00	\$ 11,600.00	\$ 69,600.00
604	INLET NO 14 L 12 (10 FOOT)	1	EA	\$ 9,050.00	\$ 9,050.00	\$ 13,000.00	\$ 13,000.00	\$ 11,175.50	\$ 11,175.50	\$ 21,500.00	\$ 21,500.00	\$ 8,000.00	\$ 8,000.00	\$ 14,000.00	\$ 14,000.00
604	INLET NO 14 L 15 (5 FOOT)	3	EA	\$ 9,880.00	\$ 29,640.00	\$ 12,000.00	\$ 36,000.00	\$ 11,935.00	\$ 35,805.00	\$ 21,500.00	\$ 64,500.00	\$ 8,410.00	\$ 25,230.00	\$ 14,800.00	\$ 44,400.00
604	INLET NO 14 L 15 (10 FOOT)	2	EA	\$ 10,400.00	\$ 20,800.00	\$ 16,000.00	\$ 32,000.00	\$ 18,987.50	\$ 37,975.00	\$ 24,500.00	\$ 49,000.00	\$ 9,910.00	\$ 19,820.00	\$ 18,000.00	\$ 36,000.00
604	INLET NO 16 L 3'-4" VALLEY (5 FOOT)	1	EA	\$ 5,200.00	\$ 5,200.00	\$ 4,700.00	\$ 4,700.00	\$ 5,099.50	\$ 5,099.50	\$ 13,500.00	\$ 13,500.00	\$ 5,810.00	\$ 5,810.00	\$ 5,700.00	\$ 5,700.00

604	MANHOLE STANDARD (4' ID) (5 FOOT)	4	EA	\$ 3,850.00	\$ 15,400.00	\$ 3,800.00	\$ 15,200.00	\$ 4,014.50	\$ 16,058.00	\$ 3,000.00	\$ 12,000.00	\$ 3,200.00	\$ 12,800.00	\$ 4,600.00	\$ 18,400.00
604	MANHOLE STANDARD (4' ID) (10 FOOT)	3	EA	\$ 4,160.00	\$ 12,480.00	\$ 5,300.00	\$ 15,900.00	\$ 4,665.50	\$ 13,996.50	\$ 3,250.00	\$ 9,750.00	\$ 4,920.00	\$ 14,760.00	\$ 5,200.00	\$ 15,600.00
604	MANHOLE STANDARD (5' ID) (5 FOOT)	1	EA	\$ 4,480.00	\$ 4,480.00	\$ 4,400.00	\$ 4,400.00	\$ 4,123.00	\$ 4,123.00	\$ 3,500.00	\$ 3,500.00	\$ 4,000.00	\$ 4,000.00	\$ 5,400.00	\$ 5,400.00
604	MANHOLE STANDARD (5' ID) (10 FOOT)	3	EA	\$ 5,000.00	\$ 15,000.00	\$ 6,000.00	\$ 18,000.00	\$ 6,184.50	\$ 18,553.50	\$ 4,000.00	\$ 12,000.00	\$ 6,320.00	\$ 18,960.00	\$ 6,000.00	\$ 18,000.00
604	MANHOLE STANDARD (6' ID) (5 FOOT)	2	EA	\$ 6,040.00	\$ 12,080.00	\$ 5,800.00	\$ 11,600.00	\$ 5,750.50	\$ 11,501.00	\$ 5,000.00	\$ 10,000.00	\$ 7,210.00	\$ 14,420.00	\$ 6,700.00	\$ 13,400.00
604	MANHOLE STANDARD (6' ID) (15 FOOT)	1	EA	\$ 7,910.00	\$ 7,910.00	\$ 8,700.00	\$ 8,700.00	\$ 9,982.00	\$ 9,982.00	\$ 6,500.00	\$ 6,500.00	\$ 12,000.00	\$ 12,000.00	\$ 8,800.00	\$ 8,800.00
604	MANHOLE STANDARD TYPE B (15 FOOT)	3	EA	\$ 11,960.00	\$ 35,880.00	\$ 17,000.00	\$ 51,000.00	\$ 17,360.00	\$ 52,080.00	\$ 20,000.00	\$ 60,000.00	\$ 23,900.00	\$ 71,700.00	\$ 13,800.00	\$ 41,400.00
604	MANHOLE STANDARD TYPE B (SPECIAL) (10 FOOT)	1	EA	\$ 13,520.00	\$ 13,520.00	\$ 22,000.00	\$ 22,000.00	\$ 16,817.50	\$ 16,817.50	\$ 20,500.00	\$ 20,500.00	\$ 24,700.00	\$ 24,700.00	\$ 14,000.00	\$ 14,000.00
604	MANHOLE STANDARD TYPE B (SPECIAL) (15 FOOT)	2	EA	\$ 14,560.00	\$ 29,120.00	\$ 24,000.00	\$ 48,000.00	\$ 23,870.00	\$ 47,740.00	\$ 21,000.00	\$ 42,000.00	\$ 26,500.00	\$ 53,000.00	\$ 19,000.00	\$ 38,000.00
604	MANHOLE STANDARD TYPE P (20 FOOT)	2	EA	\$ 22,470.00	\$ 44,940.00	\$ 31,000.00	\$ 62,000.00	\$ 29,837.50	\$ 59,675.00	\$ 24,000.00	\$ 48,000.00	\$ 30,000.00	\$ 60,000.00	\$ 27,000.00	\$ 54,000.00
605	4 INCH NON-PERFORATED PIPE UNDERDRAIN	558	LF	\$ 26.00	\$ 14,508.00	\$ 35.00	\$ 19,530.00	\$ 33.64	\$ 18,771.12	\$ 20.00	\$ 11,160.00	\$ 27.00	\$ 15,066.00	\$ 34.00	\$ 18,972.00
605	4 INCH PERFORATED PIPE UNDERDRAIN	462	LF	\$ 24.00	\$ 11,088.00	\$ 35.00	\$ 16,170.00	\$ 33.64	\$ 15,541.68	\$ 30.00	\$ 13,860.00	\$ 27.00	\$ 12,474.00	\$ 35.00	\$ 16,170.00
606	GUARDRAIL TYPE 3 (6-3 POST SPACING) (31 IN.MGS)	32	LF	\$ 30.00	\$ 960.00	\$ 50.00	\$ 1,600.00	\$ 52.08	\$ 1,666.56	\$ 50.00	\$ 1,600.00	\$ 84.00	\$ 2,688.00	\$ 58.00	\$ 1,856.00
606	TRANSITION TYPE 3G (31 IN.MGS)	1	EA	\$ 2,320.00	\$ 2,320.00	\$ 2,400.00	\$ 2,400.00	\$ 2,479.23	\$ 2,479.23	\$ 2,400.00	\$ 2,400.00	\$ 3,600.00	\$ 3,600.00	\$ 2,800.00	\$ 2,800.00
606	TRANSITION TYPE 3J (31 IN.MGS)	1	EA	\$ 1,870.00	\$ 1,870.00	\$ 1,200.00	\$ 1,200.00	\$ 1,329.13	\$ 1,329.13	\$ 1,300.00	\$ 1,300.00	\$ 4,200.00	\$ 4,200.00	\$ 1,500.00	\$ 1,500.00
606	END ANCHORAGE TYPE 3K (31 IN.MGS)	1	EA	\$ 2,180.00	\$ 2,180.00	\$ 2,000.00	\$ 2,000.00	\$ 2,126.60	\$ 2,126.60	\$ 2,100.00	\$ 2,100.00	\$ 3,000.00	\$ 3,000.00	\$ 2,400.00	\$ 2,400.00
606	BRIDGE RAIL TYPE 10M (SPECIAL)	93	LF	\$ 289.00	\$ 26,877.00	\$ 245.00	\$ 22,785.00	\$ 325.50	\$ 30,271.50	\$ 230.00	\$ 21,390.00	\$ 405.00	\$ 37,665.00	\$ 450.00	\$ 41,850.00
607	FENCE (PLASTIC)	500	LF	\$ 5.00	\$ 2,500.00	\$ 7.00	\$ 3,500.00	\$ 4.94	\$ 2,470.00	\$ 10.00	\$ 5,000.00	\$ 7.50	\$ 3,750.00	\$ 6.00	\$ 3,000.00
607	FENCE (TEMPORARY)	990	LF	\$ 10.00	\$ 9,900.00	\$ 8.00	\$ 7,920.00	\$ 13.51	\$ 13,374.90	\$ 10.00	\$ 9,900.00	\$ 9.00	\$ 8,910.00	\$ 16.00	\$ 15,840.00
607	FENCE CHAIN LINK (72 INCH)	324	LF	\$ 17.00	\$ 5,508.00	\$ 36.00	\$ 11,664.00	\$ 35.53	\$ 11,511.72	\$ 35.00	\$ 11,340.00	\$ 40.00	\$ 12,960.00	\$ 39.00	\$ 12,636.00
607	24 FOOT GATE DOUBLE (CHAIN LINK) (ROLLING)	1	EA	\$ 1,690.00	\$ 1,690.00	\$ 3,100.00	\$ 3,100.00	\$ 4,085.03	\$ 4,085.03	\$ 3,200.00	\$ 3,200.00	\$ 3,350.00	\$ 3,350.00	\$ 4,500.00	\$ 4,500.00
607	30 FOOT GATE DOUBLE (CHAIN LINK) (ROLLING)	2	EA	\$ 2,400.00	\$ 4,800.00	\$ 3,900.00	\$ 7,800.00	\$ 4,361.70	\$ 8,723.40	\$ 4,000.00	\$ 8,000.00	\$ 4,185.00	\$ 8,370.00	\$ 4,700.00	\$ 9,400.00
607	36 FOOT GATE DOUBLE (CHAIN LINK) (ROLLING)	1	EA	\$ 3,634.10	\$ 3,634.10	\$ 4,700.00	\$ 4,700.00	\$ 4,448.50	\$ 4,448.50	\$ 4,800.00	\$ 4,800.00	\$ 5,020.00	\$ 5,020.00	\$ 4,800.00	\$ 4,800.00
608	CONCRETE SIDEWALK	4,773	SY	\$ 50.00	\$ 238,650.00	\$ 40.00	\$ 190,920.00	\$ 56.42	\$ 269,292.66	\$ 47.00	\$ 224,331.00	\$ 68.00	\$ 324,564.00	\$ 48.00	\$ 229,104.00
608	CONCRETE SIDEWALK (SPECIAL)	141	SY	\$ 62.00	\$ 8,742.00	\$ 50.00	\$ 7,050.00	\$ 66.19	\$ 9,332.79	\$ 57.00	\$ 8,037.00	\$ 120.00	\$ 16,920.00	\$ 168.00	\$ 23,688.00
608	CONCRETE SIDEWALK (6 INCH PATTERNED CONCRETE)	2,093	SF	\$ 10.00	\$ 20,930.00	\$ 7.00	\$ 14,651.00	\$ 8.68	\$ 18,167.24	\$ 10.00	\$ 20,930.00	\$ 12.00	\$ 25,116.00	\$ 13.00	\$ 27,209.00
608	CONCRETE SIDEWALK (8 INCH) (SPECIAL)	157	SY	\$ 73.00	\$ 11,461.00	\$ 60.00	\$ 9,420.00	\$ 65.10	\$ 10,220.70	\$ 76.00	\$ 11,932.00	\$ 130.00	\$ 20,410.00	\$ 187.00	\$ 29,359.00
608	CONCRETE SIDEWALK (AMENITY ZONE)	1,517	SY	\$ 78.00	\$ 118,326.00	\$ 52.00	\$ 78,884.00	\$ 64.02	\$ 97,118.34	\$ 58.00	\$ 87,986.00	\$ 120.00	\$ 182,040.00	\$ 103.00	\$ 156,251.00
608	CONCRETE SIDEWALK (STAIRS)	146	SF	\$ 40.00	\$ 5,840.00	\$ 105.00	\$ 15,330.00	\$ 37.98	\$ 5,545.08	\$ 70.00	\$ 10,220.00	\$ 120.00	\$ 17,520.00	\$ 55.00	\$ 8,030.00
608	CONCRETE CURB RAMP	502	SY	\$ 165.00	\$ 82,830.00	\$ 115.00	\$ 57,730.00	\$ 111.76	\$ 56,103.52	\$ 120.00	\$ 60,240.00	\$ 132.00	\$ 66,264.00	\$ 113.00	\$ 56,726.00
608	SIDEWALK CHASE DRAIN	68	LF	\$ 350.00	\$ 23,800.00	\$ 240.00	\$ 16,320.00	\$ 531.65	\$ 36,152.20	\$ 280.00	\$ 19,040.00	\$ 316.00	\$ 21,488.00	\$ 230.00	\$ 15,640.00
609	CURB TYPE 2 (SECTION B)	456	LF	\$ 28.00	\$ 12,768.00	\$ 13.00	\$ 5,928.00	\$ 21.70	\$ 9,895.20	\$ 22.00	\$ 10,032.00	\$ 21.00	\$ 9,576.00	\$ 23.00	\$ 10,488.00
609	CURB AND GUTTER TYPE 2 (SECTION I-B)	2,598	LF	\$ 26.00	\$ 67,548.00	\$ 17.00	\$ 44,166.00	\$ 28.21	\$ 73,289.58	\$ 27.00	\$ 70,146.00	\$ 22.00	\$ 57,156.00	\$ 42.00	\$ 109,116.00
609	CURB AND GUTTER TYPE 2 (SECTION II-B)	5,259	LF	\$ 27.00	\$ 141,993.00	\$ 18.00	\$ 94,662.00	\$ 31.47	\$ 165,500.73	\$ 28.00	\$ 147,252.00	\$ 28.00	\$ 147,252.00	\$ 46.00	\$ 241,914.00
609	CURB AND GUTTER TYPE 2 (SECTION II-B) (SPECIAL)	34	LF	\$ 28.00	\$ 952.00	\$ 33.00	\$ 1,122.00	\$ 31.47	\$ 1,069.98	\$ 42.00	\$ 1,428.00	\$ 59.60	\$ 2,026.40	\$ 57.00	\$ 1,938.00
609	CURB AND GUTTER TYPE 2 (SECTION II-M)	115	LF	\$ 27.00	\$ 3,105.00	\$ 21.00	\$ 2,415.00	\$ 35.81	\$ 4,118.15	\$ 34.00	\$ 3,910.00	\$ 30.00	\$ 3,450.00	\$ 48.00	\$ 5,520.00
609	4 INCH MOUNTABLE CURB (OUTFALL)	1,956	LF	\$ 24.00	\$ 46,944.00	\$ 12.00	\$ 23,472.00	\$ 28.21	\$ 55,178.76	\$ 22.00	\$ 43,032.00	\$ 25.00	\$ 48,900.00	\$ 48.00	\$ 93,888.00
609	GUTTER TYPE 2 (8 FOOT)	27	LF	\$ 66.00	\$ 1,782.00	\$ 54.00	\$ 1,458.00	\$ 23.87	\$ 644.49	\$ 63.00	\$ 1,701.00	\$ 89.00	\$ 2,403.00	\$ 66.00	\$ 1,782.00

609	CURB TYPE 4 (SECTION B)	525	LF	\$	35.00	\$	18,375.00	\$	53.00	\$	27,825.00	\$	86.80	\$	45,570.00	\$	39.00	\$	20,475.00	\$	16.00	\$	8,400.00	\$	45.00	\$	23,625.00
609	CURB (BARRIER)	710	LF	\$	30.00	\$	21,300.00	\$	19.00	\$	13,490.00	\$	56.42	\$	40,058.20	\$	36.00	\$	25,560.00	\$	60.00	\$	42,600.00	\$	75.00	\$	53,250.00
610	MEDIAN COVER MATERIAL (PATTERNED CONCRETE)	12,091	SF	\$	11.00	\$	133,001.00	\$	4.50	\$	54,409.50	\$	8.68	\$	104,949.88	\$	7.50	\$	90,682.50	\$	12.00	\$	145,092.00	\$	15.00	\$	181,365.00
610	MEDIAN COVER MATERIAL (COLORED CONCRETE)	720	SF	\$	12.00	\$	8,640.00	\$	9.00	\$	6,480.00	\$	9.77	\$	7,034.40	\$	9.50	\$	6,840.00	\$	16.89	\$	12,160.80	\$	16.00	\$	11,520.00
613	1/2 INCH ELECTRICAL CONDUIT (PLASTIC)	20	LF	\$	3.30	\$	66.00	\$	10.00	\$	200.00	\$	9.22	\$	184.40	\$	9.00	\$	180.00	\$	30.00	\$	600.00	\$	10.00	\$	200.00
613	3/4 INCH ELECTRICAL CONDUIT	290	LF	\$	13.70	\$	3,973.00	\$	10.00	\$	2,900.00	\$	9.77	\$	2,833.30	\$	9.50	\$	2,755.00	\$	12.00	\$	3,480.00	\$	11.00	\$	3,190.00
613	2 INCH ELECTRICAL CONDUIT (PLASTIC)	5,755	LF	\$	19.50	\$	112,222.50	\$	10.00	\$	57,550.00	\$	10.31	\$	59,334.05	\$	10.00	\$	57,550.00	\$	11.00	\$	63,305.00	\$	11.50	\$	66,182.50
613	2 INCH ELECTRICAL CONDUIT (BORED)	800	LF	\$	26.90	\$	21,520.00	\$	15.00	\$	12,000.00	\$	15.19	\$	12,152.00	\$	15.00	\$	12,000.00	\$	16.00	\$	12,800.00	\$	17.00	\$	13,600.00
613	3 INCH ELECTRICAL CONDUIT (PLASTIC)	3,885	LF	\$	19.80	\$	76,923.00	\$	19.00	\$	73,815.00	\$	20.07	\$	77,971.95	\$	19.00	\$	73,815.00	\$	21.00	\$	81,585.00	\$	22.00	\$	85,470.00
613	3 INCH ELECTRICAL CONDUIT (BORED)	1,600	LF	\$	36.30	\$	58,080.00	\$	18.00	\$	28,800.00	\$	18.45	\$	29,520.00	\$	18.00	\$	28,800.00	\$	19.00	\$	30,400.00	\$	20.00	\$	32,000.00
613	4 INCH ELECTRICAL CONDUIT (PLASTIC)	1,640	LF	\$	29.00	\$	47,560.00	\$	13.00	\$	21,320.00	\$	13.02	\$	21,352.80	\$	13.00	\$	21,320.00	\$	14.00	\$	22,960.00	\$	14.50	\$	23,780.00
613	PULL BOX (24"x36"x12") = TYPE B (TRAFFIC)	10	EA	\$	1,475.00	\$	14,750.00	\$	750.00	\$	7,500.00	\$	781.20	\$	7,812.00	\$	760.00	\$	7,600.00	\$	804.00	\$	8,040.00	\$	850.00	\$	8,500.00
613	PULL BOX (SPECIAL)	8	EA	\$	1,480.00	\$	11,840.00	\$	1,200.00	\$	9,600.00	\$	1,247.75	\$	9,982.00	\$	1,200.00	\$	9,600.00	\$	1,283.00	\$	10,264.00	\$	1,355.00	\$	10,840.00
613	WIRING	1	LS	\$	30,000.00	\$	30,000.00	\$	95,000.00	\$	95,000.00	\$	100,715.13	\$	100,715.13	\$	150,000.00	\$	150,000.00	\$	103,528.00	\$	103,528.00	\$	111,000.00	\$	111,000.00
613	LIGHT STANDARD METAL (35 FOOT)	31	EA	\$	3,960.00	\$	122,760.00	\$	2,800.00	\$	86,800.00	\$	2,983.75	\$	92,496.25	\$	2,900.00	\$	89,900.00	\$	3,068.00	\$	95,108.00	\$	3,300.00	\$	102,300.00
613	CONCRETE FOUNDATION PAD	4	EA	\$	1,430.00	\$	5,720.00	\$	1,100.00	\$	4,400.00	\$	1,128.40	\$	4,513.60	\$	1,100.00	\$	4,400.00	\$	1,200.00	\$	4,800.00	\$	1,300.00	\$	5,200.00
613	LIGHT STANDARD FOUNDATION	31	EA	\$	1,600.00	\$	49,600.00	\$	1,100.00	\$	34,100.00	\$	1,106.70	\$	34,307.70	\$	1,100.00	\$	34,100.00	\$	1,200.00	\$	37,200.00	\$	1,260.00	\$	39,060.00
613	LIGHTING CONTROL CENTER	4	EA	\$	11,400.00	\$	45,600.00	\$	5,300.00	\$	21,200.00	\$	5,462.98	\$	21,851.92	\$	5,300.00	\$	21,200.00	\$	5,616.00	\$	22,464.00	\$	6,000.00	\$	24,000.00
613	LUMINAIRE (LED) (14,000 LUMENS)	39	EA	\$	1,180.00	\$	46,020.00	\$	520.00	\$	20,280.00	\$	553.35	\$	21,580.65	\$	540.00	\$	21,060.00	\$	569.00	\$	22,191.00	\$	610.00	\$	23,790.00
613	TEMPORARY LIGHTING	1	LS	\$	75,000.00	\$	75,000.00	\$	5,100.00	\$	5,100.00	\$	21,700.00	\$	21,700.00	\$	250,000.00	\$	250,000.00	\$	5,600.00	\$	5,600.00	\$	12,000.00	\$	12,000.00
614	SIGN PANEL (CLASS 1)	522	SF	\$	29.00	\$	15,138.00	\$	20.00	\$	10,440.00	\$	43.40	\$	22,654.80	\$	20.00	\$	10,440.00	\$	28.00	\$	14,616.00	\$	33.00	\$	17,226.00
614	STEEL SIGN POST (2 x 2 INCH TUBING)	564	LF	\$	15.00	\$	8,460.00	\$	14.00	\$	7,896.00	\$	27.13	\$	15,301.32	\$	14.00	\$	7,896.00	\$	28.00	\$	15,792.00	\$	33.00	\$	18,612.00
614	PEDESTRIAN SIGNAL FACE (16) (COUNTDOWN)	16	EA	\$	780.00	\$	12,480.00	\$	600.00	\$	9,600.00	\$	645.58	\$	10,329.28	\$	620.00	\$	9,920.00	\$	558.00	\$	8,928.00	\$	900.00	\$	14,400.00
614	TRAFFIC SIGNAL FACE (12-12-12)	39	EA	\$	820.00	\$	31,980.00	\$	980.00	\$	38,220.00	\$	1,030.75	\$	40,199.25	\$	1,000.00	\$	39,000.00	\$	1,060.00	\$	41,340.00	\$	1,112.00	\$	43,368.00
614	TRAFFIC SIGNAL FACE (12-12-12-12)	4	EA	\$	1,290.00	\$	5,160.00	\$	1,300.00	\$	5,200.00	\$	1,318.28	\$	5,273.12	\$	1,300.00	\$	5,200.00	\$	1,356.00	\$	5,424.00	\$	1,430.00	\$	5,720.00
614	TRAFFIC SIGNAL CONTROLLER CABINET	2	EA	\$	24,200.00	\$	48,400.00	\$	22,000.00	\$	44,000.00	\$	23,246.13	\$	46,492.26	\$	25,000.00	\$	50,000.00	\$	23,900.00	\$	47,800.00	\$	25,200.00	\$	50,400.00
614	PEDESTRIAN PUSH BUTTON	8	EA	\$	540.00	\$	4,320.00	\$	400.00	\$	3,200.00	\$	379.75	\$	3,038.00	\$	500.00	\$	4,000.00	\$	391.00	\$	3,128.00	\$	570.00	\$	4,560.00
614	INTERSECTION DETECTION SYSTEM (CAMERA)	8	EA	\$	12,000.00	\$	96,000.00	\$	6,600.00	\$	52,800.00	\$	6,954.85	\$	55,638.80	\$	6,700.00	\$	53,600.00	\$	7,150.00	\$	57,200.00	\$	7,730.00	\$	61,840.00
614	EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	2	EA	\$	5,140.00	\$	10,280.00	\$	8,900.00	\$	17,800.00	\$	9,379.83	\$	18,759.66	\$	9,100.00	\$	18,200.00	\$	9,642.00	\$	19,284.00	\$	10,600.00	\$	21,200.00
614	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-30 FOOT MAST ARM)	1	EA	\$	16,300.00	\$	16,300.00	\$	11,000.00	\$	11,000.00	\$	11,370.80	\$	11,370.80	\$	11,000.00	\$	11,000.00	\$	11,700.00	\$	11,700.00	\$	12,400.00	\$	12,400.00
614	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-40 FOOT MAST ARM)	1	EA	\$	16,800.00	\$	16,800.00	\$	12,000.00	\$	12,000.00	\$	12,423.25	\$	12,423.25	\$	12,000.00	\$	12,000.00	\$	12,772.00	\$	12,772.00	\$	13,500.00	\$	13,500.00
614	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-50 FOOT MAST ARM)	2	EA	\$	19,700.00	\$	39,400.00	\$	15,000.00	\$	30,000.00	\$	15,841.00	\$	31,682.00	\$	15,500.00	\$	31,000.00	\$	16,285.00	\$	32,570.00	\$	17,500.00	\$	35,000.00
614	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-55 FOOT MAST ARM)	1	EA	\$	22,500.00	\$	22,500.00	\$	16,000.00	\$	16,000.00	\$	16,654.75	\$	16,654.75	\$	16,000.00	\$	16,000.00	\$	17,120.00	\$	17,120.00	\$	18,200.00	\$	18,200.00
614	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-60 FOOT MAST ARM)	3	EA	\$	25,900.00	\$	77,700.00	\$	18,000.00	\$	54,000.00	\$	19,475.75	\$	58,427.25	\$	19,000.00	\$	57,000.00	\$	20,020.00	\$	60,060.00	\$	21,000.00	\$	63,000.00
614	TRAFFIC SIGNAL PEDESTAL POLE STEEL	1	EA	\$	2,700.00	\$	2,700.00	\$	1,800.00	\$	1,800.00	\$	1,844.50	\$	1,844.50	\$	1,800.00	\$	1,800.00	\$	1,897.00	\$	1,897.00	\$	2,150.00	\$	2,150.00
614	TELEMETRY (FIELD)	3	EA	\$	5,500.00	\$	16,500.00	\$	2,800.00	\$	8,400.00	\$	2,962.05	\$	8,886.15	\$	2,900.00	\$	8,700.00	\$	3,045.00	\$	9,135.00	\$	3,220.00	\$	9,660.00
614	TRAFFIC SIGNAL CONTROLLER (SOLID STATE) (FULLY ACTUATED) (12 PHASE)	2	EA	\$	22,300.00	\$	44,600.00	\$	2,900.00	\$	5,800.00	\$	3,027.15	\$	6,054.30	\$	2,900.00	\$	5,800.00	\$	3,112.00	\$	6,224.00	\$	3,300.00	\$	6,600.00
614	TEST FIBER OPTIC CABLE	1	LS	\$	19,100.00	\$	19,100.00	\$	4,300.00	\$	4,300.00	\$	4,502.75	\$	4,502.75	\$	10,000.00	\$	10,000.00	\$	4,630.00	\$	4,630.00	\$	5,000.00	\$	5,000.00

614	FIBER OPTIC CABLE (SPECIAL)	3,050	LF	\$ 43.00	\$ 131,150.00	\$ 4.00	\$ 12,200.00	\$ 4.34	\$ 13,237.00	\$ 4.50	\$ 13,725.00	\$ 4.50	\$ 13,725.00	\$ 5.00	\$ 15,250.00
614	CLOSED CIRCUIT TELEVISION CAMERA	1	EA	\$ 15,200.00	\$ 15,200.00	\$ 4,800.00	\$ 4,800.00	\$ 5,121.20	\$ 5,121.20	\$ 5,000.00	\$ 5,000.00	\$ 5,265.00	\$ 5,265.00	\$ 5,600.00	\$ 5,600.00
614	ELECTRIC METER (PEDESTAL)	3	EA	\$ 6,400.00	\$ 19,200.00	\$ 4,900.00	\$ 14,700.00	\$ 5,077.80	\$ 15,233.40	\$ 4,900.00	\$ 14,700.00	\$ 5,220.00	\$ 15,660.00	\$ 5,500.00	\$ 16,500.00
619	WATER METER	39	EA	\$ 6,480.00	\$ 252,720.00	\$ 420.00	\$ 16,380.00	\$ 851.73	\$ 33,217.47	\$ 1,200.00	\$ 46,800.00	\$ 659.00	\$ 25,701.00	\$ 850.00	\$ 33,150.00
619	METER PIT (24 INCH)	37	EA	\$ 1,040.00	\$ 38,480.00	\$ 2,000.00	\$ 74,000.00	\$ 1,356.25	\$ 50,181.25	\$ 900.00	\$ 33,300.00	\$ 1,030.00	\$ 38,110.00	\$ 1,155.00	\$ 42,735.00
619	METER VAULT	2	EA	\$ 2,080.00	\$ 4,160.00	\$ 4,400.00	\$ 8,800.00	\$ 6,184.50	\$ 12,369.00	\$ 3,200.00	\$ 6,400.00	\$ 3,930.00	\$ 7,860.00	\$ 7,000.00	\$ 14,000.00
619	CURB STOP AND BOX	40	EA	\$ 1,440.00	\$ 57,600.00	\$ 620.00	\$ 24,800.00	\$ 401.45	\$ 16,058.00	\$ 560.00	\$ 22,400.00	\$ 1,070.00	\$ 42,800.00	\$ 415.00	\$ 16,600.00
619	3 INCH DUCTILE IRON PIPE	31	LF	\$ 128.00	\$ 3,968.00	\$ 145.00	\$ 4,495.00	\$ 97.65	\$ 3,027.15	\$ 170.00	\$ 5,270.00	\$ 166.00	\$ 5,146.00	\$ 170.00	\$ 5,270.00
619	6 INCH DUCTILE IRON PIPE	131	LF	\$ 115.00	\$ 15,065.00	\$ 125.00	\$ 16,375.00	\$ 65.10	\$ 8,528.10	\$ 100.00	\$ 13,100.00	\$ 114.00	\$ 14,934.00	\$ 120.00	\$ 15,720.00
619	8 INCH DUCTILE IRON PIPE	138	LF	\$ 268.00	\$ 36,984.00	\$ 130.00	\$ 17,940.00	\$ 78.12	\$ 10,780.56	\$ 120.00	\$ 16,560.00	\$ 137.00	\$ 18,906.00	\$ 155.00	\$ 21,390.00
619	3/4 INCH COPPER PIPE	809	LF	\$ 91.00	\$ 73,619.00	\$ 45.00	\$ 36,405.00	\$ 55.34	\$ 44,770.06	\$ 63.00	\$ 50,967.00	\$ 55.00	\$ 44,495.00	\$ 42.00	\$ 33,978.00
619	1 INCH COPPER PIPE	291	LF	\$ 84.00	\$ 24,444.00	\$ 31.00	\$ 9,021.00	\$ 71.61	\$ 20,838.51	\$ 36.00	\$ 10,476.00	\$ 56.00	\$ 16,296.00	\$ 42.00	\$ 12,222.00
619	1-1/2 INCH COPPER PIPE	38	LF	\$ 77.00	\$ 2,926.00	\$ 100.00	\$ 3,800.00	\$ 44.49	\$ 1,690.62	\$ 92.00	\$ 3,496.00	\$ 64.00	\$ 2,432.00	\$ 61.00	\$ 2,318.00
619	3/4 INCH COPPER PIPE CONNECTIONS	32	EA	\$ 185.00	\$ 5,920.00	\$ 190.00	\$ 6,080.00	\$ 802.90	\$ 25,692.80	\$ 530.00	\$ 16,960.00	\$ 749.00	\$ 23,968.00	\$ 620.00	\$ 19,840.00
619	1 INCH COPPER PIPE CONNECTIONS	6	EA	\$ 205.00	\$ 1,230.00	\$ 240.00	\$ 1,440.00	\$ 857.15	\$ 5,142.90	\$ 500.00	\$ 3,000.00	\$ 881.00	\$ 5,286.00	\$ 590.00	\$ 3,540.00
619	1-1/2 INCH COPPER PIPE CONNECTIONS	2	EA	\$ 400.00	\$ 800.00	\$ 300.00	\$ 600.00	\$ 927.68	\$ 1,855.36	\$ 660.00	\$ 1,320.00	\$ 1,270.00	\$ 2,540.00	\$ 745.00	\$ 1,490.00
619	6 INCH PLASTIC PIPE (C900)	989	LF	\$ 128.00	\$ 126,592.00	\$ 66.00	\$ 65,274.00	\$ 43.40	\$ 42,922.60	\$ 60.00	\$ 59,340.00	\$ 77.00	\$ 76,153.00	\$ 75.00	\$ 74,175.00
619	8 INCH PLASTIC PIPE (C900)	855	LF	\$ 96.00	\$ 82,080.00	\$ 68.00	\$ 58,140.00	\$ 57.51	\$ 49,171.05	\$ 65.00	\$ 55,575.00	\$ 83.00	\$ 70,965.00	\$ 97.00	\$ 82,935.00
619	3 INCH GATE VALVE & VALVE BOX	2	EA	\$ 1,595.00	\$ 3,190.00	\$ 1,400.00	\$ 2,800.00	\$ 1,318.28	\$ 2,636.56	\$ 1,000.00	\$ 2,000.00	\$ 1,080.00	\$ 2,160.00	\$ 1,465.00	\$ 2,930.00
619	6 INCH GATE VALVE & VALVE BOX	7	EA	\$ 1,842.00	\$ 12,894.00	\$ 1,600.00	\$ 11,200.00	\$ 1,654.63	\$ 11,582.41	\$ 1,500.00	\$ 10,500.00	\$ 1,400.00	\$ 9,800.00	\$ 1,775.00	\$ 12,425.00
619	8 INCH GATE VALVE & VALVE BOX	12	EA	\$ 2,401.00	\$ 28,812.00	\$ 2,300.00	\$ 27,600.00	\$ 2,305.63	\$ 27,667.56	\$ 2,000.00	\$ 24,000.00	\$ 2,000.00	\$ 24,000.00	\$ 2,225.00	\$ 26,700.00
619	6 INCH TAPPING VALVE & VALVE BOX	3	EA	\$ 2,600.00	\$ 7,800.00	\$ 3,800.00	\$ 11,400.00	\$ 2,766.75	\$ 8,300.25	\$ 2,500.00	\$ 7,500.00	\$ 2,870.00	\$ 8,610.00	\$ 2,700.00	\$ 8,100.00
619	8 INCH TAPPING VALVE & VALVE BOX	1	EA	\$ 3,120.00	\$ 3,120.00	\$ 5,500.00	\$ 5,500.00	\$ 3,336.38	\$ 3,336.38	\$ 3,000.00	\$ 3,000.00	\$ 3,440.00	\$ 3,440.00	\$ 3,100.00	\$ 3,100.00
619	6 INCH SWIVEL TEE (ALL BRANCH SIZES)	2	EA	\$ 1,055.00	\$ 2,110.00	\$ 1,400.00	\$ 2,800.00	\$ 1,030.75	\$ 2,061.50	\$ 1,200.00	\$ 2,400.00	\$ 798.00	\$ 1,596.00	\$ 880.00	\$ 1,760.00
619	8 INCH SWIVEL TEE (ALL BRANCH SIZES)	6	EA	\$ 1,098.00	\$ 6,588.00	\$ 1,200.00	\$ 7,200.00	\$ 851.73	\$ 5,110.38	\$ 1,500.00	\$ 9,000.00	\$ 961.00	\$ 5,766.00	\$ 1,155.00	\$ 6,930.00
619	6 INCH TEE (ALL BRANCH SIZES)	3	EA	\$ 520.00	\$ 1,560.00	\$ 1,000.00	\$ 3,000.00	\$ 661.85	\$ 1,985.55	\$ 1,200.00	\$ 3,600.00	\$ 874.00	\$ 2,622.00	\$ 965.00	\$ 2,895.00
619	8 INCH TEE (ALL BRANCH SIZES)	4	EA	\$ 624.00	\$ 2,496.00	\$ 1,100.00	\$ 4,400.00	\$ 943.95	\$ 3,775.80	\$ 1,500.00	\$ 6,000.00	\$ 984.00	\$ 3,936.00	\$ 1,300.00	\$ 5,200.00
619	6 INCH HORIZONTAL BEND (ALL ANGLES)	4	EA	\$ 624.00	\$ 2,496.00	\$ 800.00	\$ 3,200.00	\$ 444.85	\$ 1,779.40	\$ 1,000.00	\$ 4,000.00	\$ 700.00	\$ 2,800.00	\$ 785.00	\$ 3,140.00
619	8 INCH HORIZONTAL BEND (ALL ANGLES)	2	EA	\$ 728.00	\$ 1,456.00	\$ 920.00	\$ 1,840.00	\$ 645.58	\$ 1,291.16	\$ 1,100.00	\$ 2,200.00	\$ 580.00	\$ 1,160.00	\$ 890.00	\$ 1,780.00
619	6 INCH VERTICAL BEND (ALL ANGLES)	10	EA	\$ 1,300.00	\$ 13,000.00	\$ 800.00	\$ 8,000.00	\$ 444.85	\$ 4,448.50	\$ 1,000.00	\$ 10,000.00	\$ 700.00	\$ 7,000.00	\$ 1,250.00	\$ 12,500.00
619	8 INCH VERTICAL BEND (ALL ANGLES)	28	EA	\$ 1,560.00	\$ 43,680.00	\$ 930.00	\$ 26,040.00	\$ 645.58	\$ 18,076.24	\$ 1,100.00	\$ 30,800.00	\$ 574.00	\$ 16,072.00	\$ 1,350.00	\$ 37,800.00
619	6 INCH TAPPING SLEEVE (ALL BRANCH SIZES)	2	EA	\$ 2,600.00	\$ 5,200.00	\$ 1,100.00	\$ 2,200.00	\$ 1,790.25	\$ 3,580.50	\$ 3,100.00	\$ 6,200.00	\$ 2,320.00	\$ 4,640.00	\$ 1,850.00	\$ 3,700.00
619	8 INCH TAPPING SLEEVE (ALL BRANCH SIZES)	1	EA	\$ 3,640.00	\$ 3,640.00	\$ 1,400.00	\$ 1,400.00	\$ 2,061.50	\$ 2,061.50	\$ 3,300.00	\$ 3,300.00	\$ 3,060.00	\$ 3,060.00	\$ 2,540.00	\$ 2,540.00
619	30 INCH TAPPING SLEEVE (ALL BRANCH SIZES)	1	EA	\$ 7,280.00	\$ 7,280.00	\$ 3,000.00	\$ 3,000.00	\$ 7,215.25	\$ 7,215.25	\$ 15,000.00	\$ 15,000.00	\$ 18,800.00	\$ 18,800.00	\$ 6,400.00	\$ 6,400.00
619	FIRE HYDRANT ASSEMBLY	7	EA	\$ 4,910.00	\$ 34,370.00	\$ 4,300.00	\$ 30,100.00	\$ 6,510.00	\$ 45,570.00	\$ 5,000.00	\$ 35,000.00	\$ 5,290.00	\$ 37,030.00	\$ 5,350.00	\$ 37,450.00
619	FIRE HYDRANT ASSEMBLY (EXTRA DEPTH)	3	EA	\$ 8,030.00	\$ 24,090.00	\$ 4,400.00	\$ 13,200.00	\$ 7,595.00	\$ 22,785.00	\$ 6,000.00	\$ 18,000.00	\$ 5,630.00	\$ 16,890.00	\$ 6,000.00	\$ 18,000.00
620	FIELD OFFICE (CLASS 1)	1	EA	\$ 25,000.00	\$ 25,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 75,000.00	\$ 100,000.00	\$ 100,000.00	\$ 90,000.00	\$ 90,000.00	\$ 73,000.00	\$ 73,000.00
620	SANITARY FACILITY	1	EA	\$ 2,540.00	\$ 2,540.00	\$ 4,000.00	\$ 4,000.00	\$ 4,500.00	\$ 4,500.00	\$ 2,000.00	\$ 2,000.00	\$ 19,700.00	\$ 19,700.00	\$ 6,900.00	\$ 6,900.00

621	DETOUR PAVEMENT	1,750	SY	\$ 67.00	\$ 117,250.00	\$ 65.00	\$ 113,750.00	\$ 82.35	\$ 144,112.50	\$ 55.00	\$ 96,250.00	\$ 39.00	\$ 68,250.00	\$ 70.00	\$ 122,500.00
622	MEDIAN CONCRETE PLANTER WALL	937	LF	\$ 208.00	\$ 194,896.00	\$ 300.00	\$ 281,100.00	\$ 249.55	\$ 233,828.35	\$ 100.00	\$ 93,700.00	\$ 189.00	\$ 177,093.00	\$ 270.00	\$ 252,990.00
622	MASONRY WORK SANDSTONE CURB (MEDIAN WALL)	254	LF	\$ 156.00	\$ 39,624.00	\$ 110.00	\$ 27,940.00	\$ 102.53	\$ 26,042.62	\$ 100.00	\$ 25,400.00	\$ 150.00	\$ 38,100.00	\$ 121.00	\$ 30,734.00
622	MASONRY WORK SANDSTONE FACE (MEDIAN WALL)	140	LF	\$ 286.00	\$ 40,040.00	\$ 155.00	\$ 21,700.00	\$ 173.38	\$ 24,273.20	\$ 160.00	\$ 22,400.00	\$ 260.00	\$ 36,400.00	\$ 198.00	\$ 27,720.00
622	STONE END MARKERS	36	EA	\$ 1,456.00	\$ 52,416.00	\$ 1,700.00	\$ 61,200.00	\$ 951.98	\$ 34,271.28	\$ 1,000.00	\$ 36,000.00	\$ 2,790.00	\$ 100,440.00	\$ 6,400.00	\$ 230,400.00
623	1 INCH BACKFLOW PREVENTER ASSEMBLY WITH CONCRETE PAD	2	EA	\$ 693.00	\$ 1,386.00	\$ 2,200.00	\$ 4,400.00	\$ 2,278.50	\$ 4,557.00	\$ 2,200.00	\$ 4,400.00	\$ 1,210.00	\$ 2,420.00	\$ 3,000.00	\$ 6,000.00
623	BACKFLOW ENCLOSURE ASSEMBLY	2	EA	\$ 568.00	\$ 1,136.00	\$ 2,300.00	\$ 4,600.00	\$ 1,112.13	\$ 2,224.26	\$ 2,100.00	\$ 4,200.00	\$ 1,055.00	\$ 2,110.00	\$ 2,400.00	\$ 4,800.00
623	PLUMBER	2	EA	\$ 710.00	\$ 1,420.00	\$ 5,300.00	\$ 10,600.00	\$ 1,513.58	\$ 3,027.16	\$ 500.00	\$ 1,000.00	\$ 1,675.00	\$ 3,350.00	\$ 2,000.00	\$ 4,000.00
623	1-1/2" HYDROMETER	2	EA	\$ 1,690.00	\$ 3,380.00	\$ 2,600.00	\$ 5,200.00	\$ 1,220.63	\$ 2,441.26	\$ 2,500.00	\$ 5,000.00	\$ 2,140.00	\$ 4,280.00	\$ 3,000.00	\$ 6,000.00
623	RADIO REMOTE WITH TRANCEIVER (TURNOVER ITEM) - PARKS	2	EA	\$ 1,959.00	\$ 3,918.00	\$ 1,500.00	\$ 3,000.00	\$ 1,898.75	\$ 3,797.50	\$ 1,500.00	\$ 3,000.00	\$ 1,805.00	\$ 3,610.00	\$ 1,725.00	\$ 3,450.00
623	ELECTRICIAN-CONTROLLER HOOKUP	2	EA	\$ 390.00	\$ 780.00	\$ 5,200.00	\$ 10,400.00	\$ 5,175.45	\$ 10,350.90	\$ 2,000.00	\$ 4,000.00	\$ 7,250.00	\$ 14,500.00	\$ 5,800.00	\$ 11,600.00
623	120 VOLT ELECTRICAL CONDUCTOR	100	LF	\$ 4.60	\$ 460.00	\$ 13.00	\$ 1,300.00	\$ 2.60	\$ 260.00	\$ 15.00	\$ 1,500.00	\$ 12.00	\$ 1,200.00	\$ 12.00	\$ 1,200.00
623	12 STATION AUTOMATIC CENTRAL CONTROLLER ASSEMBLY - PARKS	2	EA	\$ 10,400.00	\$ 20,800.00	\$ 17,500.00	\$ 35,000.00	\$ 20,696.38	\$ 41,392.76	\$ 17,000.00	\$ 34,000.00	\$ 21,000.00	\$ 42,000.00	\$ 21,000.00	\$ 42,000.00
623	RAIN SENSOR	2	EA	\$ 203.00	\$ 406.00	\$ 600.00	\$ 1,200.00	\$ 168.18	\$ 336.36	\$ 550.00	\$ 1,100.00	\$ 560.00	\$ 1,120.00	\$ 660.00	\$ 1,320.00
623	2-WIRE COMMUNICATION CABLE	4,580	LF	\$ 0.20	\$ 916.00	\$ 0.70	\$ 3,206.00	\$ 2.28	\$ 10,442.40	\$ 0.65	\$ 2,977.00	\$ 2.00	\$ 9,160.00	\$ 1.00	\$ 4,580.00
623	1 INCH TYPE K COPPER PIPING	20	LF	\$ 13.00	\$ 260.00	\$ 18.00	\$ 360.00	\$ 15.19	\$ 303.80	\$ 17.00	\$ 340.00	\$ 91.00	\$ 1,820.00	\$ 21.00	\$ 420.00
623	1 INCH STOP & WASTE VALVE ASSEMBLY WITH VALVE BOX	2	EA	\$ 145.00	\$ 290.00	\$ 1,600.00	\$ 3,200.00	\$ 623.88	\$ 1,247.76	\$ 1,500.00	\$ 3,000.00	\$ 768.00	\$ 1,536.00	\$ 1,800.00	\$ 3,600.00
623	1-1/2 INCH GATE VALVE	23	EA	\$ 104.00	\$ 2,392.00	\$ 250.00	\$ 5,750.00	\$ 292.95	\$ 6,737.85	\$ 240.00	\$ 5,520.00	\$ 522.00	\$ 12,006.00	\$ 290.00	\$ 6,670.00
623	1 INCH QUICK COUPLER VALVE	12	EA	\$ 203.00	\$ 2,436.00	\$ 210.00	\$ 2,520.00	\$ 352.63	\$ 4,231.56	\$ 200.00	\$ 2,400.00	\$ 360.00	\$ 4,320.00	\$ 235.00	\$ 2,820.00
623	3/4 INCH DRAIN VALVE	13	EA	\$ 135.00	\$ 1,755.00	\$ 330.00	\$ 4,290.00	\$ 396.03	\$ 5,148.39	\$ 320.00	\$ 4,160.00	\$ 190.00	\$ 2,470.00	\$ 370.00	\$ 4,810.00
623	1-1/2 INCH CL200 PVC MAINLINE	4,580	LF	\$ 2.50	\$ 11,450.00	\$ 3.00	\$ 13,740.00	\$ 2.93	\$ 13,419.40	\$ 2.90	\$ 13,282.00	\$ 3.00	\$ 13,740.00	\$ 4.00	\$ 18,320.00
623	2 INCH CL 160 PVC SLEEVES	2,725	LF	\$ 10.70	\$ 29,157.50	\$ 3.20	\$ 8,720.00	\$ 2.88	\$ 7,848.00	\$ 3.00	\$ 8,175.00	\$ 5.00	\$ 13,625.00	\$ 4.00	\$ 10,900.00
623	2 INCH HDPE SLEEVES	1,675	LF	\$ 13.00	\$ 21,775.00	\$ 4.00	\$ 6,700.00	\$ 10.85	\$ 18,173.75	\$ 4.40	\$ 7,370.00	\$ 9.00	\$ 15,075.00	\$ 6.00	\$ 10,050.00
623	4 INCH CL 160 PVC SLEEVES	1,945	LF	\$ 13.00	\$ 25,285.00	\$ 5.00	\$ 9,725.00	\$ 13.56	\$ 26,374.20	\$ 4.70	\$ 9,141.50	\$ 12.00	\$ 23,340.00	\$ 7.00	\$ 13,615.00
623	4 INCH HDPE SLEEVES	1,675	LF	\$ 15.60	\$ 26,130.00	\$ 9.00	\$ 15,075.00	\$ 13.56	\$ 22,713.00	\$ 9.00	\$ 15,075.00	\$ 21.00	\$ 35,175.00	\$ 11.00	\$ 18,425.00
623	1 INCH 80# NSF POLY LATERAL	2,280	LF	\$ 1.20	\$ 2,736.00	\$ 3.00	\$ 6,840.00	\$ 1.68	\$ 3,830.40	\$ 2.50	\$ 5,700.00	\$ 4.00	\$ 9,120.00	\$ 3.20	\$ 7,296.00
623	1 INCH AUTOMATIC CONTROL VALVE	9	EA	\$ 111.00	\$ 999.00	\$ 480.00	\$ 4,320.00	\$ 499.10	\$ 4,491.90	\$ 460.00	\$ 4,140.00	\$ 1,060.00	\$ 9,540.00	\$ 550.00	\$ 4,950.00
623	1 INCH DRIP VALVE KIT WITH BALL VALVE AND BASKET FILTER	4	EA	\$ 224.00	\$ 896.00	\$ 700.00	\$ 2,800.00	\$ 743.23	\$ 2,972.92	\$ 660.00	\$ 2,640.00	\$ 1,355.00	\$ 5,420.00	\$ 1,300.00	\$ 5,200.00
623	0.5 GPM BUBBLER HEAD ASSEMBLY	68	EA	\$ 7.00	\$ 476.00	\$ 18.00	\$ 1,224.00	\$ 35.26	\$ 2,397.68	\$ 17.00	\$ 1,156.00	\$ 70.00	\$ 4,760.00	\$ 22.00	\$ 1,496.00
623	12 INCH POP-UP SPRAY HEAD WITH NOZZLE	8	EA	\$ 25.00	\$ 200.00	\$ 32.00	\$ 256.00	\$ 40.69	\$ 325.52	\$ 31.00	\$ 248.00	\$ 90.00	\$ 720.00	\$ 44.00	\$ 352.00
623	SUBSURFACE DRIPPERLINE	2,425	LF	\$ 0.90	\$ 2,182.50	\$ 0.50	\$ 1,212.50	\$ 1.84	\$ 4,462.00	\$ 0.35	\$ 848.75	\$ 3.00	\$ 7,275.00	\$ 1.00	\$ 2,425.00
623	DRIPLINE BLOWOUT WITH INDICATOR POPUP	8	EA	\$ 25.00	\$ 200.00	\$ 50.00	\$ 400.00	\$ 47.20	\$ 377.60	\$ 50.00	\$ 400.00	\$ 202.00	\$ 1,616.00	\$ 75.00	\$ 600.00
625	CONSTRUCTION SURVEYING	1	LS	\$ 51,000.00	\$ 51,000.00	\$ 150,000.00	\$ 150,000.00	\$ 97,308.23	\$ 97,308.23	\$ 500,000.00	\$ 500,000.00	\$ 110,000.00	\$ 110,000.00	\$ 255,000.00	\$ 255,000.00
625	CONSTRUCTION SURVEYING (HOURLY)	150	HR	\$ 193.00	\$ 28,950.00	\$ 160.00	\$ 24,000.00	\$ 179.03	\$ 26,854.50	\$ 170.00	\$ 25,500.00	\$ 200.00	\$ 30,000.00	\$ 205.00	\$ 30,750.00
626	MOBILIZATION	1	LS	\$ 1,100,000.00	\$ 1,100,000.00	\$ 1,255,029.50	\$ 1,255,029.50	\$ 1,240,680.00	\$ 1,240,680.00	\$ 1,350,000.00	\$ 1,350,000.00	\$ 1,200,000.00	\$ 1,200,000.00	\$ 1,350,000.00	\$ 1,350,000.00
626	PUBLIC INFORMATION SERVICES (TIER II)	1	LS	\$ 110,000.00	\$ 110,000.00	\$ 62,000.00	\$ 62,000.00	\$ 72,526.83	\$ 72,526.83	\$ 95,000.00	\$ 95,000.00	\$ 83,600.00	\$ 83,600.00	\$ 78,000.00	\$ 78,000.00
627	PAVEMENT MARKING PAINT	150	GAL	\$ 950.00	\$ 142,500.00	\$ 52.00	\$ 7,800.00	\$ 70.53	\$ 10,579.50	\$ 53.00	\$ 7,950.00	\$ 128.00	\$ 19,200.00	\$ 245.00	\$ 36,750.00
627	RAISED PAVEMENT MARKER	41	EA	\$ 5.00	\$ 205.00	\$ 26.00	\$ 1,066.00	\$ 27.13	\$ 1,112.33	\$ 26.00	\$ 1,066.00	\$ 56.00	\$ 2,296.00	\$ 7.00	\$ 287.00



627	PREFORMED THERMOPLASTIC PAVEMENT MARKING (60 MIL) (WORD-SYMBOL)	258	SF	\$ 19.00	\$ 4,902.00	\$ 21.00	\$ 5,418.00	\$ 15.19	\$ 3,919.02	\$ 20.00	\$ 5,160.00	\$ 20.00	\$ 5,160.00	\$ 18.00	\$ 4,644.00
627	PREFORMED THERMOPLASTIC PAVEMENT MARKING (60 MIL) (XWALK-STOPLINE)	2,611	SF	\$ 14.00	\$ 36,554.00	\$ 11.00	\$ 28,721.00	\$ 10.85	\$ 28,329.35	\$ 10.00	\$ 26,110.00	\$ 20.00	\$ 52,220.00	\$ 13.50	\$ 35,248.50
627	PREFORMED PLASTIC PAVEMENT MARKING (TYPE II) (INLAID)	2,502	SF	\$ 16.00	\$ 40,032.00	\$ 16.00	\$ 40,032.00	\$ 13.83	\$ 34,602.66	\$ 15.00	\$ 37,530.00	\$ 22.00	\$ 55,044.00	\$ 15.00	\$ 37,530.00
627	THERMOPLASTIC PAVEMENT MARKING	1,736	SF	\$ 29.00	\$ 50,344.00	\$ 8.00	\$ 13,888.00	\$ 4.07	\$ 7,065.52	\$ 7.50	\$ 13,020.00	\$ 18.00	\$ 31,248.00	\$ 15.00	\$ 26,040.00
629	SURVEY MONUMENT (TYPE 1)	72	EA	\$ 307.00	\$ 22,104.00	\$ 400.00	\$ 28,800.00	\$ 189.88	\$ 13,671.36	\$ 180.00	\$ 12,960.00	\$ 223.00	\$ 16,056.00	\$ 300.00	\$ 21,600.00
629	SURVEY MONUMENT (TYPE 3A)	12	EA	\$ 844.00	\$ 10,128.00	\$ 750.00	\$ 9,000.00	\$ 1,030.75	\$ 12,369.00	\$ 180.00	\$ 2,160.00	\$ 892.00	\$ 10,704.00	\$ 520.00	\$ 6,240.00
629	SURVEY MONUMENT (TYPE 6)	18	EA	\$ 309.00	\$ 5,562.00	\$ 650.00	\$ 11,700.00	\$ 189.88	\$ 3,417.84	\$ 950.00	\$ 17,100.00	\$ 223.00	\$ 4,014.00	\$ 600.00	\$ 10,800.00
630	FLAGGING	3,600	HR	\$ 30.00	\$ 108,000.00	\$ 27.00	\$ 97,200.00	\$ 27.13	\$ 97,668.00	\$ 30.00	\$ 108,000.00	\$ 39.00	\$ 140,400.00	\$ 30.00	\$ 108,000.00
630	UNIFORMED TRAFFIC CONTROL	80	HR	\$ 92.00	\$ 7,360.00	\$ 79.00	\$ 6,320.00	\$ 108.50	\$ 8,680.00	\$ 80.00	\$ 6,400.00	\$ 123.00	\$ 9,840.00	\$ 130.00	\$ 10,400.00
630	TRAFFIC CONTROL INSPECTION	171	DAY	\$ 222.00	\$ 37,962.00	\$ 100.00	\$ 17,100.00	\$ 212.66	\$ 36,364.86	\$ 100.00	\$ 17,100.00	\$ 185.00	\$ 31,635.00	\$ 250.00	\$ 42,750.00
630	TRAFFIC CONTROL MANAGEMENT	429	DAY	\$ 958.00	\$ 410,982.00	\$ 575.00	\$ 246,675.00	\$ 637.98	\$ 273,693.42	\$ 580.00	\$ 248,820.00	\$ 800.00	\$ 343,200.00	\$ 835.00	\$ 358,215.00
630	BARRICADE (TYPE 3 M-A) (TEMPORARY)	16	EA	\$ 223.00	\$ 3,568.00	\$ 52.00	\$ 832.00	\$ 325.50	\$ 5,208.00	\$ 53.00	\$ 848.00	\$ 223.00	\$ 3,568.00	\$ 365.00	\$ 5,840.00
630	CONSTRUCTION TRAFFIC SIGN (PANEL SIZE A)	33	EA	\$ 55.00	\$ 1,815.00	\$ 37.00	\$ 1,221.00	\$ 70.53	\$ 2,327.49	\$ 37.00	\$ 1,221.00	\$ 56.00	\$ 1,848.00	\$ 67.00	\$ 2,211.00
630	CONSTRUCTION TRAFFIC SIGN (PANEL SIZE B)	97	EA	\$ 70.00	\$ 6,790.00	\$ 53.00	\$ 5,141.00	\$ 86.80	\$ 8,419.60	\$ 53.00	\$ 5,141.00	\$ 84.00	\$ 8,148.00	\$ 108.00	\$ 10,476.00
630	PORTABLE MESSAGE SIGN PANEL	2	EA	\$ 12,100.00	\$ 24,200.00	\$ 13,000.00	\$ 26,000.00	\$ 6,510.00	\$ 13,020.00	\$ 15,000.00	\$ 30,000.00	\$ 16,700.00	\$ 33,400.00	\$ 20,000.00	\$ 40,000.00
630	ADVANCE WARNING FLASHING OR SEQUENCING ARROW PANEL (C TYPE)	2	EA	\$ 1,700.00	\$ 3,400.00	\$ 2,100.00	\$ 4,200.00	\$ 2,170.00	\$ 4,340.00	\$ 2,100.00	\$ 4,200.00	\$ 6,130.00	\$ 12,260.00	\$ 4,500.00	\$ 9,000.00
630	DRUM CHANNELIZING DEVICE	250	EA	\$ 36.00	\$ 9,000.00	\$ 47.00	\$ 11,750.00	\$ 37.98	\$ 9,495.00	\$ 48.00	\$ 12,000.00	\$ 34.00	\$ 8,500.00	\$ 65.00	\$ 16,250.00
630	CONCRETE BARRIER (TEMPORARY)	1,000	LF	\$ 42.00	\$ 42,000.00	\$ 38.00	\$ 38,000.00	\$ 64.25	\$ 64,250.00	\$ 64.00	\$ 64,000.00	\$ 63.00	\$ 63,000.00	\$ 33.00	\$ 33,000.00
630	TRAFFIC CONE	100	EA	\$ 12.00	\$ 1,200.00	\$ 20.00	\$ 2,000.00	\$ 22.79	\$ 2,279.00	\$ 12.00	\$ 1,200.00	\$ 17.00	\$ 1,700.00	\$ 18.00	\$ 1,800.00
630	IMPACT ATTENUATOR (TEMPORARY)	2	EA	\$ 50,000.00	\$ 100,000.00	\$ 2,600.00	\$ 5,200.00	\$ 9,450.00	\$ 18,900.00	\$ 2,600.00	\$ 5,200.00	\$ 33,500.00	\$ 67,000.00	\$ 13,800.00	\$ 27,600.00
630	TRAFFIC SIGNAL (TEMPORARY)	2	EA	\$ 50,000.00	\$ 100,000.00	\$ 43,000.00	\$ 86,000.00	\$ 45,787.00	\$ 91,574.00	\$ 44,300.00	\$ 88,600.00	\$ 47,070.00	\$ 94,140.00	\$ 74,000.00	\$ 148,000.00
<b>CONSTRUCTION SUBTOTAL</b>				<b>\$</b>	<b>14,860,792.65</b>	<b>\$</b>	<b>12,494,375.00</b>	<b>\$</b>	<b>13,199,825.64</b>	<b>\$</b>	<b>14,171,631.05</b>	<b>\$</b>	<b>14,343,962.50</b>	<b>\$</b>	<b>15,079,931.10</b>
<b>FORCE ACCOUNT ITEMS</b>															
700	F/A PARTNERING	1	F/A	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00	\$ 10,000.00
700	F/A ON-THE-JOB TRAINEE	1	F/A	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00	\$ 4,480.00
700	F/A REMOVALS	1	F/A	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00	\$ 25,000.00
700	F/A ADJUST UTILITIES	1	F/A	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00	\$ 200,000.00
700	F/A FURNISH & INSTALL ELECRITICAL SERVICE	1	F/A	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00	\$ 35,000.00
700	F/A EROSION CONTROL	1	F/A	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00
700	F/A ENVIRONMENTAL HEALTH & SAFETY MANAGEMENT	1	F/A	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00	\$ 30,000.00
<b>FORCE ACCOUNT SUBTOTAL</b>				<b>\$</b>	<b>334,480.00</b>	<b>\$</b>	<b>334,480.00</b>	<b>\$</b>	<b>334,480.00</b>	<b>\$</b>	<b>334,480.00</b>	<b>\$</b>	<b>334,480.00</b>	<b>\$</b>	<b>334,480.00</b>
<b>CONSTRUCTION AND FORCE ACCOUNT SUBTOTAL</b>				<b>\$</b>	<b>15,195,272.65</b>	<b>\$</b>	<b>12,828,855.00</b>	<b>\$</b>	<b>13,534,305.64</b>	<b>\$</b>	<b>14,506,111.05</b>	<b>\$</b>	<b>14,678,442.50</b>	<b>\$</b>	<b>15,414,411.10</b>
	<b>Textura Fee</b>					\$	20,345.00	\$	20,345.00	\$	20,345.00	\$	20,345.00	\$	20,345.00
	<b>Total Bid Amount</b>					\$	<b>12,849,200.00</b>	\$	<b>13,554,650.64</b>	\$	<b>14,526,456.05</b>	\$	<b>14,698,787.50</b>	\$	<b>15,434,756.10</b>