Connecting Auraria

300 Days

Contract No. 202263315

						Hamon Infrastructure, Inc.: Great American Insurance Company		STRUCTURES, INC.: American Alternative Insurance Corporation		AMERICAN CIVIL CONSTRUCTORS LLC: Federal Insurance Company		SEMA CONSTRUCTION, INC.: Fidelity and Deposit Company of Maryland/Federal Insurance Company		AMES CONSTRUCTION, INC.: Travelers Casualty and Surety Company of America		Myers and Sons Construction, LP: Nationwide Mutual Insurance Company	
Bid Item	**Description**	**Qty**	**Units**	**Unit Cost**	**Total Cost**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**	**Unit Bid**	**Total Bid**
201-00001	CLEARING AND GRUBBING	LS	1	$2,500.00	$2,500.00	$75,000.00	$75,000.00	$16,358.34	$16,358.34	$10,600.00	$10,600.00	$50,000.00	$50,000.00	$26,900.00	$26,900.00	$25,065.74	$25,065.74
202-00001	REMOVAL OF STRUCTURE	EACH	1	$250,000.00	$250,000.00	$225,000.00	$225,000.00	$358,114.20	$358,114.20	$258,000.00	$258,000.00	$375,000.00	$375,000.00	$221,200.00	$221,200.00	$790,523.69	$790,523.69
202	REMOVAL OF TREE GRATE	EACH	4	$100.00	$400.00	$675.00	$2,700.00	$141.17	$564.68	$961.00	$3,844.00	$740.00	$2,960.00	$400.00	$1,600.00	$95.06	$380.24
202	REMOVAL OF BANNER POLE	EACH	17	$250.00	$4,250.00	$175.00	$2,975.00	$147.21	$2,502.57	$812.00	$13,804.00	$350.00	$5,950.00	$600.00	$10,200.00	$182.89	$3,109.13
202	REMOVAL OF BIKE RACK	EACH	7	$150.00	$1,050.00	$265.00	$1,855.00	$500.02	$3,500.14	$290.00	$2,030.00	$290.00	$2,030.00	$170.00	$1,190.00	$54.32	$380.24
202	REMOVAL OF PLANTER POT	EACH	20	$150.00	$3,000.00	$267.50	$5,350.00	$541.40	$10,828.00	$643.00	$12,860.00	$230.00	$4,600.00	$160.00	$3,200.00	$299.73	$5,994.60
202	REMOVAL OF BENCH	EACH	2	$100.00	$200.00	$615.00	$1,230.00	$183.85	$367.70	$934.00	$1,868.00	$590.00	$1,180.00	$300.00	$600.00	$301.84	$603.68
202	REMOVAL OF DELINEATOR	EACH	11	$20.00	$220.00	$73.00	$803.00	$25.47	$280.17	$226.00	$2,486.00	$130.00	$1,430.00	$79.00	$869.00	$34.57	$380.27
202	REMOVAL OF DECORATIVE CROSSWALKS (PAINTED BRICK PATTERN)	SF	1,268	$6.00	$7,608.00	$3.50	$4,438.00	$3.96	$5,021.28	$14.00	$17,752.00	$7.50	$9,510.00	$7.00	$8,876.00	$3.40	$4,311.20
202	REMOVAL OF PRE CAST MEDIANS	LS	1	$6,000.00	$6,000.00	$1,850.00	$1,850.00	$3,423.54	$3,423.54	$4,331.00	$4,331.00	$4,600.00	$4,600.00	$5,900.00	$5,900.00	$3,200.00	$3,200.00
202-00010	REMOVAL OF TREE	EACH	1	$1,000.00	$1,000.00	$500.00	$500.00	$328.26	$328.26	$1,353.00	$1,353.00	$2,000.00	$2,000.00	$600.00	$600.00	$190.13	$190.13
202-00019	REMOVAL OF INLET	EACH	5	$1,500.00	$7,500.00	$3,000.00	$15,000.00	$1,133.05	$5,665.25	$1,970.00	$9,850.00	$3,500.00	$17,500.00	$1,000.00	$5,000.00	$5,310.10	$26,550.50
202-00035	REMOVAL OF PIPE	LF	118	$50.00	$5,900.00	$100.00	$11,800.00	$27.66	$3,263.88	$64.00	$7,552.00	$71.00	$8,378.00	$61.00	$7,198.00	$79.30	$9,357.40
202-00175	REMOVAL OF CONCRETE DRIVEWAY	SY	125	$30.00	$3,750.00	$70.00	$8,750.00	$33.54	$4,192.50	$122.00	$15,250.00	$29.00	$3,625.00	$17.00	$2,125.00	$40.98	$5,122.50
202-00200	REMOVAL OF CONCRETE SIDEWALK	SY	1,032	$25.00	$25,800.00	$40.00	$41,280.00	$51.79	$53,447.28	$73.00	$75,336.00	$16.00	$16,512.00	$14.00	$14,448.00	$45.73	$47,193.36
202-00203	REMOVAL OF CURB AND GUTTER	LF	868	$16.00	$13,888.00	$20.00	$17,360.00	$19.39	$16,830.52	$16.00	$13,888.00	$13.00	$11,284.00	$11.00	$9,548.00	$28.14	$24,425.52
202-00206	REMOVAL OF CONCRETE CURB RAMP	SY	115	$44.00	$5,060.00	$100.00	$11,500.00	$53.34	$6,134.10	$244.00	$28,060.00	$61.00	$7,015.00	$25.00	$2,875.00	$75.07	$8,633.05
202-00210	REMOVAL OF CONCRETE PAVEMENT	SY	1,789	$40.00	$71,560.00	$51.00	$91,239.00	$39.40	$70,486.60	$27.00	$48,303.00	$24.00	$42,936.00	$37.00	$66,193.00	$140.73	$251,765.97
202-00220	REMOVAL OF ASPHALT MAT	SY	812	$25.00	$20,300.00	$35.00	$28,420.00	$31.17	$25,310.04	$24.00	$19,488.00	$27.00	$21,924.00	$36.00	$29,232.00	$30.47	$24,741.64
202-00250	REMOVAL OF PAVEMENT MARKING	SF	909	$6.00	$5,454.00	$3.50	$3,181.50	$4.26	$3,872.34	$4.00	$3,636.00	$4.50	$4,090.50	$2.00	$1,818.00	$3.00	$2,727.00
202-00810	REMOVAL OF GROUND SIGN	EACH	7	$100.00	$700.00	$151.00	$1,057.00	$150.56	$1,053.92	$379.00	$2,653.00	$170.00	$1,190.00	$172.00	$1,204.00	$451.76	$3,162.32
202-00821	REMOVAL OF SIGN PANEL	EACH	21	$60.00	$1,260.00	$26.00	$546.00	$52.07	$1,093.47	$291.00	$6,111.00	$29.00	$609.00	$30.00	$630.00	$108.03	$2,268.63
202-00828	REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	LS	1	$30,000.00	$30,000.00	$16,081.00	$16,081.00	$20,321.27	$20,321.27	$21,200.00	$21,200.00	$18,100.00	$18,100.00	$17,839.60	$17,839.60	$16,081.00	$16,081.00
202-010000	REMOVAL OF FENCE	LF	7	$500.00	$3,500.00	$100.00	$700.00	$75.86	$531.02	$188.00	$1,316.00	$56.00	$392.00	$71.00	$497.00	$54.32	$380.24
202-04005	CLEAN VALVE BOX	EACH	2	$300.00	$600.00	$500.00	$1,000.00	$824.44	$1,648.88	$255.00	$510.00	$380.00	$760.00	$310.00	$620.00	$818.19	$1,636.38
203-00010	UNCLASSIFED EXCAVATION(COMPLETE IN PLACE)	CY	434	$100.00	$43,400.00	$200.00	$86,800.00	$47.31	$20,532.54	$103.00	$44,702.00	$71.00	$30,814.00	$115.00	$49,910.00	$215.66	$93,596.44
203-01597	POTHOLING	HR	300	$250.00	$75,000.00	$200.00	$60,000.00	$220.46	$66,138.00	$302.00	$90,600.00	$210.00	$63,000.00	$480.00	$144,000.00	$428.55	$128,565.00
206-00000	STRUCTURE EXCAVATION	CY	485	$30.00	$14,550.00	$65.00	$31,525.00	$81.45	$39,503.25	$53.00	$25,705.00	$53.00	$25,705.00	$51.00	$24,735.00	$178.53	$86,587.05
206-00100	STRUCTURE BACKFILL (CLASS I)	CY	309	$60.00	$18,540.00	$140.00	$43,260.00	$53.26	$16,457.34	$155.00	$47,895.00	$100.00	$30,900.00	$92.00	$28,428.00	$296.54	$91,630.86
206-00200	STRUCTURE BACKFILL (CLASS 2)	CY	70	$100.00	$7,000.00	$125.00	$8,750.00	$40.06	$2,804.20	$81.00	$5,670.00	$75.00	$5,250.00	$43.00	$3,010.00	$106.92	$7,484.40
206-00360	MECHANICAL REINFORCEMENT OF SOIL	CY	309	$25.00	$7,725.00	$75.00	$23,175.00	$45.03	$13,914.27	$32.00	$9,888.00	$46.00	$14,214.00	$86.00	$26,574.00	$41.28	$12,755.52
206-01781	SHORING (Area 1)	LS	1	$40,000.00	$40,000.00	$10,000.00	$10,000.00	$7,789.10	$7,789.10	$53,000.00	$53,000.00	$65,000.00	$65,000.00	$13,000.00	$13,000.00	$75,000.00	$75,000.00
208	WATER CONTROL	LS	1	$200,000.00	$200,000.00	$80,000.00	$80,000.00	$26,190.68	$26,190.68	$23,000.00	$23,000.00	$200,000.00	$200,000.00	$75,000.00	$75,000.00	$388,157.00	$388,157.00
208-00200	EROSION CONTROL	LS	1	$40,000.00	$40,000.00	$90,000.00	$90,000.00	$54,219.62	$54,219.62	$21,000.00	$21,000.00	$330,000.00	$330,000.00	$130,000.00	$130,000.00	$133,000.00	$133,000.00
210	RESET PRE CAST MEDIANS	LS	1	$7,500.00	$7,500.00	$1,000.00	$1,000.00	$2,858.54	$2,858.54	$4,400.00	$4,400.00	$5,100.00	$5,100.00	$24,000.00	$24,000.00	$3,200.00	$3,200.00
210	RESET TRASH RECEPTACLE	EACH	2	$100.00	$200.00	$9,000.00	$18,000.00	$289.82	$579.64	$823.00	$1,646.00	$680.00	$1,360.00	$830.00	$1,660.00	$599.32	$1,198.64
210-00827	RESET PULL BOX	EACH	4	$1,500.00	$6,000.00	$1,112.00	$4,448.00	$1,317.41	$5,269.64	$1,460.00	$5,840.00	$1,300.00	$5,200.00	$1,300.00	$5,200.00	$1,112.00	$4,448.00
210-00831	RESET TRAFFIC SIGNAL HEAD	EACH	2	$350.00	$700.00	$499.00	$998.00	$531.44	$1,062.88	$655.00	$1,310.00	$560.00	$1,120.00	$570.00	$1,140.00	$499.00	$998.00
210-00842	RESET TRAFFIC SIGNAL MAST ARM	EACH	1	$5,000.00	$5,000.00	$4,356.00	$4,356.00	$5,171.64	$5,171.64	$5,720.00	$5,720.00	$4,900.00	$4,900.00	$5,000.00	$5,000.00	$4,356.00	$4,356.00
210-04010	ADJUST MANHOLE	EACH	1	$750.00	$750.00	$1,200.00	$1,200.00	$958.50	$958.50	$1,187.00	$1,187.00	$2,200.00	$2,200.00	$1,600.00	$1,600.00	$2,801.11	$2,801.11
210-04050	ADJUST VALVE BOX	EACH	2	$750.00	$1,500.00	$650.00	$1,300.00	$372.75	$745.50	$434.00	$868.00	$1,300.00	$2,600.00	$650.00	$1,300.00	$350.00	$700.00
212-00005	SEEDING (NATIVE)	ACRE	0.05	$3,000.00	$150.00	$10,000.00	$500.00	$4,153.50	$207.68	$38,700.00	$1,935.00	$2,500.00	$125.00	$18,000.00	$900.00	$10,000.00	$500.00
212-01200	LANDSCAPE RESTORATION	LS	1	$20,000.00	$20,000.00	$20,219.00	$20,219.00	$26,625.00	$26,625.00	$6,616.00	$6,616.00	$55,700.00	$55,700.00	$13,000.00	$13,000.00	$20,219.00	$20,219.00
213-00000	MULCHING	ACRE	0.05	$5,000.00	$250.00	$12,000.00	$600.00	$17,210.48	$860.52	$17,700.00	$885.00	$20,000.00	$1,000.00	$18,000.00	$900.00	$12,000.00	$600.00
250-00010	ENVIRONMENTAL HEALTH AND SAFETY MANAGEMENT	LS	1	$7,500.00	$7,500.00	$4,450.00	$4,450.00	$4,260.00	$4,260.00	$5,800.00	$5,800.00	$4,300.00	$4,300.00	$4,900.00	$4,900.00	$4,450.00	$4,450.00
250-00110	HEALTH AND SAFETY OFFICER	HR	20	$150.00	$3,000.00	$115.00	$2,300.00	$117.15	$2,343.00	$150.00	$3,000.00	$130.00	$2,600.00	$127.00	$2,540.00	$115.00	$2,300.00
250	MATERIAL SAMPLING AND DELIVERY-CHEMICAL	EACH	5	$500.00	$2,500.00	$120.00	$600.00	$372.75	$1,863.75	$157.00	$785.00	$430.00	$2,150.00	$133.00	$665.00	$120.00	$600.00
250	MATERIAL SAMPLING AND DELIVERY-ASBESTOS	EACH	20	$500.00	$10,000.00	$90.00	$1,800.00	$44.73	$894.60	$117.00	$2,340.00	$52.00	$1,040.00	$99.00	$1,980.00	$90.00	$1,800.00
250	MATERIALS MANAGEMENT PLAN SUPERVISOR	HR	80	$150.00	$12,000.00	$85.00	$6,800.00	$117.15	$9,372.00	$111.00	$8,880.00	$130.00	$10,400.00	$94.00	$7,520.00	$85.00	$6,800.00
250	CERTIFIED ASBESTOS BUILDING INSPECTOR	HR	80	$150.00	$12,000.00	$85.00	$6,800.00	$99.13	$7,930.40	$111.00	$8,880.00	$130.00	$10,400.00	$94.00	$7,520.00	$85.00	$6,800.00
250	ASBESTOS CONTAINING MATERIAL ABATEMENT	LS	1	$5,000.00	$5,000.00	$4,920.00	$4,920.00	$5,239.80	$5,239.80	$6,400.00	$6,400.00	$11,100.00	$11,100.00	$5,400.00	$5,400.00	$4,920.00	$4,920.00
250	SOLID WASTE EXCAVATION AND TRANSPORTING	CY	230	$200.00	$46,000.00	$110.00	$25,300.00	$117.15	$26,944.50	$167.00	$38,410.00	$53.00	$12,190.00	$230.00	$52,900.00	$43.32	$9,963.60
304-06007	AGGREGATE BASE COURSE (CLASS 6)	CY	391	$50.00	$19,550.00	$146.91	$57,441.81	$159.92	$62,528.72	$114.00	$44,574.00	$66.00	$25,806.00	$119.00	$46,529.00	$126.96	$49,641.36
403-00721	HOT MIX ASPHALT (PATCHING) (ASPHALT)	SY	18	$100.00	$1,800.00	$300.00	$5,400.00	$289.68	$5,214.24	$75.00	$1,350.00	$360.00	$6,480.00	$390.00	$7,020.00	$250.00	$4,500.00
412-00600	CONCRETE PAVEMENT (6 INCH)	SY	595	$70.00	$41,650.00	$102.25	$60,838.75	$111.82	$66,532.90	$117.00	$69,615.00	$72.00	$42,840.00	$144.00	$85,680.00	$96.25	$57,268.75
412-00800	CONCRETE PAVEMENT (8 INCH)	SY	973	$100.00	$97,300.00	$152.25	$148,139.25	$136.09	$132,415.57	$124.00	$120,652.00	$110.00	$107,030.00	$182.00	$177,086.00	$131.25	$127,706.25
502-00100	DRILLING HOLE TO FACILITATE PILE DRIVING	LF	224	$150.00	$33,600.00	$67.44	$15,106.56	$48.27	$10,812.48	$230.00	$51,520.00	$200.00	$44,800.00	$138.00	$30,912.00	$112.22	$25,137.28
502-11274	STEEL PILING (HP 12X74)	LF	445	$120.00	$53,400.00	$202.32	$90,032.40	$216.53	$96,355.85	$217.00	$96,565.00	$190.00	$84,550.00	$153.00	$68,085.00	$412.98	$183,776.10
503-00024	DRILLED SHAFT (24 INCH)	LF	28	$675.00	$18,900.00	$478.00	$13,384.00	$690.88	$19,344.64	$628.00	$17,584.00	$540.00	$15,120.00	$550.00	$15,400.00	$478.00	$13,384.00
503-00036	DRILLED SHAFT (36 INCH)	LF	52	$750.00	$39,000.00	$480.00	$24,960.00	$767.82	$39,926.64	$630.00	$32,760.00	$540.00	$28,080.00	$550.00	$28,600.00	$480.00	$24,960.00
504	CONCRETE PLANTER WALL	LF	189	$50.00	$9,450.00	$250.00	$47,250.00	$127.81	$24,156.09	$105.00	$19,845.00	$300.00	$56,700.00	$195.00	$36,855.00	$131.25	$24,806.25
504	WATER QUALITY PLANTER WALL	LF	170	$50.00	$8,500.00	$225.00	$38,250.00	$112.35	$19,099.50	$124.00	$21,080.00	$290.00	$49,300.00	$230.00	$39,100.00	$438.09	$74,475.30
506-00212	RIPRAP (12 INCH)	CY	14	$120.00	$1,680.00	$200.00	$2,800.00	$190.85	$2,671.90	$337.00	$4,718.00	$200.00	$2,800.00	$520.00	$7,280.00	$804.67	$11,265.38
509-00000	STRUCTURAL STEEL	LB	42	$6.00	$252.00	$18.50	$777.00	$21.20	$890.40	$29.00	$1,218.00	$36.00	$1,512.00	$27.00	$1,134.00	$135.29	$5,682.18
514-99999	FENCE (SPECIAL)(6-18 INCH)	LF	81	$250.00	$20,250.00	$200.00	$16,200.00	$264.62	$21,434.22	$325.00	$26,325.00	$160.00	$12,960.00	$193.00	$15,633.00	$95.00	$7,695.00
515-00400	CONCRETE SEALER	SY	566	$20.00	$11,320.00	$13.00	$7,358.00	$19.77	$11,189.82	$17.00	$9,622.00	$23.00	$13,018.00	$22.00	$12,452.00	$25.00	$14,150.00
519-03035	PLACE THIN BONDED OVERLAY (POLYESTER CONCRETE)	SY	363	$110.00	$39,930.00	$92.50	$33,577.50	$98.51	$35,759.13	$122.00	$44,286.00	$250.00	$90,750.00	$113.00	$41,019.00	$363.93	$132,106.59
519-03055	FURNISH THIN BONDED OVERLAY (POLYESTER CONCRETE)	CF	205	$130.00	$26,650.00	$177.00	$36,285.00	$197.57	$40,501.85	$233.00	$47,765.00	$240.00	$49,200.00	$210.00	$43,050.00	$501.44	$102,795.20
601-03040	CONCRETE CLASS D (BRIDGE)	CY	372	$1,000.00	$372,000.00	$1,050.00	$390,600.00	$913.51	$339,825.72	$948.00	$352,656.00	$1,200.00	$446,400.00	$839.00	$312,108.00	$2,112.54	$785,864.88
601-40300	STRUCTURAL CONCRETE COATING	SY	313	$25.00	$7,825.00	$54.00	$16,902.00	$23.85	$7,465.05	$70.00	$21,910.00	$22.00	$6,886.00	$25.00	$7,825.00	$22.00	$6,886.00
601-40302	STRUCTURAL CONCRETE COATING (ANTI-GRAFFITI)	SF	699	$18.00	$12,582.00	$6.00	$4,194.00	$4.03	$2,816.97	$9.00	$6,291.00	$4.20	$2,935.80	$4.00	$2,796.00	$3.00	$2,097.00
602-00020	REINFORCING STEEL (EPOXY COATED)	LB	44,748	$1.75	$78,309.00	$2.00	$89,496.00	$2.25	$100,683.00	$2.25	$100,683.00	$2.10	$93,970.80	$2.30	$102,920.40	$3.24	$144,983.52
603-01155	15 INCH REINFORCED CONCRETE PIPE (CIP)	LF	54	$350.00	$18,900.00	$370.00	$19,980.00	$201.31	$10,870.74	$255.00	$13,770.00	$200.00	$10,800.00	$340.00	$18,360.00	$319.12	$17,232.48
604-13005	INLET TYPE 13 (5 FOOT)	EACH	1	$6,000.00	$6,000.00	$17,000.00	$17,000.00	$7,923.76	$7,923.76	$8,300.00	$8,300.00	$13,900.00	$13,900.00	$12,000.00	$12,000.00	$21,741.49	$21,741.49
604-13505	INLET TYPE 13 (DOUBLE) (5 FOOT)	EACH	1	$8,000.00	$8,000.00	$15,500.00	$15,500.00	$14,219.79	$14,219.79	$12,500.00	$12,500.00	$12,000.00	$12,000.00	$17,000.00	$17,000.00	$25,880.37	$25,880.37
604-19110	INLET TYPE R L 5 (10 FOOT)	EACH	1	$10,000.00	$10,000.00	$18,000.00	$18,000.00	$12,924.31	$12,924.31	$9,400.00	$9,400.00	$14,500.00	$14,500.00	$12,000.00	$12,000.00	$25,791.04	$25,791.04
605	CONCRETE COLLAR	EACH	1	$2,500.00	$2,500.00	$4,000.00	$4,000.00	$3,180.69	$3,180.69	$3,300.00	$3,300.00	$1,800.00	$1,800.00	$1,100.00	$1,100.00	$8,939.30	$8,939.30
606-11035	BRIDGE RAIL TYPE 10 MASH	LF	213	$350.00	$74,550.00	$600.00	$127,800.00	$522.73	$111,341.49	$675.00	$143,775.00	$470.00	$100,110.00	$690.00	$146,970.00	$374.30	$79,725.90
608	DETECTABLE DIRECTIONAL WARNING TILES	LF	609	$75.00	$45,675.00	$45.00	$27,405.00	$39.38	$23,982.42	$65.00	$39,585.00	$84.00	$51,156.00	$350.00	$213,150.00	$75.50	$45,979.50
608-00010	CONCRETE CURB RAMP	SY	288	$140.00	$40,320.00	$180.00	$51,840.00	$331.48	$95,466.24	$195.00	$56,160.00	$44.00	$12,672.00	$210.00	$60,480.00	$315.00	$90,720.00
608	DETECTABLE WARNING SURFACE	SF	150	$55.00	$8,250.00	$38.00	$5,700.00	$148.04	$22,206.00	$33.00	$4,950.00	$84.00	$12,600.00	$45.00	$6,750.00	$630.00	$94,500.00
608	DETECTABLE WARNING SURFACE (CAST IRON)	SF	227	$55.00	$12,485.00	$56.00	$12,712.00	$148.04	$33,605.08	$69.00	$15,663.00	$170.00	$38,590.00	$66.00	$14,982.00	$638.75	$144,996.25
609-20010	CURB AND GUTTER TYPE 2 (SECTION B)	LF	37	$45.00	$1,665.00	$112.00	$4,144.00	$35.81	$1,324.97	$46.00	$1,702.00	$47.00	$1,739.00	$139.00	$5,143.00	$45.50	$1,683.50
609-21010	CURB AND GUTTER TYPE 2 (SECTION I-B)	LF	77	$45.00	$3,465.00	$135.00	$10,395.00	$38.00	$2,926.00	$39.00	$3,003.00	$46.00	$3,542.00	$162.00	$12,474.00	$45.50	$3,503.50
609-21020	CURB AND GUTTER TYPE 2 (SECTION II-B)	LF	316	$50.00	$15,800.00	$86.00	$27,176.00	$38.00	$12,008.00	$44.00	$13,904.00	$34.00	$10,744.00	$101.00	$31,916.00	$45.50	$14,378.00
609-71000	CURB (SPECIAL)	LF	200	$45.00	$9,000.00	$95.00	$19,000.00	$41.50	$8,300.00	$59.00	$11,800.00	$53.00	$10,600.00	$119.00	$23,800.00	$49.00	$9,800.00
612-00039	DELINEATOR (FLEXIBLE) (SURFACE MOUNTED)	EACH	34	$60.00	$2,040.00	$101.00	$3,434.00	$114.13	$3,880.42	$133.00	$4,522.00	$110.00	$3,740.00	$115.00	$3,910.00	$101.00	$3,434.00
612	PRECAST CONCRETE MEDIAN	EACH	25	$300.00	$7,500.00	$1,200.00	$30,000.00	$1,038.83	$25,970.75	$1,250.00	$31,250.00	$1,300.00	$32,500.00	$1,710.00	$42,750.00	$4,057.17	$101,429.25
613-00100	1 INCH ELECTRICAL CONDUIT	LF	144	$15.00	$2,160.00	$22.00	$3,168.00	$23.43	$3,373.92	$29.00	$4,176.00	$25.00	$3,600.00	$25.00	$3,600.00	$22.00	$3,168.00
613-00100	1 INCH ELECTRICAL CONDUIT (PVC)	LF	100	$15.00	$1,500.00	$22.00	$2,200.00	$23.43	$2,343.00	$29.00	$2,900.00	$25.00	$2,500.00	$25.00	$2,500.00	$22.00	$2,200.00
613-00102	1 INCH ELECTRICAL CONDUIT (GALVANIZED RIGID CONDUIT) (SPECIAL)	LF	100	$40.00	$4,000.00	$47.00	$4,700.00	$50.06	$5,006.00	$61.00	$6,100.00	$53.00	$5,300.00	$54.00	$5,400.00	$47.00	$4,700.00
613-00200	2 INCH ELECTRICAL CONDUIT	LF	802	$20.00	$16,040.00	$36.00	$28,872.00	$38.34	$30,748.68	$47.00	$37,694.00	$41.00	$32,882.00	$41.00	$32,882.00	$36.00	$28,872.00
613-00300	3 INCH ELECTRICAL CONDUIT	LF	1,002	$35.00	$35,070.00	$51.00	$51,102.00	$54.32	$54,428.64	$66.00	$66,132.00	$57.00	$57,114.00	$58.00	$58,116.00	$51.00	$51,102.00
613	INTERCONNECT 3-INCH ELECTRICAL CONDUIT	LF	289	$35.00	$10,115.00	$45.00	$13,005.00	$47.93	$13,851.77	$59.00	$17,051.00	$51.00	$14,739.00	$51.00	$14,739.00	$45.00	$13,005.00
613	PULL BOX TYPE B (TRAFFIC)	EACH	9	$1,100.00	$9,900.00	$1,715.00	$15,435.00	$1,826.48	$16,438.32	$2,300.00	$20,700.00	$1,900.00	$17,100.00	$2,000.00	$18,000.00	$1,715.00	$15,435.00
613	PULL BOX TYPE C (TRAFFIC COMM)	EACH	3	$1,500.00	$4,500.00	$2,464.00	$7,392.00	$2,624.16	$7,872.48	$3,235.00	$9,705.00	$2,800.00	$8,400.00	$2,800.00	$8,400.00	$2,464.00	$7,392.00
613-10000	WIRING	LS	1	$30,000.00	$30,000.00	$17,840.00	$17,840.00	$18,999.60	$18,999.60	$23,500.00	$23,500.00	$20,100.00	$20,100.00	$20,000.00	$20,000.00	$17,840.00	$17,840.00
613	LUMINAIRE (LED) (5300 LUMENS) (55 WATT)	EACH	8	$1,500.00	$12,000.00	$886.00	$7,088.00	$943.59	$7,548.72	$1,164.00	$9,312.00	$1,000.00	$8,000.00	$1,000.00	$8,000.00	$886.00	$7,088.00
613-50109	ELECTRIC METER PEDESTAL CABINET AND BASE	EACH	1	$8,000.00	$8,000.00	$8,051.00	$8,051.00	$8,574.32	$8,574.32	$10,600.00	$10,600.00	$9,100.00	$9,100.00	$9,200.00	$9,200.00	$8,051.00	$8,051.00
614-00011	SIGN PANEL (CLASS I)	SF	150	$35.00	$5,250.00	$41.00	$6,150.00	$46.47	$6,970.50	$54.00	$8,100.00	$46.00	$6,900.00	$47.00	$7,050.00	$41.00	$6,150.00
614-00012	SIGN PANEL (CLASS II)	SF	51	$40.00	$2,040.00	$66.00	$3,366.00	$58.99	$3,008.49	$87.00	$4,437.00	$74.00	$3,774.00	$75.00	$3,825.00	$66.00	$3,366.00
614-00216	STEEL SIGNPOST (2X2 INCH TUBING)	LF	47	$35.00	$1,645.00	$23.00	$1,081.00	$23.39	$1,099.33	$30.00	$1,410.00	$26.00	$1,222.00	$26.00	$1,222.00	$23.00	$1,081.00
614-70117	PEDESTRIAN SIGNAL FACE (16)	EACH	16	$550.00	$8,800.00	$827.00	$13,232.00	$880.76	$14,092.16	$1,086.00	$17,376.00	$930.00	$14,880.00	$940.00	$15,040.00	$827.00	$13,232.00
614-70324	TRAFFIC SIGNAL FACE (8-8-8)	EACH	4	$1,200.00	$4,800.00	$1,215.00	$4,860.00	$1,293.98	$5,175.92	$1,600.00	$6,400.00	$1,400.00	$5,600.00	$1,400.00	$5,600.00	$1,215.00	$4,860.00
614-70336	TRAFFIC SIGNAL FACE (12-12-12)	EACH	19	$800.00	$15,200.00	$952.00	$18,088.00	$1,013.88	$19,263.72	$1,250.00	$23,750.00	$1,100.00	$20,900.00	$1,100.00	$20,900.00	$952.00	$18,088.00
614-72855	TRAFFIC SIGNAL CONTROLLER CABINET	EACH	2	$25,000.00	$50,000.00	$48,164.00	$96,328.00	$51,294.66	$102,589.32	$63,250.00	$126,500.00	$54,200.00	$108,400.00	$55,000.00	$110,000.00	$48,164.00	$96,328.00
614-81000	TRAFFIC SIGNAL-LIGHT POLE STEEL	EACH	4	$6,500.00	$26,000.00	$7,710.00	$30,840.00	$8,211.15	$32,844.60	$10,125.00	$40,500.00	$8,700.00	$34,800.00	$8,800.00	$35,200.00	$7,710.00	$30,840.00
614-81120	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-20 FOOT MAST ARM)	EACH	1	$15,000.00	$15,000.00	$20,804.00	$20,804.00	$22,156.26	$22,156.26	$27,320.00	$27,320.00	$23,400.00	$23,400.00	$24,000.00	$24,000.00	$20,804.00	$20,804.00
614-81125	TRAFFIC SIGNAL-LIGHT POLE STEEL (1-25 FOOT MAST ARM)	EACH	1	$18,000.00	$18,000.00	$21,487.00	$21,487.00	$22,883.66	$22,883.66	$28,217.00	$28,217.00	$24,200.00	$24,200.00	$25,000.00	$25,000.00	$21,487.00	$21,487.00
614-81150	TRAFFIC SIGNAL LGIHT POLE STEEL (1-50 FOOT MAST ARM)	EACH	1	$25,000.00	$25,000.00	$29,609.00	$29,609.00	$31,533.59	$31,533.59	$39,000.00	$39,000.00	$33,300.00	$33,300.00	$34,000.00	$34,000.00	$29,609.00	$29,609.00
614-81155	TRAFFIC SIGNAL LGIHT POLE STEEL (1-55 FOOT MAST ARM)	EACH	1	$25,000.00	$25,000.00	$30,632.00	$30,632.00	$32,623.08	$32,623.08	$40,227.00	$40,227.00	$34,500.00	$34,500.00	$35,000.00	$35,000.00	$30,632.00	$30,632.00
614-84100	TRAFFIC SIGNAL PEDESTAL POLE ALUMINUM	EACH	3	$1,400.00	$4,200.00	$3,147.00	$9,441.00	$3,351.56	$10,054.68	$4,132.00	$12,396.00	$3,500.00	$10,500.00	$3,600.00	$10,800.00	$3,147.00	$9,441.00
614-86105	TELEMETRY (FIELD)	EACH	2	$1,500.00	$3,000.00	$7,363.00	$14,726.00	$7,841.60	$15,683.20	$9,700.00	$19,400.00	$8,300.00	$16,600.00	$8,400.00	$16,800.00	$7,363.00	$14,726.00
614	EMERGENCY VEHICLE TRAFFIC SIGNAL PRIORITY CONTROL SYSTEM	EACH	2	$10,000.00	$20,000.00	$10,774.00	$21,548.00	$11,474.31	$22,948.62	$14,150.00	$28,300.00	$12,100.00	$24,200.00	$12,000.00	$24,000.00	$10,774.00	$21,548.00
614-87333	CLOSED CIRCUIT TELEVISION CAMERA (TRAFFIC SURVEILLANCE)	EACH	2	$6,500.00	$13,000.00	$6,439.00	$12,878.00	$6,857.54	$13,715.08	$8,500.00	$17,000.00	$7,200.00	$14,400.00	$7,400.00	$14,800.00	$6,439.00	$12,878.00
618-01994	PRESTRESSED CONCRETE BOX (32" THROUGH 48")	SF	6,075	$110.00	$668,250.00	$118.25	$718,368.75	$116.29	$706,461.75	$124.00	$753,300.00	$140.00	$850,500.00	$122.00	$741,150.00	$174.78	$1,061,788.50
623	HI-POP SPRAY HEAD- 12"	EACH	116	$100.00	$11,600.00	$45.50	$5,278.00	$55.70	$6,461.20	$61.00	$7,076.00	$64.00	$7,424.00	$84.00	$9,744.00	$45.50	$5,278.00
623	ELECTRIC CONTROL VALVE- CONVENTIONAL	EACH	2	$750.00	$1,500.00	$432.00	$864.00	$916.97	$1,833.94	$600.00	$1,200.00	$1,100.00	$2,200.00	$900.00	$1,800.00	$432.00	$864.00
623	ELECTRIC CONTROL VALVE- TWO WIRE	EACH	2	$650.00	$1,300.00	$715.00	$1,430.00	$936.14	$1,872.28	$560.00	$1,120.00	$1,100.00	$2,200.00	$1,300.00	$2,600.00	$715.00	$1,430.00
623-07500	SOIL MOISTURE SENSOR	EACH	2	$475.00	$950.00	$930.00	$1,860.00	$785.97	$1,571.94	$690.00	$1,380.00	$910.00	$1,820.00	$1,200.00	$2,400.00	$930.00	$1,860.00
623	RAIN SENSOR	EACH	1	$650.00	$650.00	$567.00	$567.00	$581.49	$581.49	$300.00	$300.00	$670.00	$670.00	$1,000.00	$1,000.00	$567.00	$567.00
623	ELECTRIC CONTROLLER- TWO WIRE	EACH	1	$1,250.00	$1,250.00	$11,325.00	$11,325.00	$17,892.00	$17,892.00	$21,050.00	$21,050.00	$20,700.00	$20,700.00	$19,000.00	$19,000.00	$11,325.00	$11,325.00
623	RP BACKFLOW PREVENTER- 1"	EACH	1	$3,500.00	$3,500.00	$25,338.00	$25,338.00	$5,112.00	$5,112.00	$2,020.00	$2,020.00	$5,900.00	$5,900.00	$3,000.00	$3,000.00	$2,538.00	$2,538.00
623	BACKFLOW PREVENTER ENCLOSURE	EACH	1	$250.00	$250.00	$2,500.00	$2,500.00	$3,999.08	$3,999.08	$2,300.00	$2,300.00	$4,600.00	$4,600.00	$3,100.00	$3,100.00	$2,500.00	$2,500.00
623	QUICK COUPLING VALVE	EACH	3	$500.00	$1,500.00	$340.00	$1,020.00	$486.71	$1,460.13	$440.00	$1,320.00	$560.00	$1,680.00	$610.00	$1,830.00	$340.00	$1,020.00
623	HYDROMETER- 1"	EACH	1	$550.00	$550.00	$3,475.00	$3,475.00	$5,516.70	$5,516.70	$4,700.00	$4,700.00	$6,400.00	$6,400.00	$6,200.00	$6,200.00	$3,475.00	$3,475.00
623-02008	MANUAL DRAIN VALVE	EACH	3	$125.00	$375.00	$378.00	$1,134.00	$1,028.79	$3,086.37	$685.00	$2,055.00	$1,200.00	$3,600.00	$1,100.00	$3,300.00	$378.00	$1,134.00
623-05012	GATE VALVE- 1-1/2"	EACH	1	$400.00	$400.00	$550.00	$550.00	$710.36	$710.36	$715.00	$715.00	$820.00	$820.00	$820.00	$820.00	$550.00	$550.00
623	HDPE MAINLINE- 1-1/2"	LF	150	$3.50	$525.00	$52.00	$7,800.00	$12.30	$1,845.00	$11.00	$1,650.00	$14.00	$2,100.00	$22.00	$3,300.00	$52.00	$7,800.00
623	PVC LATERAL- 1"	LF	1,000	$3.00	$3,000.00	$13.00	$13,000.00	$6.50	$6,500.00	$6.00	$6,000.00	$7.50	$7,500.00	$3.50	$3,500.00	$13.00	$13,000.00
623	PVC SLEEVING- 2"	LF	250	$4.00	$1,000.00	$5.50	$1,375.00	$22.05	$5,512.50	$18.00	$4,500.00	$25.00	$6,250.00	$8.00	$2,000.00	$5.50	$1,375.00
623	PVC SLEEVING- 4"	LF	200	$8.00	$1,600.00	$15.85	$3,170.00	$29.02	$5,804.00	$23.00	$4,600.00	$34.00	$6,800.00	$15.00	$3,000.00	$15.85	$3,170.00
623-00165	DRIP VALVE ASSEMBLY- 1-1/2"	EACH	1	$750.00	$750.00	$1,250.00	$1,250.00	$1,182.15	$1,182.15	$960.00	$960.00	$1,400.00	$1,400.00	$1,300.00	$1,300.00	$1,250.00	$1,250.00
623-00162	SUBSURFACE DRIPLINE	EACH	575	$1.50	$862.50	$3.00	$1,725.00	$5.17	$2,972.75	$6.00	$3,450.00	$6.00	$3,450.00	$3.00	$1,725.00	$3.00	$1,725.00
623	DRIP LINE BLOW-OUT STUB ASSEMBLY	EACH	2	$550.00	$1,100.00	$75.00	$150.00	$104.53	$209.06	$181.00	$362.00	$120.00	$240.00	$194.00	$388.00	$75.00	$150.00
623	ARRESTOR WITH GROUNDING PLATE	EACH	2	$750.00	$1,500.00	$1,080.00	$2,160.00	$633.68	$1,267.36	$455.00	$910.00	$730.00	$1,460.00	$660.00	$1,320.00	$1,080.00	$2,160.00
623	VALVE DECODER	EACH	3	$500.00	$1,500.00	$50.00	$150.00	$378.08	$1,134.24	$325.00	$975.00	$440.00	$1,320.00	$400.00	$1,200.00	$50.00	$150.00
623	MAXI TWO WIRE CABLE	LF	150	$1.00	$150.00	$2.50	$375.00	$1.22	$183.00	$1.00	$150.00	$1.40	$210.00	$2.00	$300.00	$2.15	$322.50
619-00003	WATER METER- 3/4"	EACH	1	$750.00	$750.00	$20,000.00	$20,000.00	$3,195.00	$3,195.00	$19,900.00	$19,900.00	$1,700.00	$1,700.00	$8,300.00	$8,300.00	$2,628.04	$2,628.04
625-00000	CONSTRUCTION SURVEYING	LS	1	$100,000.00	$100,000.00	$125,000.00	$125,000.00	$88,182.00	$88,182.00	$97,000.00	$97,000.00	$118,300.00	$118,300.00	$108,000.00	$108,000.00	$145,000.00	$145,000.00
626-01112	PUBLIC INFORMATION MANAGEMENT (TIER II)	DAY	175	$150.00	$26,250.00	$75.00	$13,125.00	$74.55	$13,046.25	$106.00	$18,550.00	$84.00	$14,700.00	$83.00	$14,525.00	$98.00	$17,150.00
627-00003	THERMOPLASTIC PAVEMENT MARKING (INLAID)	SF	74	$30.00	$2,220.00	$18.50	$1,369.00	$31.95	$2,364.30	$46.00	$3,404.00	$33.00	$2,442.00	$34.00	$2,516.00	$35.00	$2,590.00
627-00008	MODIFIED EPOXY PAVEMENT MARKING	GAL	21	$500.00	$10,500.00	$325.00	$6,825.00	$527.18	$11,070.78	$660.00	$13,860.00	$550.00	$11,550.00	$183.00	$3,843.00	$500.00	$10,500.00
627-30405	PREFORMED THERMOPLASTIC PAVEMENT MARKING (WORD/ SYMBOL)	SF	854	$45.00	$38,430.00	$18.50	$15,799.00	$21.30	$18,190.20	$33.00	$28,182.00	$22.00	$18,788.00	$24.00	$20,496.00	$25.00	$21,350.00
627-30410	PREFORMED THERMOPLASTIC PAVEMENT MARKING (XWALK/ STOP LINE)	SF	1,854	$25.00	$46,350.00	$15.50	$28,737.00	$17.04	$31,592.16	$20.00	$37,080.00	$18.00	$33,372.00	$19.00	$35,226.00	$15.00	$27,810.00
629-01210	ADJUST MONUMENT BOX	EACH	1	$1,100.00	$1,100.00	$1,200.00	$1,200.00	$665.63	$665.63	$980.00	$980.00	$3,900.00	$3,900.00	$850.00	$850.00	$2,326.07	$2,326.07
630	TRAFFIC CONTROL	LS	1	$250,000.00	$250,000.00	$250,000.00	$250,000.00	$443,010.00	$443,010.00	$280,000.00	$280,000.00	$500,000.00	$500,000.00	$345,000.00	$345,000.00	$444,562.47	$444,562.47
212-00101	TREE PROTECTION	EACH	12	$500.00	$6,000.00	$2,850.00	$34,200.00	$997.43	$11,969.16	$326.00	$3,912.00	$840.00	$10,080.00	$2,000.00	$24,000.00	$700.00	$8,400.00
213	WOOD MULCH	CF	475	$3.50	$1,662.50	$3.50	$1,662.50	$13.26	$6,298.50	$6.00	$2,850.00	$15.00	$7,125.00	$9.00	$4,275.00	$3.50	$1,662.50
214-00000	1 YEAR LANDSCAPE MAINTENANCE	LS	1	$10,000.00	$10,000.00	$5,025.00	$5,025.00	$12,002.55	$12,002.55	$34,000.00	$34,000.00	$13,900.00	$13,900.00	$24,000.00	$24,000.00	$5,025.00	$5,025.00
214-00230	DECIDUOUS TREE (3 INCH CALIPER)	EACH	9	$600.00	$5,400.00	$1,050.00	$9,450.00	$1,123.58	$10,112.22	$960.00	$8,640.00	$1,300.00	$11,700.00	$1,200.00	$10,800.00	$1,050.00	$9,450.00
214-00320	DECIDUOUS SHRUB (2 GALLON CONTAINER)	EACH	187	$30.00	$5,610.00	$35.00	$6,545.00	$26.94	$5,037.78	$84.00	$15,708.00	$31.00	$5,797.00	$61.00	$11,407.00	$35.00	$6,545.00
214-00350	DECIDUOUS SHRUB (5 GALLON CONTAINER)	EACH	65	$65.00	$4,225.00	$65.00	$4,225.00	$48.83	$3,173.95	$77.00	$5,005.00	$56.00	$3,640.00	$79.00	$5,135.00	$44.00	$2,860.00
214-00910	PERENNIALS (1 GALLON CONTAINER)	EACH	448	$22.00	$9,856.00	$20.00	$8,960.00	$22.68	$10,160.64	$43.00	$19,264.00	$26.00	$11,648.00	$34.00	$15,232.00	$20.00	$8,960.00
412	CONCRETE PAVEMENT (6 INCH) (COLORED)	SY	761	$90.00	$68,490.00	$250.00	$190,250.00	$135.93	$103,442.73	$157.00	$119,477.00	$50.00	$38,050.00	$310.00	$235,910.00	$192.50	$146,492.50
412	CONCRETE PAVEMENT (8 INCH) (COLORED)	SY	914	$120.00	$109,680.00	$275.00	$251,350.00	$173.98	$159,017.72	$195.00	$178,230.00	$120.00	$109,680.00	$350.00	$319,900.00	$236.25	$215,932.50
622	BICYLCE RACK	EACH	9	$1,000.00	$9,000.00	$1,300.00	$11,700.00	$1,514.16	$13,627.44	$1,350.00	$12,150.00	$1,700.00	$15,300.00	$1,300.00	$11,700.00	$2,757.86	$24,820.74
622	FREESTANDING PLANTER A	EACH	25	$500.00	$12,500.00	$3,750.00	$93,750.00	$1,855.08	$46,377.00	$4,000.00	$100,000.00	$4,500.00	$112,500.00	$3,500.00	$87,500.00	$6,058.63	$151,465.75
622	FREESTANDING PLANTER B	EACH	6	$500.00	$3,000.00	$5,425.00	$32,550.00	$4,129.03	$24,774.18	$5,900.00	$35,400.00	$3,900.00	$23,400.00	$5,600.00	$33,600.00	$8,729.26	$52,375.56
622	CIP CONCRETE BENCH SEAT	LF	132	$50.00	$6,600.00	$381.00	$50,292.00	$312.56	$41,257.92	$1,000.00	$132,000.00	$220.00	$29,040.00	$750.00	$99,000.00	$656.25	$86,625.00
622	BENCH TOPPER	EACH	22	$200.00	$4,400.00	$3,200.00	$70,400.00	$2,385.20	$52,474.40	$3,150.00	$69,300.00	$1,100.00	$24,200.00	$3,100.00	$68,200.00	$5,469.88	$120,337.36
622	STACKED TIMBER BENCH	EACH	1	$2,000.00	$2,000.00	$45,000.00	$45,000.00	$37,504.73	$37,504.73	$57,000.00	$57,000.00	$22,300.00	$22,300.00	$41,000.00	$41,000.00	$30,834.62	$30,834.62
622	TIMBER BENCH	EACH	2	$2,500.00	$5,000.00	$10,000.00	$20,000.00	$6,584.98	$13,169.96	$63,000.00	$126,000.00	$8,400.00	$16,800.00	$5,700.00	$11,400.00	$18,170.83	$36,341.66
700-70305	AESTHETICS	A/A	1	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00	$338,000.00
~~700-70010~~	~~MINOR CONTRACT REVISIONS~~	~~F/A~~	~~1~~	~~$100,000.00~~	Removed	~~$100,000.00~~	Removed	~~$100,000.00~~	Removed	~~$100,000.00~~	Removed	~~$100,000.00~~	Removed	~~$100,000.00~~	Removed	~~$100,000.00~~	Removed
700-70072	OBTAIN POWER FROM XCEL	A/A	1	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00
700-70175	UNKNOWN UTILITIES	A/A	1	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00
700-70210	LIGHTING	A/A	1	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00	$100,000.00
700-70236	PERMITS	F/A	1	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00
700-70245	UTILITY TAP FEE	F/A	1	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00	$25,000.00
700-70380	EROSION CONTROL	A/A	1	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00
700-70581	AIR MONITORING SPECIALIST	A/A	1	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00	$15,000.00
700-70588	RACS EXCAVATION, LOADING, AND TRANSPORTATION	A/A	1	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00	$50,000.00
LS1	MOBILIZATION	LS	1	$486,463.64	$486,463.64	$359,280.00	$359,280.00	$931,444.24	$931,444.24	$525,000.00	$525,000.00	$650,000.00	$650,000.00	$692,300.00	$692,300.00	$185,978.24	$185,978.24
LS2	TESTING/QUALITY CONTROL	LS	1	$75,000.00	$75,000.00	$98,500.00	$98,500.00	$48,843.56	$48,843.56	$100,000.00	$100,000.00	$120,000.00	$120,000.00	$89,900.00	$89,900.00	$236,091.32	$236,091.32
	Engineers Estimate of Base Bid Total:				**$5,270,632.64**												
				BID ITEMS TOTAL AMOUNT			$6,333,777.02		$6,524,633.85		$6,664,234.00		$7,127,642.10		$7,157,480.00		$9,142,000.00
				TEXTURA FEE			$12,220.00		$12,220.00		$12,220.00		$12,220.00		$12,220.00		$12,220.00
							$6,345,997.02		**$6,536,853.85**		**$6,676,454.00**		**$7,139,862.10**		**$7,169,700.00**		**$9,154,220.00**