

Mississippi Ave Vision Zero Safety Project				NTP - 365 Days		Hamon Infrastructure, Inc. Great American Insurance Company		Kraemer North America LLC Liberty Mutual Insurance Company		Concrete Express, Inc. dba DEI Travelers Casualty and Surety Company of America		Graham Concrete Ltd. Travelers Casualty and Surety Company of America		TWX Colorado dba Timber Wolf Excavating Employers Mutual Casualty Company		Jalisco International, Inc. Employers Mutual Casualty Company		Chato's Concrete, LLC SureTec Insurance Company		Godland Construction, Inc. Hartford Fire Insurance Company	
Bid Item	Description	Qty	Units	Unit Cost	Total Cost	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid
201-00000	CLEAR AND GRUBBING	1	LS	\$15,000.00	\$15,000.00	194,618.00	\$194,618.00	36,000.00	\$36,000.00	65,000.00	\$65,000.00	80,000.00	\$80,000.00	8,500.00	\$8,500.00	18,000.00	\$18,000.00	12,000.00	\$12,000.00	38,475.00	\$38,475.00
202-00019	REMOVAL OF INLET	6	EACH	\$3,500.00	\$21,000.00	3,480.00	\$20,880.00	6,500.00	\$39,000.00	2,500.00	\$15,000.00	1,100.00	\$6,600.00	1,500.00	\$9,000.00	2,100.00	\$12,600.00	3,700.00	\$22,200.00	1,664.00	\$9,984.00
202-00021	REMOVE MANHOLE	1	EACH	\$3,500.00	\$3,500.00	9,270.00	\$9,270.00	8,500.00	\$8,500.00	1,335.00	\$1,335.00	1,700.00	\$1,700.00	4,500.00	\$4,500.00	2,500.00	\$2,500.00	3,000.00	\$3,000.00	3,328.00	\$3,328.00
202-00035	REMOVAL OF PIPE	185	LF	\$80.00	\$14,800.00	50.5	\$9,342.50	175	\$32,375.00	124.65	\$23,062.25	55	\$10,175.00	25	\$4,625.00	90	\$16,650.00	86	\$15,910.00	32.2	\$5,957.00
202-00039	REMOVAL OF BOLLARD	1	EACH	\$500.00	\$500.00	101	\$101.00	540	\$540.00	255	\$255.00	220	\$220.00	250	\$250.00	240	\$240.00	500	\$500.00	223	\$223.00
202-00200	REMOVAL OF CONCRETE SIDEWALK	868	SY	\$80.00	\$69,440.00	21.25	\$18,445.00	101	\$87,668.00	26.3	\$22,828.40	35	\$30,380.00	20	\$17,360.00	25	\$21,700.00	38	\$32,984.00	18.9	\$16,405.20
202-00201	REMOVAL OF CURB	16	LF	\$25.00	\$400.00	31.75	\$508.00	59	\$944.00	9	\$144.00	35	\$560.00	75	\$1,200.00	22	\$352.00	25	\$400.00	41.6	\$665.60
202-00203	REMOVAL OF CURB AND GUTTER	1219	LF	\$25.00	\$30,475.00	19	\$23,161.00	21	\$25,599.00	14.85	\$18,102.15	12	\$14,628.00	20	\$24,380.00	15	\$18,285.00	20	\$24,380.00	8.5	\$10,361.50
202-00210	REMOVAL OF CONCRETE PAVEMENT	3034	SY	\$70.00	\$212,380.00	94	\$285,196.00	70	\$212,380.00	42.55	\$129,096.70	55	\$166,870.00	15	\$45,510.00	65	\$197,210.00	40	\$121,360.00	47.7	\$144,721.80
202-00220	REMOVAL OF ASPHALT MAT	2195	SY	\$55.00	\$120,725.00	80	\$175,600.00	75	\$164,625.00	28.6	\$62,777.00	43	\$94,385.00	10	\$21,950.00	50	\$109,750.00	33	\$72,435.00	18	\$39,510.00
202-00250	REMOVAL OF PAVEMENT MARKING	6731	SF	\$2.00	\$13,462.00	2	\$13,462.00	1.5	\$10,096.50	2.35	\$15,817.85	2	\$13,462.00	2.5	\$16,827.50	2.25	\$15,144.75	6	\$40,386.00	5.5	\$37,020.50
202-00810	REMOVAL OF GROUND SIGN	5	EACH	\$155.00	\$775.00	350	\$1,750.00	405	\$2,025.00	98	\$490.00	275	\$1,375.00	250	\$1,250.00	375	\$1,875.00	200	\$1,000.00	171	\$855.00
202-00821	REMOVAL OF SIGN PANEL	5	EACH	\$95.00	\$475.00	200	\$1,000.00	174	\$870.00	127.55	\$637.75	250	\$1,250.00	250	\$1,250.00	215	\$1,075.00	250	\$1,250.00	34.1	\$170.50
202-00825	REMOVAL OF FLASHING BEACON	1	EACH	\$2,500.00	\$2,500.00	923	\$923.00	1,040.00	\$1,040.00	2,290.00	\$2,290.00	1,000.00	\$1,000.00	4,200.00	\$4,200.00	285	\$285.00	2,600.00	\$2,600.00	296	\$296.00
202-00827	REMOVAL OF PULL BOX	5	EACH	\$615.00	\$3,075.00	487	\$2,435.00	480	\$2,400.00	440.55	\$2,202.75	525	\$2,625.00	750	\$3,750.00	210	\$1,050.00	500	\$2,500.00	219	\$1,095.00
202-00830	REMOVAL OF TRAFFIC SIGNAL FACE	4	EACH	\$300.00	\$1,200.00	123	\$492.00	120	\$480.00	255.05	\$1,020.20	130	\$520.00	450	\$1,800.00	605	\$2,420.00	290	\$1,160.00	625	\$2,500.00
202-00860	REMOVAL OF PEDESTRIAN PUSH BUTTON	2	EACH	\$250.00	\$500.00	123	\$246.00	120	\$240.00	118.25	\$236.50	130	\$260.00	400	\$800.00	220	\$440.00	135	\$270.00	229	\$458.00
203-00050	UNSUITABLE MATERIAL	50	CY	\$150.00	\$7,500.00	139	\$6,950.00	190	\$9,500.00	114.4	\$5,720.00	245	\$12,250.00	150	\$7,500.00	300	\$1,750.00	100	\$5,000.00	80	\$4,000.00
203-01597	POTHOLING	20	EA	\$1,500.00	\$30,000.00	1,100.00	\$22,000.00	540	\$10,800.00	375	\$7,500.00	500	\$10,000.00	350	\$7,000.00	700	\$14,000.00	500	\$10,000.00	2,613.00	\$52,260.00
208-00035	AGGREGATE BAG	507	LF	\$13.00	\$6,591.00	9	\$4,563.00	12	\$6,084.00	14	\$7,098.00	17	\$8,619.00	10	\$5,070.00	20	\$10,140.00	20	\$10,140.00	31.2	\$15,818.40
208-00046	PRE-FABRICATED CONCRETE WASHOUT STRUCTURE (TYPE1)	1	EACH	\$3,020.00	\$3,020.00	6,550.00	\$6,550.00	40,000.00	\$40,000.00	2,900.00	\$2,900.00	1,300.00	\$1,300.00	5,000.00	\$5,000.00	675	\$675.00	3,000.00	\$3,000.00	7,609.00	\$7,609.00
208-00054	STORM DRAIN INLET PROTECTION (TYPE II)	35	EACH	\$200.00	\$7,000.00	299	\$10,465.00	245	\$8,575.00	305	\$10,675.00	300	\$10,500.00	250	\$8,750.00	235	\$8,225.00	500	\$17,500.00	803	\$28,105.00
208-00075	PRE-FABRICATED VEHICLE TRACKING PAD	1	EACH	\$6,750.00	\$6,750.00	305	\$305.00	850	\$850.00	6,800.00	\$6,800.00	4,500.00	\$4,500.00	5,000.00	\$5,000.00	14,000.00	\$14,000.00	5,000.00	\$5,000.00	2,927.00	\$2,927.00
208-00106	SWEEPING (SEDIMENT REMOVAL)	90	HR	\$180.00	\$16,200.00	137	\$12,330.00	185	\$16,650.00	200	\$18,000.00	205	\$18,450.00	125	\$11,250.00	120	\$10,800.00	350	\$31,500.00	73.9	\$6,651.00
208-00107	REMOVE TRASH	90	HR	\$132.00	\$11,880.00	64.5	\$5,805.00	80	\$7,200.00	222	\$19,980.00	100	\$9,000.00	125	\$11,250.00	54	\$4,860.00	125	\$11,250.00	73.9	\$6,651.00
208-00207	EROSION CONTROL MANAGEMENT	65	DAY	\$400.00	\$26,000.00	73.5	\$4,777.50	250	\$16,250.00	50	\$3,282.00	370	\$24,050.00	300	\$19,500.00	265	\$17,225.00	500	\$32,500.00	171	\$11,115.00
210-00001	RESET STRUCTURE (WATER VALVE)	8	EACH	\$50,000.00	\$400,000.00	834	\$6,672.00	1,950.00	\$15,600.00	1,250.00	\$10,000.00	3,300.00	\$26,400.00	3,500.00	\$28,000.00	1,000.00	\$8,000.00	3,000.00	\$24,000.00	1,290.00	\$10,320.00
210-00001	RESET STRUCTURE (BENCH)	1	EACH	\$500.00	\$500.00	669	\$669.00	1,500.00	\$1,500.00	650	\$650.00	1,000.00	\$1,000.00	1,000.00	\$1,000.00	1,185.00	\$1,185.00	2,500.00	\$2,500.00	925	\$925.00
210-00001	RESET STRUCTURE (ELECTRICAL)	10	EACH	\$500.00	\$5,000.00	2,310.00	\$23,100.00	2,495.00	\$24,950.00	5,800.00	\$58,000.00	900	\$9,000.00	7,700.00	\$77,000.00	440	\$4,400.00	6,500.00	\$65,000.00	455	\$4,550.00
210-00827	RESET PULL BOX	5	EACH	\$1,000.00	\$5,000.00	1,640.00	\$8,200.00	1,848.00	\$9,240.00	850	\$4,250.00	1,900.00	\$9,500.00	1,250.00	\$6,250.00	1,050.00	\$5,250.00	970	\$4,850.00	1,097.00	\$5,485.00
210-00858	RESET PEDESTAL POLE	2	EACH	\$1,000.00	\$2,000.00	1,490.00	\$2,980.00	1,675.00	\$3,350.00	3,305.00	\$6,610.00	1,500.00	\$3,000.00	6,400.00	\$12,800.00	5,400.00	\$10,800.00	3,700.00	\$7,400.00	5,582.00	\$11,164.00
210-00860	RESET PEDESTRIAN PUSH BUTTON	2	EACH	\$750.00	\$1,500.00	128	\$256.00	145	\$290.00	345	\$690.00	135	\$270.00	600	\$1,200.00	420	\$840.00	390	\$780.00	437	\$874.00
210-00865	RESET PEDESTRIAN SIGNAL HEAD	2	EACH	\$300.00	\$600.00	128	\$256.00	145	\$290.00	680	\$1,360.00	135	\$270.00	800	\$1,600.00	1,060.00	\$2,120.00	775	\$1,550.00	1,097.00	\$2,194.00
210-01000	RESET FENCE	103	LF	\$15.00	\$1,545.00	60	\$6,180.00	34	\$3,502.00	15	\$1,545.00	75	\$7,725.00	150	\$15,450.00	32	\$3,296.00	60	\$6,180.00	62.1	\$6,396.30
210-04010	ADJUST MANHOLE	4	EACH	\$2,000.00	\$8,000.00	\$725.00	\$2,900.00	\$1,500.00	\$6,000.00	\$1,655.00	\$6,620.00	\$700.00	\$2,800.00	\$1,500.00	\$6,000.00	\$1,850.00	\$7,400.00	\$1,000.00	\$4,000.00	\$1,337.00	\$5,348.00
210-04015	MODIFY MANHOLE	3	EACH	\$50,000.00	\$150,000.00	\$5,060.00	\$15,180.00	\$7,500.00	\$22,500.00	\$4,615.00	\$13,845.00	\$4,400.00	\$13,200.00	\$4,500.00	\$13,500.00	\$5,700.00	\$17,100.00	\$5,000.00	\$15,000.00	\$4,365.00	\$13,095.00
212-00100	TREE RETENTION AND PROTECTION	1	LS	\$75,000.00	\$75,000.00	36,210.00	\$36,210.00	55,000.00	\$55,000.00	35,000.00	\$35,000.00	50,000.00	\$50,000.00	12,500.00	\$12,500.00	49,000.00	\$49,000.00	8,000.00	\$8,000.00	3,547.00	\$3,547.00
217-00020	HERBICIDE TREATMENT	16	HR	\$150.00	\$2,400.00	75	\$1,200.00	300	\$4,800.00	410	\$6,560.00	400	\$6,400.00	400	\$6,400.00	265	\$4,240.00	500	\$8,000.00	171	\$2,736.00
240-00000	WILDLIFE BIOLOGIST	16	HR	\$135.00	\$2,160.00	90	\$1,440.00	90	\$1,440.00	215	\$3,440.00	210	\$3,360.00	125	\$2,000.00	190	\$3,040.00	300	\$4,800.00	205	\$3,280.00
250-00010	ENVIRONMENTAL HEALTH AND SAFETY MANAGEMENT	1	LS	\$15,000.00	\$15,000.00	3,500.00	\$3,500.00	4,500.00	\$4,500.00	26,000.00	\$26,000.00	7,000.00	\$7,000.00	5,000.00	\$5,000.00	39,000.00	\$39,000.00	35,000.00	\$35,000.00	28,865.00	\$28,865.00
304-06007	AGGREGATE BASE COURSE (CLASS 6) (6-INCH)	500	CY	\$170.00	\$85,000.00	364.09	\$182,045.00	500	\$250,000.00	57.9	\$28,950.00	114	\$57,000.00	65	\$32,500.00	87	\$43,500.00	51	\$25,500.00	61.6	\$30,800.00
306-01000	RECONDITIONING	1850	SY	\$15.00	\$27,750.00	3.9	\$7,215.00	35	\$64,750.00	5.9	\$10,915.00	30	\$55,500.00	10	\$18,500.00	28	\$51,800.00	20	\$37,000.00	7.2	\$13,320.00
403-00720	HOT MIX ASPHALT (PATCHING) (ASPHALT)	395	TON	\$200.00	\$79,000.00	151	\$59,645.00	250	\$98,750.00	195	\$77,025.00	170	\$67,150.00	190	\$75,050.00	250	\$98,750.00	250	\$98,750.00	219	\$86,505.00
412-00190	CONCRETE PAVEMENT (PATCHING)	525	SY	\$110.00	\$57,750.00	114	\$59,850.00	190	\$99,750.												

Mississippi Ave Vision Zero Safety Project			NTP - 365 Days		Hamon Infrastructure, Inc. Great American Insurance Company		Kraemer North America LLC Liberty Mutual Insurance Company		Concrete Express, Inc. dba CEI Travelers Casualty and Surety Company of America		Graham Concrete Ltd. Travelers Casualty and Surety Company of America		TWX Colorado dba Timber Wolf Excavating Employers Mutual Casualty Company		Jalisco International, Inc. Employers Mutual Casualty Company		Chato's Concrete, LLC SureTec Insurance Company		Goodland Construction, Inc. Hartford Fire Insurance Company			
Contract No. 202581736	Bid Item	Description	Qty	Units	Unit Cost	Total Cost	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid	Unit Bid	Total Bid		
	613-01200	2 INCH ELECTRICAL CONDUIT (PLASTIC)	118	LF	\$55.00	\$6,490.00	37	\$4,366.00	42	\$4,956.00	27.85	\$3,286.30	38	\$4,484.00	90	\$10,620.00	39	\$4,602.00	31	\$3,658.00	41	\$4,838.00
	613-01300	3 INCH ELECTRICAL CONDUIT (PLASTIC)	480	LF	\$55.00	\$26,400.00	39	\$18,720.00	44	\$21,120.00	34.8	\$16,704.00	40	\$19,200.00	65	\$31,200.00	39	\$18,720.00	40	\$19,200.00	41	\$19,680.00
	613-07023	PULL BOX (24"X36"X24")	1	EACH	\$2,350.00	\$2,350.00	2,620.00	\$2,620.00	3,000.00	\$3,000.00	2,895.00	\$2,895.00	2,400.00	\$2,400.00	4,800.00	\$4,800.00	3,700.00	\$3,700.00	3,300.00	\$3,300.00	3,883.00	\$3,883.00
	613-07199	PULL BOX (INSTALL ONLY)	4	EACH	\$3,000.00	\$12,000.00	1,380.00	\$5,520.00	1,600.00	\$6,400.00	1,605.00	\$6,420.00	1,500.00	\$6,000.00	2,550.00	\$10,200.00	1,700.00	\$6,800.00	1,800.00	\$7,200.00	1,828.00	\$7,312.00
	613-10000	WIRING	1	LS	\$25,000.00	\$25,000.00	20,510.00	\$20,510.00	23,091.57	\$23,091.57	20,300.00	\$20,300.00	21,000.00	\$21,000.00	21,000.00	\$21,000.00	19,000.00	\$19,000.00	23,000.00	\$23,000.00	20,463.00	\$20,463.00
	613-20000	LIGHT STANDARD AND LUMINAIRE (INSTALL ONLY)	1	EACH	\$1,500.00	\$1,500.00	462	\$462.00	550	\$550.00	5,655.00	\$5,655.00	500	\$500.00	4,200.00	\$4,200.00	2,100.00	\$2,100.00	6,400.00	\$6,400.00	2,180.00	\$2,180.00
	614-00011	SIGN PANEL CLASS I	587	SF	\$46.00	\$27,002.00	26	\$15,262.00	44	\$25,828.00	44.05	\$25,857.35	40	\$23,480.00	30	\$17,610.00	29	\$17,023.00	50	\$29,350.00	38.6	\$22,658.20
	614-00200	STEEL SIGNPOST (U-2)	539	LF	\$30.00	\$16,170.00	22	\$11,858.00	30	\$16,170.00	29	\$15,631.00	40	\$21,560.00	52	\$28,028.00	25	\$13,475.00	40	\$21,560.00	44.4	\$23,931.60
	614-70336	TRAFFIC SIGNAL FACE (12-12-12)	3	EACH	\$1,600.00	\$4,800.00	923	\$2,769.00	1,100.00	\$3,300.00	1,145.00	\$3,435.00	950	\$2,850.00	2,000.00	\$6,000.00	1,325.00	\$3,975.00	1,300.00	\$3,900.00	1,411.00	\$4,233.00
	614-72860	PEDESTRIAN PUSH BUTTON	2	EACH	\$650.00	\$1,300.00	1,590.00	\$3,180.00	1,800.00	\$3,600.00	1,705.00	\$3,410.00	1,600.00	\$3,200.00	750	\$1,500.00	650	\$1,300.00	1,900.00	\$3,800.00	695	\$1,390.00
	614-72861	PEDESTRIAN PUSH BUTTON (INSTALL ONLY)	4	EACH	\$225.00	\$900.00	256	\$1,024.00	289	\$1,156.00	205	\$820.00	270	\$1,080.00	400	\$1,600.00	420	\$1,680.00	230	\$920.00	437	\$1,748.00
	614-72863	PEDESTRIAN PUSH BUTTON POST ASSEMBLY	5	EACH	\$1,900.00	\$9,500.00	1,330.00	\$6,650.00	1,502.00	\$7,510.00	4,485.00	\$22,425.00	1,400.00	\$7,000.00	2,650.00	\$13,250.00	1,900.00	\$9,500.00	5,100.00	\$25,500.00	1,995.00	\$9,975.00
	614-75216	PEDESTRIAN SIGNAL FACE (16) (INSTALL ONLY)	8	EACH	\$150.00	\$1,200.00	256	\$2,048.00	289	\$2,312.00	515	\$4,120.00	270	\$2,160.00	750	\$6,000.00	625	\$5,000.00	590	\$4,720.00	661	\$5,288.00
	614-75336	TRAFFIC SIGNAL FACE (12-12-12) (INSTALL ONLY)	6	EACH	\$150.00	\$900.00	256	\$1,536.00	289	\$1,734.00	650	\$3,900.00	270	\$1,620.00	1,150.00	\$6,900.00	900	\$5,400.00	740	\$4,440.00	956	\$5,736.00
	614-75848	TRAFFIC SIGNAL CONTROLLER AND CABINET (INSTALL ONLY)	1	EACH	\$2,500.00	\$2,500.00	1,360.00	\$1,360.00	1,325.00	\$1,325.00	10,145.00	\$10,145.00	1,400.00	\$1,400.00	10,500.00	\$10,500.00	5,300.00	\$5,300.00	11,600.00	\$11,600.00	5,490.00	\$5,490.00
	614-80003	RECTANGULAR RAPID FLASHING BEACON	8	EACH	\$7,000.00	\$56,000.00	8,820.00	\$70,560.00	8,600.00	\$68,800.00	9,045.00	\$72,360.00	9,000.00	\$72,000.00	16,200.00	\$129,600.00	12,500.00	\$100,000.00	10,850.00	\$86,800.00	10,089.00	\$80,712.00
	614-81011	TRAFFIC SIGNAL-LIGHT POLE STEEL (1 MAST ARM) (INSTALL ONLY)	2	EACH	\$5,000.00	\$10,000.00	2,050.00	\$4,100.00	2,000.00	\$4,000.00	5,230.00	\$10,460.00	2,200.00	\$4,400.00	4,800.00	\$9,600.00	5,200.00	\$10,400.00	6,000.00	\$12,000.00	5,480.00	\$10,960.00
	614-81300	TRAFFIC SIGNAL-LIGHT POLE (INSTALL ONLY)	1	EACH	\$1,250.00	\$1,250.00	1,130.00	\$1,130.00	1,100.00	\$1,100.00	3,660.00	\$3,660.00	1,200.00	\$1,200.00	4,800.00	\$4,800.00	4,700.00	\$4,700.00	4,200.00	\$4,200.00	5,063.00	\$5,063.00
	625-00000	CONSTRUCTION SURVEYING	1	LS	\$100,000.00	\$100,000.00	150,000.00	\$150,000.00	55,000.00	\$55,000.00	70,200.00	\$70,200.00	50,000.00	\$50,000.00	50,000.00	\$50,000.00	69,000.00	\$69,000.00	65,000.00	\$65,000.00	44,887.00	\$44,887.00
	626-00000	MOBILIZATION	1	LS	\$200,000.00	\$200,000.00	320,000.00	\$320,000.00	395,679.15	\$395,679.15	488,000.00	\$488,000.00	220,000.00	\$220,000.00	335,000.00	\$335,000.00	350,000.00	\$350,000.00	150,000.00	\$150,000.00	103,000.00	\$103,000.00
	626-01113	PUBLIC INFORMATION MANAGEMENT (TIER III)	1	LS	\$7,500.00	\$7,500.00	16,450.00	\$16,450.00	22,000.00	\$22,000.00	19,535.00	\$19,535.00	43,000.00	\$43,000.00	15,000.00	\$15,000.00	48,000.00	\$48,000.00	45,000.00	\$45,000.00	41,552.00	\$41,552.00
	627-00008	MODIFIED EPOXY PAVEMENT MARKING	80	GAL	\$225.00	\$18,000.00	200	\$16,000.00	130	\$10,400.00	380	\$30,400.00	340	\$27,200.00	240	\$19,200.00	215	\$17,200.00	450	\$36,000.00	211	\$16,880.00
	627-30205	PERFORMED THERMOPLASTIC PAVEMENT MARKINGS (WORD-SYMBOL)	452	SF	\$20.00	\$9,040.00	30	\$13,560.00	20	\$9,040.00	25.5	\$11,526.00	23	\$10,396.00	36	\$16,272.00	32	\$14,464.00	38	\$17,176.00	23.9	\$10,802.80
	627-30210	PERFORMED THERMOPLASTIC PAVEMENT (XWALK-STOPLINE)	2660	SF	\$20.00	\$53,200.00	13	\$34,580.00	15	\$39,900.00	15.65	\$41,629.00	15	\$39,900.00	15.75	\$41,895.00	13	\$34,580.00	22	\$58,520.00	21.6	\$57,456.00
	630-00000	FLAGGING	1200	HOURL	\$35.00	\$42,000.00	35.75	\$42,900.00	38	\$45,600.00	36	\$43,200.00	58	\$69,600.00	55	\$66,000.00	42	\$50,400.00	50	\$60,000.00	39.8	\$47,760.00
	630-00003	UNIFORMED TRAFFIC CONTROL	80	HOURL	\$115.00	\$9,200.00	170	\$13,600.00	150	\$12,000.00	280	\$22,400.00	155	\$12,400.00	195	\$15,600.00	160	\$12,800.00	200	\$16,000.00	154	\$12,320.00
	630-00007	TRAFFIC CONTROL INSPECTION	95	DAY	\$225.00	\$21,375.00	125	\$11,875.00	400	\$38,000.00	116	\$11,020.00	325	\$30,875.00	270	\$25,650.00	185	\$17,575.00	450	\$42,750.00	398	\$37,810.00
	630-00012	TRAFFIC CONTROL MANAGEMENT	270	DAY	\$750.00	\$202,500.00	625	\$168,750.00	800	\$216,000.00	1,305.00	\$352,350.00	700	\$189,000.00	990	\$267,300.00	1,300.00	\$351,000.00	500	\$135,000.00	795	\$214,650.00
	630-80341	CONSTRUCTION TRAFFIC SIGN (PANEL SIZE A)	148	EACH	\$150.00	\$22,200.00	80	\$11,840.00	30	\$4,440.00	15	\$2,220.00	116	\$17,168.00	180	\$26,640.00	64	\$9,472.00	150	\$22,200.00	34.1	\$5,046.80
	630-80355	PORTABLE MESSAGE SIGN PANEL	2	EACH	\$10,000.00	\$20,000.00	5,000.00	\$10,000.00	22,000.00	\$44,000.00	3,000.00	\$6,000.00	30,000.00	\$60,000.00	28,500.00	\$57,000.00	8,000.00	\$16,000.00	5,000.00	\$10,000.00	11,364.00	\$22,728.00
	630-80358	ADVANCE WARNING FLASHING OR SEQUENCING ARROW PANEL (TYPE C)	4	EACH	\$4,500.00	\$18,000.00	2,500.00	\$10,000.00	6,000.00	\$24,000.00	580	\$2,320.00	4,800.00	\$19,200.00	11,500.00	\$46,000.00	2,700.00	\$10,800.00	3,000.00	\$12,000.00	6,820.00	\$27,280.00
	630-80360	DRUM CHANNELIZING DEVICE	450	EACH	\$85.00	\$38,250.00	21.75	\$9,787.50	55	\$24,750.00	25	\$11,250.00	65	\$29,250.00	50	\$22,500.00	37	\$16,650.00	100	\$45,000.00	57	\$25,650.00
	630-80373	CONCRETE BARRIER (TEMPORARY) UNIT	340	LF	\$70.00	\$23,800.00	\$22.75	\$7,735.00	\$105.00	\$35,700.00	\$58.50	\$19,890.00	\$75.00	\$25,500.00	\$75.00	\$25,500.00	\$77.00	\$26,180.00	\$245.00	\$83,300.00	\$62.50	\$21,250.00
	700-70010	MINOR CONTRACT REVISIONS	1	F/A	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00	\$155,000.00
	700-70023	ON-THE-JOB TRAINEE	1	F/A	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00	\$6,400.00
	700-70082	FURNISH AND INSTALL ELECTRICAL SERVICE	1	F/A	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00	\$15,000.00
	Engineers Estimate of Base Bid Total:					\$3,643,566.00																
	BID ITEMS TOTAL AMOUNT					\$3,300,000.00	\$3,300,000.00	\$3,922,648.22	\$3,922,648.22	\$3,465,657.80	\$3,465,657.80	\$3,219,688.00	\$3,219,688.00	\$3,241,313.50	\$3,241,313.50	\$3,596,284.25	\$3,596,284.25	\$3,401,430.00	\$3,401,430.00	\$2,939,547.26	\$2,939,547.26	
						\$3,300,000.00	\$3,300,000.00	\$3,922,648.22	\$3,922,648.22	\$3,465,657.80	\$3,465,657.80	\$3,219,688.00	\$3,219,688.00	\$3,241,313.50	\$3,241,313.50	\$3,596,284.25	\$3,596,284.25	\$3,401,430.00	\$3,401,430.00	\$2,939,547.26	\$2,939,547.26	