

2016 Capital Project Support														
Engineers Estimate														
<b>\$3,000,000.00 Contract Value</b>														
		<b>Work to be completed under the following profit Markup Limitations- on a time and Material Basis</b>	<b>Additional Markup if individual work event is designated as urgent.</b>	<b>Total</b>	Brannan Construction Company						American West Construction, LLC			
Item	Description			<b>Total</b>				<b>Total</b>				<b>Total</b>		<b>Total</b>
1	Labor Percent Markup	8%	3%	11%	20%	0.0%	20%	25%	10%	35%	30%	10%	40%	
2	Materials Percent Markup	8%	3%	11%	19%	0.0%	19%	10%	5%	15%	15%	10%	25%	
3	Equipment Percent Markup	8%	3%	11%	19%	0.0%	19%	25%	10%	35%	10%	10%	20%	
4	Subcontractor percent Markup	8%	3%	11%	20%	0.0%	20%	10%	5%	15%	25%	10%	35%	
	<b>Total Markup</b>	32%	12%	44%	78%	0%	78%	70%	30%	100%	80%	40%	120%	