
      
 
   

  
 

 
 

        
 

 
   

 
          

         
 

         
   

 
     

 
             

   
 

            
             

             
             

 
           

           
 

         
            

            
               

  
 

        
    

 
      

      
 

             
                    

                
              

 
             

            
                

            
            

 
                 

            
          

REVISION OF SECTION 208 
EROSION CONTROL 

Section 208 of the Standard Construction Specifications is hereby removed in its entirety and replaced with the 
following: 

PART I: DEFINITIONS 

Definitions used for this Section shall consist of those listed in Title 1 of the City and County of Denver “Standard 
Specifications for Construction, General Contract Conditions”, 2011 edition. 

Definitions used for this Section hereby incorporate those identified within the City and County of Denver Construction 
Activities Stormwater Manual (CASM). 

Additional Definitions applicable to this Section are listed heretofore: 

Basis of Payment: The terms under which “Work” is paid, as a designated “Pay Item” in accordance with the 
quantity measured and the “Pay Unit.” 

Best Management Practices (BMPs): Schedules of activities, prohibitions of practices, installation of devices, 
maintenance procedures, and other management practices deployed to stabilize the construction site to prevent or 
reduce the pollution of State Waters (see definition below). Stormwater BMPs can be classified as "structural" (i.e., 
devices installed or constructed on a site) or "non-structural" (procedures, such as modified landscaping practices). 

Colorado Department of Health and Environment (CDPHE): State of Colorado, Water Quality Control 
Division responsible for issuance of State Construction Stormwater Permit. 

Construction Activities Stormwater Discharge Permit (CASDP): Permit issued by the City for compliance with 
City & County of Denver Revised Municipal Code and Department of Transportation and Infrastruction Rules & 
Regulations concerning the discharge of pollutants in storm generated runoff from construction sites to Municipal 
Separate Storm Sewer System (MS4, see definition below) or State Waters, via the Municipal Separate Storm Sewer 
System (MS4). 

Construction Activities Stormwater Manual (CASM): City and County of Denver Construction Activities 
Stormwater Manual (CASM), 2010 edition. 

Colorado Department of Transportation (CDOT):  State agency that has published standards for Erosion Control 
with accompanying Erosion Control Supervisor certification courses. 

Erosion Control Supervisor (ECS): The Erosion Control Supervisor is assigned by the Contractor to perform 
duties as described in this Section. The ECS shall be properly trained in BMPs per requirements of Part V below, 
and shall be under the direction of a Professional Engineer licensed in the State of Colorado when performing any 
modifications to the Project Stormwater Management Plan (SWMP), as required by CDPHE. 

Final Stabilization: Point of construction when all ground surface disturbing activities at the site have been 
completed and uniform vegetative cover has reached 70% of pre-disturbance vegetative cover (as judged by 
comparison to nearest fallow vegetation), or equivalent permanent features have been employed. At this point, all 
temporary BMPs can be removed, all construction and equipment maintenance wastes have been disposed of 
properly; and all elements of the Stormwater Management Plan have been completed. 

Major SWMP Modification: Changes to the original SWMP that removes or adds additional area to the Project, or 
modifies the hydrology or drainage of the Project. A Major SWMP Modification requires the submission of revised 
Stormwater Management Plan (SWMP) elements to the Permit Authority for review and approval. Any adjustments 
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to a SWMP must be performed either by or under the direction of a Professional Engineer licensed in the State of 
Colorado. 

Minor SWMP Modification: Modification to the SWMP that does NOT increase the scope or change hydrology of 
the Project but: modifies/improves specific BMPs in use at site, indicates progression in phasing of the Project, or 
specifies relocation of previously approved BMPs within the Project. Any adjustments to a SWMP must be 
performed either by or under the direction of a Professional Engineer licensed in the State of Colorado. 

Municipal Separate Storm Sewer System (MS4): A conveyance or system of conveyances (including roads with 
drainage systems, municipal streets, catch basins, curbs, gutters, ditches, man-made channels, or storm drains): 

a) owned or operated by a State, city, town, county, district, association, or other public body (created by
or pursuant to State law) having jurisdiction over disposal of stormwater or other wastes, including 
special districts under State law such as a sewer district, flood control district or drainage district, or 
similar entity, or a designated and approved management agency under Section 208 of the Federal 
Clean Water Act that discharges to State Waters; 

b) designed or used for collecting or conveying stormwater;
c) which is not a combined sewer; and
d) which is not part of a Publicly Owned Treatment Works (POTW).

Permit Authority: The Department authorized by the City to review and process CASDP Applications for Capital 
and/ or governmental sponsored Projects.  The responsible City department serving as the Permit Authority is the 
Engineering, Regulatory and Analytics Office. As a clarification, the Development Services Department of the City 
serves as the point of intake and permit processing center. 

Permit Enforcement Authority:  The Department authorized by the City to inspect and enforce CASDP Rules and 
Conditions for all construction Projects within the City’s MS4 Boundary. The responsible City department serving as 
the Permit Enforcement Authority is the Wastewater Management Division of the Department of Transportation and 
Infrastructure. 

State Construction Stormwater Permit: Colorado Revised Statues require that all construction sites/development 
Projects, which, by definition, disturb one or more acres in area, shall be covered by a State issued general permit 
for construction activities. Information on the application requirements for the State permit can be obtained by 
phone at 303-692-3500; or by visiting their offices located at 4300 Cherry Creek Drive South, Denver, CO 80246 – 
1530. or on the Web at: https://www.colorado.gov/pacific/cdphe/news/water-quality-permits 

State Waters: Any and all surface waters which are contained in or flow in or through this State, not to include 
waters in sewage systems, waters in treatment works of disposal systems, waters in potable water distribution 
systems, and all water withdrawn for use until use and treatment have been completed. 

Examples of State Waters include, but are not limited to, perennial streams, intermittent or ephemeral gulches and 
arroyos, ponds, lakes, reservoirs, irrigation canals or ditches, wetlands, stormwater conveyances (when they 
discharge to a surface water), and groundwater. 

Stormwater Management Plan (SWMP): The Stormwater Management Plan contains the requirements necessary 
to accomplish all the following: 

The SWMP establishes a minimum standard to construct, install, maintain, and remove required BMPs during the life 
of the Contract to prevent or minimize pollution of stormwater due to erosion, sediment transport, and construction 
related pollutant generated during all phases of the Project. A SWMP consists of the following elements: 

(i) CASDP Narrative Worksheet with Narrative Report. The Narrative Report and supporting
documents should fully address the methods to be used to prevent sediment, debris, and other
pollutants from entering the MS4 and/ or State Waters in and around the Project area. Proposed
structural and non-structural BMPs should be described with sufficient implementation detail to
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insure that the logical phases of the proposed construction Project meet the performance standards 
listed in the CASM. 

(ii) Proposed site drawings and Best Management Practice (BMP) installation details as they apply to
the site conforming to the Urban Storm Drainage Criteria Manual, Vol. 3, "Best Management
Practices", most current version as issued by the Mile High Flood District (UHFD), or those
established by the City’s Department of Transportation and Infrastructure. If erosion control
drawings were included within the bid documents for the Project, they shall be used for bid purposes
and initial planning/ deployment of BMPs on the Project. If provided drawings are signed/ sealed by a
Professional Engineer, they have been pre-approved by the Permit Authority and may be used without
revision for purposes of submitting for CASDP.  If provided drawings do not have signature/ seal of
Professional Engineer licensed by the State of Colorado, they will require revision by the Contractor
with Professional Engineer signature/ seal prior to submission to the City and County of Denver for
CASDP.

(iii) Supporting documentation related to proposed BMPs that are not currently identified in MHFD Vol.
3 or as otherwise published by the City.

Any preparation of or adjustments to a SWMP must be performed either by or under the supervision of a 
Professional Engineer licensed in the State of Colorado. SWMP elements submitted to the City shall also meet 
currently established criteria of the CDPHE as the SWMP must meet all local, State and Federal requirements. 

Substantial Completion of Erosion Control: Point of construction when permanent BMPs have been installed, 
initial growth is in place, and the site is waiting for vegetative cover to reach 70% of pre-disturbance vegetative cover. 

PART II: DESCRIPTION 

This Work shall consist of constructing, installing, maintaining, and removing when required, BMPs during the life of 
the Contract until Final Stabilization to prevent or minimize erosion, sedimentation, and pollution of any waters 
including storm, drainageways, MS4, State Waters, and/ or wetlands. Work under this Section includes the Contractor 
obtaining required Permits, utilizing SWMP elements provided in the Contract, and/ or SWMP elements specifically 
prepared by the Contractor as defined herein. The work shall also consist of providing on-going maintenance and 
monitoring of the SWMP as may be necessary due to the specific and/or dynamic needs of the Project as well as meet 
all requirements set forth within the CASM. 

The Contractor shall coordinate the construction of temporary BMPs with the construction of permanent BMPs to 
assure economical, effective, and continuous erosion and sediment control and water pollution prevention throughout 
the construction period until Final Stabilization is achieved 

When a provision of this Section or an order by the Permit Enforcement Authority requires that an action be immediate 
or taken immediately, it shall be understood that the Contractor shall at once begin effecting completion of the action 
and pursue it to completion in a manner acceptable to the Permit Enforcement Authority, and in accordance with 
applicable Permitting requirements. 

PART III: MATERIALS 

The materials to be used for BMPs shall conform to each specific detail as set forth within the Project SWMP or as 
noted on the Contract Drawings. 
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PART IV: EROSION CONTROL PERMIT STATUS 

The current SWMP status for the Project is as follows: (Project Manager to select one of the Scenario 
language blocks below as applies to the Project, edit it as necessary, and delete remaining non-
applicable scenarios) 

SCENARIO 1: CASDP is not required. 

A SWMP is currently not required for this project as the proposed disturbed area and/ or proximity to stream does not 
meet the minimum criteria for requiring a CASDP. However, the responsibilities for minimizing sediment pollution 
from the Project have not been waived, and as such, the City hereby requires the Contractor to perform as specified in 
the following notes. Because a SWMP and CASDP are not necessary for the Project, all cost for performance of the 
following notes shall not be paid for separately, but shall be included in the work. 

“A CASDP Permit will not be required for this project, however, the Contractor and/or their authorized 
agents shall ensure that all potential pollutants generated during demolition, excavation, trenching, boring, 
grading, or other construction Work associated with this permit, be prevented from discharge to stormwater 
conveyance systems in the vicinity of the Project. 

The Contractor and/or their authorized agents shall remove all sediment, mud, construction debris, or other 
potential pollutants that may have been discharged to or, accumulate in the flow lines of storm drainage 
appurtenances and public rights of ways of the City and County of Denver as a result of construction 
activities associated with this Project. All removals shall be conducted in a timely manner. 

The Contractor shall be held responsible for remediation of any adverse impacts to the MS4, State Waters, 
waterways, wetlands, and or other public or private properties, resulting from work done as part of this 
Project. 

The Contractor and/or their authorized agents shall insure that all loads of cut and fill material imported to 
or exported from the Project shall be properly covered to prevent loss of the material during transport on 
public rights of way.” (Sec.49-552; Revised Municipal Code) 

Approved erosion and sediment control ‘Best Management Practices’ shall be maintained and kept in good 
repair for the duration of the Project. All necessary maintenance and repair shall be completed immediately 
upon discovery of any deficiency or defect. 

The Contractor and/or their authorized agents shall implement the following Best Management Practices 
(BMPs) on site during construction. Best Management Practice (BMP) installation details and maintenance 
shall conform to the Urban Storm Drainage Criteria Manual, Vol. 3, "Best Management Practices", 
most current version as issued by the Mile High Flood District (MHFD), or those established by the 
City’s Department of Transportation and Infrastructure. 

1. VEHICLE TRACKING CONTROL: This BMP is required at all access points to a construction
site that are used by vehicular traffic or construction equipment.
2. INLET PROTECTION: This BMP is required on all existing or proposed storm sewer inlets in
the vicinity of the construction site that may receive site runoff. The BMP must be appropriate to the type
of storm inlet and appropriate for the ground surface at the inlet.
3. INTERIM SITE STABILIZATION: This BMP is required to provide a measure for preventing the
discharge of sediment from construction sites where overlot grading or other site disturbance has occurred.
This BMP is particularly necessary on sites where construction activities/disturbance will be limited to
small areas of the project site. Acceptable BMPs include:

a) Preserving existing vegetation
b) Seeding and planting
c) Mulching
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d) Mulching and seeding
e) Temporary/Permanent re-vegetation operations
f) Chemical soil stabilizer application (requires Permit Enforcement Authority approval)

4. WASTE MANAGEMENT/CONTAINMENT: This BMP requires that all construction wastes,
fuels, lubricants, chemical wastes, trash, sanitary wastes, contaminated soils or debris shall be contained on
site, protected from contact with precipitation or surface runoff, periodically removed from the construction
site, and properly disposed of.
5. SPILL PREVENTION /CONTAINMENT: This BMP defines the measures proposed for
preventing, controlling, or containing spills of fuel, lubricants, or other pollutants; and protecting potential
pollutants from contact with precipitation or runoff.
6. CHUTE WASHOUT CONTAINMENT: Water used in the cleaning of ready mixed concrete
truck delivery chutes shall be discharged into a predefined, bermed containment area on the job site. The
required containment area is to be bermed so that wash water is totally contained. Wash water discharged
into the containment area shall be allowed to infiltrate or evaporate. Dried concrete waste shall be removed
from the containment area and properly disposed of.
The direct or indirect discharge of water containing waste concrete to the storm sewer system is prohibited
(Sec.56-102a, c; Revised Municipal Code, City and County of Denver).
7. STREET SWEEPING: This BMP requires that paved surfaces which are adjacent to construction
sites be swept in a timely manner when sediment and other materials are tracked or discharged on to them.
Either sweeping by hand or use of street sweepers is acceptable. Street sweepers using water while
sweeping is preferred in order to minimize dust. Flushing off paved surfaces with water is prohibited.
8. PERIMETER CONTROL: This BMP requires that a construction site install a perimeter control
measure along the edge of the construction site, to prevent, or filter the discharge of surface runoff from the
construction site. The type of perimeter control used shall be determined based on site conditions and
location. Maintenance and repair of the control measure shall occur as needed, in a timely manner.
9. STOCK PILES: Soils that will be stockpiled for more than thirty (30) days shall be protected
from wind and water erosion within fourteen (14) days of stockpile construction. Stabilization of stockpiles
located within 100 feet of an MS4 or State Waters, or with slopes 3 to 1 or greater shall be completed
within seven (7) days following stockpile construction. Stabilization and protection of the stockpile may be
accomplished by any of the following: Mulching, Temporary/Permanent Revegetation Operations,
Chemical Soil Stabilizer Application (requires Permit Enforcement Authority approval), or erosion control
matting/Geotextiles. If stockpiles are located within 100 feet of top of bank of an MS4 or State Waters, a
drainageway or the site perimeter, additional sediment controls shall be required.
10. SAW CUTTING OPERATIONS: The Contractor shall protect all storm sewer facilities adjacent
to any location where pavement cutting operations involving wheel cutting, saw cutting, or abrasive water
jet cutting are to occur. The Contractor shall remove and properly dispose of all waste products generated
by said cutting operations on a daily basis or as needed throughout the work day. The discharge of any
water contaminated by waste products from cutting operations to the storm sewer system is prohibited.
(Sec.56-102a, c; Revised Municipal Code, City and County of Denver).”

SCENARIO 2: (Uncommon to most Projects) No SWMP element(s) are included.  The City has not provided 
SWMP elements nor obtained required CASDP or State Construction Stormwater Permit(s) in advance of bid. 

SWMP elements have not been included in the Contract Documents. The Contractor shall plan and coordinate with the 
Permit Authority to prepare all required SWMP elements and obtain required CASDP. Per CASDP requirements, the 
Contractor shall obtain the endorsement of a Professional Engineer licensed in the State of Colorado for preparation of 
the initial SWMP and/ or any proposed Major or Minor SWMP Amendments. This will require the Contractor to 
provide or retain a Professional Engineer or subcontract with the original Professional Engineer that prepared the Bid 
Documents. 

The Contractor is hereby made aware that the Permit Authority allots up to 3 weeks per review cycle for CASDP 
Permit applications (2 or more review cycles are not uncommon). 

Per definition, a Major SWMP Modification requires the submission of revised SWMP elements to the Permit 
Authority for review and approval. 
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Prior to construction, the Contractor shall obtain required State Construction Stormwater Permit(s) as applicable. 

SCENARIO 3: “For reference only” SWMP erosion control drawings have been provided.  The City has not 
obtained required CASDP or State Construction Stormwater Permit(s) in advance of bid: 

The Contractor shall submit a complete SWMP and application to the Permit Authority to obtain the required 
CASDP.  The Contractor shall use the provided “For reference only” erosion control drawings provided in the 
Contract as a starting point for preparation of required SWMP elements (as required for CASDP) and for general 
information as to the origin of pay items included in the Bid Documents. The included erosion control drawings 
have been previously reviewed by the Permit Authority, and the BMPs shown therein have been found to be 
generally acceptable by the Permit Authority. 

It shall be the responsibility of the Contractor to prepare and acquire approval of a complete SWMP and obtain a 
CASDP from the Permit Authority prior to beginning construction.  The Contractor is hereby made aware that the 
Permit Authority allots up to 3 weeks per review cycle for CASDP applications (2 or more review cycles are not 
uncommon). 

Per CASDP requirements, the Contractor shall obtain the endorsement of a Professional Engineer licensed in the State 
of Colorado for preparation of the initial SWMP and/ or any proposed Major or Minor SWMP Amendments. This will 
require the Contractor to provide or retain a Professional Engineer or subcontract with the original Professional 
Engineer of the “For reference only” erosion control drawings. 

Per definition, a Major SWMP Modification requires the submission of revised SWMP elements to the Permit 
Authority for review and approval. 

Prior to construction, the Contractor shall obtain the required State Construction Stormwater Permit(s) as applicable. 

SCENARIO 4:  Completed SWMP has been included. The City has obtained CASDP and State Construction 
Stormwater Permit (if applicable) in advance of bid. 

An approved SWMP has been prepared and CASDP obtained by the City prior to bidding of the Project and as such 
must be properly transferred to the Contractor prior to the start of construction. The SWMP has been provided within 
the Bid Documents and shall be made a part of the Contract. The Contractor shall coordinate with the Project Manager 
and Permit Authority to perform the necessary transfer of CASDP from City to Contractor prior to the start of 
construction. The CASDP transfer form can be obtained at: 
https://www.denvergov.org/Portals/711/documents/CASDP%20TRANSFER%20FORM.pdf. The Permit transfer 
will be performed at no cost to the Contractor. 

Prior to transfer of CASDP, additional elements shall be completed by the Contractor before the CASDP will be 
transferred from City to Contractor: 

(i) Complete Sections B&E (Permittee & Site Supervisor) of the CASDP “Narrative Report Information
Worksheet”.

(ii) Prepare a complete SWMP including any required adjustments for proposed construction phasing,
staging areas, or additional items necessary to address applicable project specific Permit
requirements. This will require the Contractor to provide or retain a Professional Engineer or
subcontract with the original Professional Engineer that prepared the Bid Documents.

(iii) Complete the “Construction Scheduling” section of the “Narrative Report Information Worksheet”.
(iv) Include specific methods and/or BMPs that the Contractor will implement to address hazardous spill

prevention/ containment response.
(v) Provide any “Additional Documentation and Correspondence” applicable to the Contractor as stated

in the CASM. This will require the Contractor to provide or retain a Professional Engineer or
subcontract with the original Professional Engineer that prepared the Bid Documents.
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If deemed necessary, the Contractor may propose modifications to the approved SWMP once the CASDP has been 
transferred to the Contractor. Per CASDP requirements, the Contractor shall obtain the endorsement of a Professional 
Engineer licensed in the State of Colorado for any proposed Major or Minor SWMP Amendments.  This may require 
the Contractor to provide or retain a Professional Engineer or subcontract with the original Professional Engineer of the 
“For reference only” erosion control drawings. 

Per definition, a Major SWMP Modification requires the submission of revised SWMP elements to the Permit 
Authority for review and approval. 

Prior to construction, the Contractor shall obtain the required State Construction Stormwater Permit(s) as applicable. If 
the City has already obtained the State Construction Stormwater Permit, it shall be transferred to the contractor in the 
same way as the CASDP. The State Stormwater Permit Tranfer form can be obtained at: 
https://www.colorado.gov/pacific/sites/default/files/notice%20of%20transfer%20form.pdf 

PART V: CONSTRUCTION REQUIREMENTS 

A) SCHEDULES:
At least 10 working days prior to the beginning of any construction work, the Contractor shall submit for approval a
schedule for accomplishment of temporary and permanent BMPs shown in the SWMP. This schedule shall
specifically indicate the sequence of clearing and grubbing, earthwork operations, and construction of temporary and
permanent BMPs. The schedule shall include BMPs for all areas within the Project boundaries, including but not
limited to, haul roads, borrow pits, and storage and other staging sites. Work shall not be started until the BMP
schedule has been approved in writing by the Project Manager, and on site pre-construction inspection is performed
and approved by CCD’s NPDES inspector. Once the work has started, and during the active construction period, the
Contractor shall update the schedule for all BMPs on a regular basis, and as required to keep the SWMP in
compliance.

B) CONSTRUCTION IMPLEMENTATION: The Contractor shall incorporate into the Project all BMPs that are
appropriate for the current phase of work, as outlined in the accepted schedule.

C) UNFORSEEN CONDITIONS: The Contractor shall direct the ECS (under the supervision of a Professional
Engineer licensed in the State of Colorado) to design and implement BMPs for correcting conditions unforeseen during
design of the Project, or as possible for emergency situations, which arise during construction.  The Project’s SWMP,
MHFD Vol 3 standards and details, and CDOTs “Erosion Control and Storm-Water Quality Guide,” and any approved
modification to these documents as proposed by the Contractor, shall be used as reference documents for the purpose of
designing appropriate BMPs.  Measures and methods proposed by the Contractor to deal with unforeseen conditions
shall be reviewed and approved in writing by the Permit Enforcement Authority and the Project Manager prior to
implementation and construction.

In an emergency situation, the Contractor shall use best judgment for immediately responding to the emergency 
situation as it arises, and shall notify the Permit Enforcement Authority and ECS of the emergency situation and BMPs 
employed in response as soon as practical after installation. 

D) PERMITS:
The Contractor shall obtain all required permits for the Project including those required by federal, state, and local
agencies.  The Contractor shall obtain (or transfer from the City when specified) required erosion control and water
quality permits and shall be responsible for compliance with all requirements under any such permits.

E) EROSION CONTROL SUPERVISOR:
Contractor shall assign to the Project an employee or subcontractor to serve as Erosion Control Supervisor (ECS).
The ECS shall be a person other than the Contractor’s superintendent, foreman, or equivalent supervisory position.
The ECS shall be experienced in aspects of BMP construction and have satisfactorily completed a Colorado DOT or
equivalent ECS training program authorized by the City. Proof that this requirement has been met shall be
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submitted to the Project Manager at least ten working days prior to the beginning of any soil disturbance work. A list 
of authorized ECS training programs is available from the City upon request. Additionally, per definition, the ECS 
shall be under the direction of a Professional Engineer licensed in the State of Colorado when performing any 
modifications to the Project Stormwater Management Plan (SWMP). 

The ECS shall be responsible for oversight of the implementation, maintenance, and revision of the SWMP for the 
duration of the Project. CCD requires the ECS to fulill responsibilities as outlined by CDPS such as having financial 
control and authority to implement BMPs. The ECS’s responsibilities shall be as follows: 

1) Ensure compliance with all water quality permits or certifications in effect during the construction
work.
2) Supervise the installation, construction, and maintenance of all BMPs specified in the Contract and
coordinate the construction of BMPs with all other construction operations.
3) Direct the implementation of suitable BMPs as necessary to correct unforeseen conditions or
emergency situations. Direct the dismantling of those features when their purpose has been fulfilled due to
completion of each Project phase unless the Permit Enforcement Authority agrees that the features be left
in place.
4) Attend the preconstruction conference, erosion control preconstruction inspection, Project scheduling
meetings, weekly construction/ field meetings, substantial completion and final stabilization inspections,
and other meetings regarding construction that could impact water quality.
5) Evaluate all non-stormwater coming onto the site, such as springs, seeps, and landscape irrigation return
flow. If such flow is identified, the ECS shall propose appropriate SWMP modifications to the Contractor
to protect off-site water from becoming contaminated with sediment or other pollutants.
6) Coordinate with the Contractor to implement necessary actions to reduce anticipated or presently
existing water quality or erosion problems resulting from construction activities.
7) Coordinate with the Contractor to ensure all labor, material, and equipment deployed to meet SWMP
requirements is judged appropriately.
8) During construction, update and record the following items in the SWMP as changes occur:

(i) Construction boundaries (may require Major SWMP Modification)
(ii) Areas of disturbance (may require Major SWMP Modification)
(iii) Areas used for storage of construction materials, equipment, soils, or wastes.
(iv) Location of any dedicated asphalt or concrete batch plants.
(v) Location of construction offices and staging areas.
(vi) Location of work access routes during construction.
(vii) Location of borrow and waste.
(viii) Location of temporary and permanent stabilization

The ECS shall start a new site map before the current one becomes illegible. All site maps shall remain 
with the SWMP paperwork. 
9) Amend the SWMP whenever there are: additions, deletions, or changes in locations of BMPs. SWMP
revisions shall be recorded immediately. Items shall be dated and signed at time of occurrence.
Specifically, amendments shall include the following:

(i) A change in design, construction, operation, or maintenance of the site which would
require the implementation of new or revised BMPs; or

(ii) Changes when the SWMP proves to be ineffective in achieving the general objectives of
controlling pollutants in stormwater discharges associated with construction activity.

(iii) Changes when temporary BMPs are no longer necessary from changes in Project phase
and are removed. All inspection and maintenance activities or other repairs shall be
documented.

All inspection and maintenance activities or other repairs shall be documented. The SWMP and 
documentation shall be kept on the Project site at all times. 
10) Modify the site map with arrows to indicate direction of surface and storm water flowing across the
Project site.
11) When adding or revising BMPs in the SWMP, amend the narrative to explain what, when, where, why,
and how the BMP is being used, and add a detail to the SWMP.
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12) If using existing topography, vegetation, etc. as a BMP, label it as such in the SWMP site map; amend
the Narrative to explain when, why, and how the BMP is being used in the SWMP.
13) Record on the SWMP, and implement the approved plan for concrete and asphalt saw cutting, grinding,
and milling containment and removal.
14) Update the potential pollutants list in the SWMP throughout construction meeting CASDP
requirements.
15) Spills, leaks, or overflows that result in the discharge of pollutants shall be documented on the
inspection form. The ECS shall record the time and date, weather conditions, reasons for spill, and how it
was remediated. The ECS shall immediately report to the Contractor and Project Manager the following
instances of noncompliance:

(i) Noncompliance which may endanger health or environment.
(ii) Spills or discharge of hazardous substance or oil which may cause pollution of the City

MS4 or State Waters.
(iii) Discharge of stormwater which may cause an exceedance of a water quality standard.

16) Perform a thorough inspection of the stormwater management system at least every seven (7) days and
within 24 hours after any precipitation or snowmelt event with the potential to cause surface erosion. If no
land disturbing construction activities are present during a storm event, post-storm event inspections shall
be conducted prior to commencing any new land disturbing construction activities, but no later than
seventy-two (72) hours following the storm event. The inspection records shall be kept on-site in a written
or previously approved format.  Inspections shall be conducted during the progress of the work, during
work suspensions, or until Final Stabilization of all disturbed areas is approved by Permit Enforcement
Authority and shall include the following services at a minimum:

(i) The construction site perimeter, disturbed areas, and areas used for material storage that
are exposed to precipitation shall be inspected for evidence of, or the potential for,
pollutants entering the drainage system. BMPs identified in the SWMP shall be observed
to ensure that they are operating correctly.

(ii) The description of potential pollutant sources, and the BMPs identified in the SWMP,
shall be revised and modified as appropriate based on the results of the inspection as soon
as practicable after such inspection. Modification to the SWMP shall be implemented in a
timely manner and in accordance with applicable Permit requirements.

(iii) The operator shall keep a record of inspections. Uncontrolled releases of sediment or
polluted storm water or measurable quantities of sediment found off the site shall be
recorded with a brief explanation as to the measures taken to prevent future releases as
well as any measures taken to clean up the sediment that has left the site. Inspection
records shall be made available to the City upon request. Note: documentation of
uncontrolled releases at site DOES NOT alleviate any State or Federal requirements for
reporting of discharges or upset conditions. Care shall be taken to ensure compliance with
all regulatory requirements at site.

(iv) Seven (7) day inspections are required during construction and at all times until Final
Stabilization has been achieved. Seeding and mulching of disturbed areas does NOT
count as final stabilization until such time as 70% pre disturbed vegetative cover has been
achieved. Sites with growth in place sufficient to deter erosion that have not yet achieved
final stabilization may petition the City to grant an alternative inspection schedule while
awaiting additional growth for final stabilization. These inspections must be conducted in
accordance with the above paragraphs.

F) APPLYING BMPs TO STABILIZE SITE:
The duration of the exposure of incomplete construction to the effects of weather shall be as short as practicable.
BMPs such as: seeding, surface roughening, mulching, applying tackifier, use of geotextiles and matting, permanent
landscaping, or other selected BMPs shall be applied within fourteen (14) calendar days of completion of
grading/soil disturbance activities to stabilize the construction site unless disturbed area is within 100 feet of an MS4
or State Waters or has slopes of 3 to 1 or greater in which case BMPs shall be implemented within seven (7)
calendar days of completion of grading activities. Disturbed areas where work is temporarily halted shall be
temporarily stabilized within seven (7) days after the activity ceased unless work is to be resumed within thirty (30)
calendar days after the activity ceased.
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Clearing and grubbing operations shall be scheduled and performed to minimize both the area of the Project 
disturbed at a given time and the amount of time that disturbed areas remain open. BMPs such as temporary seeding 
are required between successive construction stages when disturbed areas will not be stable or active for thirty (30) 
calendar days or more. No payment will be made for additional work required because the Contractor has failed to 
properly coordinate the BMP schedule, thus causing previously stabilized areas to be disturbed by operations that 
could have been performed prior to the stabilization. Upon failure of the Contractor to coordinate the permanent 
BMPs with the grading operations in a manner to effectively control erosion and prevent water pollution, the Permit 
Enforcement Authority can suspend the Contractor’s grading operations and the Project Manager can withhold 
monies due to the Contractor on current estimates until such time that all aspects of the work are coordinated in an 
acceptable manner. 

G) WORK OUTSIDE LIMITS OF CONSTRUCTION: Non-contiguous areas outside the limits of construction that
are used by the Contractor that include, but are not limited to, borrow pits, haul routes, storage and disposal areas, field
offices, maintenance, batching areas, etc., shall have appropriate BMPs implemented by the Contractor at the
Contractor’s expense. Should said areas meet applicable CASDP Permit criteria, the Contractor shall obtain a separate
CASDP or amend existing CASDP for each area as applicable at no additional expense to the City.

H) MAINTENANCE: The Contractor shall continuously maintain erosion and sediment control BMPs on a daily basis
or as directed by the ECS so that they function properly during and after construction (including work suspensions)
until Final Stabilization has been approved by the Permit Enforcement Authority. Maintenance includes, but is not
limited to, the following items:

(i) From the time seeding and mulching work begins until the date the Project has reached Substantial
Completion of Erosion Control, the Contractor shall keep all seeded areas stabilized at all times. Any
damage to seeded areas or to mulch materials shall be promptly repaired.

(ii) All inspection sediment removal, and BMP maintenance activities to comply with all Federal, State
& Local erosion control permit requirements until Final Stabilization is reached.

(iii) All removal and replacement of existing BMPs due to damage to same suffered either by the
contractor, outside agencies, the public, or acts of God.

(iv) All required mechanical and/ or manual street sweeping.
(v) Discretionary changes required of any regulatory enforcement officer.

If the Contractor fails to maintain the BMPs in accordance with the Contract, or as directed, the City may at the 
expiration of a period of 48 hours, after having given the Contractor written notice, proceed to maintain BMPs as 
deemed necessary. The cost thereof will be deducted from any compensation due, or which may become due to the 
Contractor under this Contract. 

I) MINOR SWMP MODIFICATIONS: Shall be made in the field by the Contractor and thoroughly documented
in the Contractor’s SWMP narrative and drawings. Should the Permit Enforcement Authority deem minor field
modifications inadequate, the Contractor may be required to a) make specific modifications as requested by the
Permit Enforcement Authority or b) return to the original approved design specifications. Minor SWMP
Modifications are allowed, covered under the original CASDP, and required as part of standard maintenance and
operation.

J) MAJOR SWMP MODIFICATION: The City reserves the right to require changes in the Work or Project Limits
that may require a Major Modification to the SWMP and/ or CASDP due to unforeseen circumstances. Should this
occur, the Contractor will be responsible for the following (as applicable) and applying for CASDP amendment:

(i) Make required revisions to comply with changing Federal or State rulemaking if it occurs within
timeframe of the Project

(ii) Make required revisions due to unforeseen or unplanned conditions leading to deficient Drawings/
SWMP (hazardous materials encountered, landfills, expansion of work limits, etc.)

(iii) Prepare revised SWMP elements endorsed by a Professional Engineer licensed in the State of
Colorado.
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K) SUBSTANTIAL COMPLETION OF EROSION CONTROL: When a CASDP is required for the Project,
Substantial Completion of the Project as defined by the City and County of Denver General Contract Conditions cannot
be reached until Substantial Completion of Erosion Control has been granted. Granting of Substantial Completion of
Erosion Control must be requested by the Contractor and be approved by the Permit Enforcement Authority in the form
of a “Certificate of Substantial Completion of Erosion Control”.

L) FINAL STABILIZATION: Granting of Final Stabilization must be requested by the Contractor and be approved
by the Permit Enforcement Authority. Other permanent soil stabilization techniques may be proposed, in writing, by
the Contractor and used upon approval, in writing, by the Project Manager and Permit Enforcement Authority.

The Contractor shall follow the following procedures for approval of Final Stabilization: 
(i) The Contractor shall file Inactivation Request for Construction Activities Stormwater Discharge

Permit (available within CASDP guidance documents) with the Permit Enforcement Authority.
(ii) The Contractor shall coordinate with the Permit Enforcement Authority to hold a Final Inactivation

Inspection.
(iii) If passing, the Permit Enforcement Authority transmits a letter of approval for Final Stabilization.
(iv) If not passing, the Permit Enforcement Authority transmits a letter of denial for Final Stabilization

with associated inspection report to Contractor.
(v) Stabilization, inspection and maintenance requirements shall continue until confirmation of having

met final closure requirements have been granted in writing by the Permit Enforcement Authority.
When Final Stabilization has been reached, the Permit Enforcement Authority shall issue a
“Certificate of Final Stabilization”.

(vi) Once the Inactivation request is approved by the City and County of Denver, the contractor can
apply to close the State Stormwater Permit.

M) FINAL ACCEPTANCE:
CASDP obligations (including reaching Final Stabilization) may hinder the ability to reach Final Acceptance for the
overall Project as defined in the City General Contract Conditions.

PART VI: CONSTRUCTION OF BMPs 

BMPs shall be constructed so that they conform to all requirements as set forth within the Project SWMP.  They shall 
meet all requirements set forth within each BMP detail and shall be installed and maintained so that they function in an 
effective and operable manner. 

PART VII: METHOD OF MEASUREMENT 

Erosion Control Supervisor (ECS) will be measured by the total number of hours the ECS is required to be on the 
Project performing the duties (including supervision by a Professional Engineer licensed in the State of Colorado) as 
outlined in this Specification. The Contractor shall record the tasks that were performed by the ECS and the hours that 
were required to complete each task.  The records for the payment period shall be submitted to the Project Manager 
after completion of work, at the time of monthly pay request, for approval and acceptance. 

Silt fence, silt berms, erosion logs, gravel bags, silt dikes, temporary berms, temporary diversions, temporary drains, 
and brush barriers will be measured by the actual number of linear feet that are installed and accepted. Stakes, anchors, 
connections and tie downs used for temporary slope drains will not be measured and paid for separately, but shall be 
included in the work. 

Concrete washout structure will be measured by the actual number of structures that are installed and accepted, and if 
specified on the SWMP as in-ground will include excavation, embankment, concrete, liner, erosion bales, fencing, and 
containment and disposal of concrete washout and all other associated waste material. 
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Storm drain inlet protection will be measured by the unit as specified in the Contract. Sediment trap and sediment basin 
quantities will be measured by the unit which shall include all excavation and embankment required to construct the 
item. 

Removal and disposal of sediment, concrete & trash that is or is not generated by construction activities will not be 
measured separately but shall be included in the work. 

Any excavation required for the removal of sediment from traps, basins, areas adjacent to silt fences and erosion bales, 
and any other cleanout excavation of accumulated sediment, and removal of check dams or storm drain inlet protection 
will not be measured separately but shall be included in the work. 

PART VIII: BASIS OF PAYMENT 

Work to furnish, install, maintain, replace (if not due to contractor negligence), remove, and dispose of BMPs 
specified in the Contract will be paid for at the contract unit price. 

Payment will be made under: 

Pay Unit Pay Item 
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208-00002 EROSION LOG TYPE 1 (12 INCH)

208-00058 STORM DRAIN INLET PROTECTION (TYPE I) (204 INCH)

208-00070 VEHICLE TRACKING PAD

208-00103 REMOVAL AND DISPOSAL OF SEDIMENT (LABOR)

208-00105 REMOVAL AND DISPOSAL OF SEDIMENT (EQUIPMENT)

208-00107 REMOVAL OF TRASH

208-00207 EROSION CONTROL MANAGEMENT 

1,325 LF    

5 (EACH)

1 (EACH)

24 HOUR

24 HOUR

24 HOUR 

7 DAYS



      
 
   

       
         

            
            

        
         

              
 

      
         

         
 

       
     

 
 

  
 

    
 

      
   

    
              

         
 

    
         

     
           

 
       
               

    
          

       
             

 
            
  

    
 

               
   

     
 

 
                 

 
                  

         
               

 
      

             

Temporary BMPs will be measured and paid for by the BMPs used, except that surface roughening, removal and 
disposal of sediment, and removal of trash will not be measured and paid for separately. 

Payment for each BMP item will be full compensation for all work, materials and equipment required to furnish, 
install, maintain, remove, and dispose of it. BMPs as deployed per the SWMP requiring replacement due to 
Contractor negligence and or carelessness shall be provided at the Contactor’s expense. 

Temporary BMPs required due to the Contractor’s negligence, carelessness, or failure to install permanent controls 
as a part of the work as scheduled or for the Contractor’s convenience, shall be performed at the Contractor’s 
expense. 

If the Contractor fails to complete construction within the approved contract time, payment will not be made for 
Section 208 pay items for the period of time after expiration of the approved contract time. These items shall be 
provided at the Contractor’s expense. 

The cost for any corrective actions required by the State or City due to contractor’s failure to obtain or comply with 
applicable Permits will be borne by the Contractor, including fines and penalties. In the case of failures on the part 
of the Contractor in controlling erosion, sedimentation, and/or water pollution, the City may provide the necessary 
corrective actions. All corrective action costs, including Project engineering costs, will be charged to the Contractor, 
and appropriate deduction will be made from the Contractor’s monthly pay estimate. 

The sole remedy for additional costs associated with installation of BMPs as required by regulatory agencies to 
ensure compliance with local and State requirements shall be per unit BMP as provided in the Bid Schedule of this 
Contract.  The Contractor however may submit a separate itemized Change Order for any required Major SWMP 
Modification proposed by the City during the course of the Project. 

Pay Units for ECS will be full compensation for the Erosion Control Supervisor including all materials, labor and 
equipment necessary for the ECS to perform the work. Commute time will not be measured and paid for separately, 
but shall be included in the work.  The ECS pay item shall include all labor, Professional Engineering (includes 
supervisory Professional Engineer licensed in the State of Colorado), and/ or design fees to prepare modifications to 
Stormwater Management Plan(s), revise or amend Permits, coordinate with State and Local agencies, design special 
erosion control plans for emergency situations that develop during construction or unexpected weather conditions. 

Additional stabilized construction/ staging area proposed by the Contractor beyond the area included in the Bid shall 
be installed per requirements of the Permit Authority and Permit Enforcement Authority without any additional 
compensation. 

Payment for concrete washout structure, whether constructed or prefabricated, will be full compensation for all work 
and materials required to install, maintain, and remove the item. This includes, but is not limited to: excavation, 
embankment, liner, erosion bales, fencing, signing, and containment and disposal of concrete washout and all other 
associated waste material. 

Silt berm spikes and dike staples will not be measured and paid for separately, but shall be included in the work. 

Payment for storm drain inlet protection will be full compensation for all work, materials, and equipment required to 
complete the item, including surface preparation, maintenance throughout the Project, and removal upon completion 
of the work. Aggregate will not be measured and paid for separately, but shall be included in the work. 

Sweeping, when used as a BMP as shown in the Contract, will be measured by the number of hours that a pickup 
broom or motorized equipment capable of collecting sediment, authorized by the Project Manager, is used to remove 
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sediment from the roadway or other paved surfaces. Operator will not be measured and paid for separately, but shall 
be included in the work. 

Stakes, anchors, connections, geotextile, riprap and tie downs used for temporary slope drains will not be measured 
and paid for separately, but shall be included in the work. 

Payment for vehicle tracking pad will be full compensation for all work, materials and equipment required to 
construct, maintain, and remove the entrance upon completion of the work. Aggregate and geotextile will not be 
measured and paid for separately, but shall be included in the work. 

Surveying of permanent BMPs will not be measured and paid for separately, but shall be included in the work. 

END OF REVISION OF SECTION 208 
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