Engineer's Estimate of Probable Construction Costs
0Ogden Bikeway Extension 4/10/2026
60% DRAFT
NOT FOR CONSTRUCTION
ITEMS
Item Number Bid Item Description Unit Quantity Unit Cost Cost
202-00150 Removal of Tubular Marker EA 10 $ 100.00 | $ 1,000.00
202-00250 Removal of Pavement Marking SF 26 $ 3.00]% 78.00
202-00810 Removal of Ground Sign EA 2 $ 200.00| $ 400.00
202-00821 Removal of Sign Panel EA 3 $ 200.00| $ 600.00
202-99999 Removal of Rubber Curb EA 6 $ 100.00 | $ 600.00
208-00200 Erosion Control Management LS 1 $ 1,000.00|$ 1,000.00
609-40120 Curb (Median) (Special) SY 64 $ 200.00 | $ 12,800.00
612-00401 Tubular Marker (City Post SM) EA 5 $ 200.00| $ 1,000.00
614-00011 Sign Panel (Class I) SF 41 $ 40.00] $ 1,640.00
614-00216 Sign Post Per CCD Standard Drawing No. 16.2.7 LF 58 $ 40.00| $ 2,320.00
626-00000 Mobilization LS 1 $ 10,000.00 | $ 10,000.00
626-01000 Public Information Services LS 1 $ 2,500.00|$% 2,500.00
627-00008 Modified Epoxy Pavement Marking GAL 8 $ 300.00| $ 2,400.00
627-30405 Preformed Thermoplastic Pavement Marking (Word- Symbol) SF 45 $ 26.00| $ 1,170.00
627-30407 Preformed Thermoplastic Pavement Marking (Green with Embedded White Bike Symbol) SF 189 $ 40.00| $ 7,560.00
627-30410 Preformed Thermoplastic Pavement Marking (Xwalk-Stop Line) SF 8 $ 25.00| $ 200.00
627-30414 Preformed Thermoplastic Pavement Marking (Decorative Green) SF 360 $ 25.00]1 $ 9,000.00
630-00016 Traffic Control Special (LS) LS 1 $ 5,000.00|$ 5,000.00
Subtotal| $ 59,268.00
Contingency (20%) Subtotal| $ 11,853.60
Construction Costs without Misc Items| $ 71,200.00
MISC ITEMS
Item Number Bid Item Description Unit Quantity Unit Cost Cost
$ R
Contingency (20%) Subtotal| $ -
Construction Costs with Misc ltems| $ =

ROUNDED TOTAL CONSTRUCTION COST 2026 DOLLARS $ 71,200.00

Notes:

Unit prices based on 2026 data provided by CCD

Quantities based on 60% design plans and subject to change
Contingency Assumed:

20%



