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General Contract Conditions shall be the City and County of Denver, Department of Public Works, “Standard
Specifications for Construction General Contract Conditions”, 2011 edition and hereinafter modified shall be used
for this project.

STANDARD CONSTRUCTION SPECIFICATIONS

The Standard Specifications for Construction for this Project shall consist of the applicable sections and
subsections of the 2021 “Colorado Department of Transportation Standard Specifications for Road and Bridge
Construction” and as hereinafter modified.

The Colorado Department of Transportation General Provisions consists of Sections 100 through 109 of the
above-mentioned specifications. With the exception of General Provision Sections 101, 105, 106 and 107, all
other General Provisions are not applicable to this Project and are hereby deleted. In place of the deleted sections,
the City and County of Denver “Standard Specifications for Construction General Contract Conditions,” 2011
Edition, shall apply to this contract.

The following Project Special Provisions take precedence over Specifications or Plans and supplement or amend
the referenced “Standard Specifications for Road and Bridge Construction” adopted in 2021 by the Colorado
Department of Transportation.

DETAILED CONSTRUCTION SPECIFICATIONS

The Detailed Specifications for this project are defined in the City of Denver Contract Requirements and Contract
Documents.

STANDARD CONSTRUCTION DETAILS

It is the intent of the City to use applicable details from the Colorado Department of Transportation M&S
Standards, the City of Denver’s Wastewater Management Division Standard Details, and the Denver Water
Department’s Standard Drawings, most recent editions. Drainage related appurtenances shall follow the City and
County of Denver (CCD), Department of Transportation & Infrastructure document titled “Storm Drainage and
Sanitary Sewer Construction Detail and Technical Specifications”. This document can be found at the following
web address: www.denvergov.org

The Colorado Department of Transportation (CDOT) Special Provisions, Standard Special Provisions are to be
used for the project. Use CDOT Project Special Provisions that revise the above described document, and prevail
over above described documents.

References to the “Division” and “CDOT” in the Standard Specifications shall be considered to mean the City and
County of Denver for the purposes of this Project.


http://www.denvergov.org/
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The 2021 Colorado Department of Transportation’s “Standard Specifications for Road and Bridge Construction”,

controls construction of this project. The following Special Provisions supplement or modify the Standard
Specifications and take precedence over the Standard Specifications and Plans.

PROJECT SPECIAL PROVISIONS
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NOTICE TO BIDDERS

It is recommended that bidders on this project review the work site and plan details with an authorized City
representative. Prospective bidders shall contact one of the following listed authorized City representatives at least
24 hours in advance of the time they wish to review the project.

Project Engineer/Manager: Wesley Dismore, PE
City & County of Denver
Department of Transportation and Infrastructure
Transportation Design
201 West Colfax Avenue, Dept. 508
Denver, CO 80202
Office Phone: 720-471-7658
Wesley.dismore@denvergov.org

The above referenced individual(s) are the only representative(s) of the City with authority to provide any
information, clarification, or interpretation regarding the plans, specifications, and any other contract documents
or requirements.

A mandatory pre-bid conference will be held for this project in accordance with City and County of Denver
contracting process at the City and County of Denver Offices located at 201 West Colfax Avenue, Denver
Colorado 80202.
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COMMENCEMENT AND COMPLETION OF WORK

The Contractor shall commence work under the Contract per the City General Contract Conditions. The
Contractor shall complete all work within 120calendar days in accordance with the “Notice to Proceed.”

Salient features to be shown on the Contractor’s Progress Schedule are:

Notice to Proceed

Mobilization(s)

Construction Traffic Control Plan (TCP) and RSOP Permit Review
Best Management Practices/Erosion Control

Removals

Final Signing and Striping

Anticipated Substantial Completion and Opening to Traffic
Anticipated Final Completion

Project Cleanup

WA kWD =

Contractor Schedule

The Contractor's progress schedule shall be a Critical Path Method Schedule. The schedule shall include 15
working days of down time (float) for utility conflicts, weather and delays.

The Contractor will not be compensated for administrative, or management costs incurred during down time due
to for utility or other delays.

No additional payment will be made for out of sequence work.

Work Restrictions Nights and Weekends

No work shall be conducted on weekends without prior written approval of the Project Manager.

No work shall be conducted on weekdays from 6:00 pm to 7:00 am without written approval of the Project
Manager.

Work Restrictions for City Holidays

Work shall not occur on holidays listed below. Work shall cease at 12:00 p.m. (noon) the day before the holiday
or on the Friday before a Monday holiday. Work may resume at 9:00 a.m. the first weekday after the holiday. All
travel ways shall be open to the public and clear of obstructions during the holiday non-working periods listed
above.

Holidays:
e Martin Luther King Day Juneteenth
Independence Day
e President’s Day Labor Day

e (Cesar Chavez Day
e Memorial Day

Veteran’s Day
One Week Prior to Thanksgiving Day — New Year’s Day
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2-
COMMENCEMENT AND COMPLETION OF WORK

Day Work Restrictions for City sponsored or Sanctioned Events

Work may be restricted by City sponsored or sanctioned events. The Project Manager will inform the Contractor
of such events a minimum of two weeks prior to said event.

Work Restrictions for City Noise Ordinance and Street Occupancy Permit

Work shall be in conformance with the City’s Noise Ordinance and the Contractor’s street occupancy permit.

Substantial Completion

Substantial completion has one component:
1. Substantial completion of facilities open to the Public.

Each component will be approved separately by the Project Manager.
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REVISION OF SECTION 101
DEFINITION OF TERMS

Section 101 of the Standard Specifications is hereby revised for this project as follows:

In subsection 101.02, replace the following definitions:
Department. The City & County of Denver’s Department of Transportation & Infrastructure (DOTI)
(formerly Department of Public Works)

Engineer. The designated Project Engineer with the City & County of Denver Department of
Transportation & Infrastructure (formerly Department of Public Works), who is responsible for
engineering and administrative supervision of the project.
Project Engineer. The City & County of Denver’s duly authorized representative who is in direct charge
of the work and is responsible for the administration and satisfactory completion of the project under
contract. The Project Engineer or Manager for this project will be an employee with the City’s
Department of Transportation & Infrastructure (formerly Department of Public Works).
State. The City and County of Denver, Colorado (where applicable).

In subsection 101.02, add the following definition:

Project Manager. The Director of Denver Department of Transportation & Infrastructure, or designated
representative.

Holidays. Holidays recognized by the City and County of Denver are:

e Martin Luther King Day Juneteenth
Independence Day
e President’s Day Labor Day

e (Cesar Chavez Day
e Memorial Day

Veteran’s Day
One Week Prior to Thanksgiving Day — New Year’s Day
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REVISION OF SECTION 105
CONTROL OF WORK

Section 105 of the Standard Specifications is hereby revised for this project as follows:
Subsection 105.11 shall be revised to include the following:

The Contractor shall coordinate with the City and County of Denver and the Colorado Department of
Transportation to identify any ongoing or proposed construction activity in the vicinity of the project. The
Contractor shall coordinate and cooperate fully with any and all other contractors doing construction work within
the limits of the project.

The Contractor shall coordinate construction activities, detours, traffic control and lane closures so as to not
adversely impact that contractor’s operations or the traveling public.
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REVISION OF SECTION 106

CONTROL OF MATERIAL

Section 106 of the Standard Specifications is hereby revised for this project as follows:

All materials to be used in the ROW shall be selected from CDOT or CCD's pre-approved materials list. CCD's
list can be found at https://www.denvergov.org/Government/Agencies-Departments-Offices/Agencies-
Departments-Offices-Directory/Department-of-Transportation-and-Infrastructure/Programs-Services/Right-of-
Way-Services/Street-Occupancy. See the Materials drop-down at the bottom of the page. CCD follows MGPEC
Standards: https://www.mgpec.org/mgpec-specifications.html



https://www.denvergov.org/Government/Agencies-Departments-Offices/Agencies-Departments-Offices-Directory/Department-of-Transportation-and-Infrastructure/Programs-Services/Right-of-Way-Services/Street-Occupancy
https://www.denvergov.org/Government/Agencies-Departments-Offices/Agencies-Departments-Offices-Directory/Department-of-Transportation-and-Infrastructure/Programs-Services/Right-of-Way-Services/Street-Occupancy
https://www.denvergov.org/Government/Agencies-Departments-Offices/Agencies-Departments-Offices-Directory/Department-of-Transportation-and-Infrastructure/Programs-Services/Right-of-Way-Services/Street-Occupancy
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REVISION OF SECTION 107
WORKER SAFETY

Section 107 of the Standard Specifications is hereby revised for this project as follows:
Subsection 107.06 shall be revised to include the following:

The Contractor and any subcontractor shall not require any laborer or mechanic employed in performance of the
Contract to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous to
his health or safety, as determined under construction safety and health standards (Rules and Regulations of the

Federal Occupational Safety and Health Act of 1970 (OSHA) and as amended).

All facilities and work conditions shall comply with Colorado and local Health Department Regulations and with
OSHA requirements.

If nighttime construction activities are required, the contractor shall comply with local agency requirements. All
intersections are entirely in the City and County of Denver

P.M. Construction Noise Note for Denver Jurisdiction

Contractors shall comply with the CCD Noise Control Ordinance for all construction activities scheduled to occur
between the hours of 9:00 p.m. to 7:00 a.m. Monday — Friday and 5:00 p.m. and 8:00 a.m. Saturday through
Sunday if noise levels are expected to exceed 50 dBA in residential areas or 60 dBA in commercial areas.
Nighttime construction activities exceeding noise levels during these restricted hours may not be initiated without
first obtaining this permit variance from CCD.

Under any circumstances where nighttime construction activities will take place between the restrictive hours
listed above where noise levels will exceed the noise impact thresholds, the contractor is required to apply for a
construction noise variance no less than one month before the startup date for construction. Note: the CCD board
only meets the second Thursday of every month.

Applications shall be submitted through the Denver Department of Public Health & Environmental (DDPHE) at a
cost of $25.00 for application processing.

The contractor is responsible for fulfilling the requirements set forth by the CCD and is responsible for obtaining
the permit variance prior to the construction startup date. All exemption requests and permitting requirements will
not be paid for separately, but will be included in the work.

If the Contractor is ordered to cease operations due to violations of a noise ordinance as a result of equipment
back up alarms, the Contractor shall take whatever actions are necessary to comply with the ordinance and
continue work on the project. This includes the option of using an observer in lieu of using the equipment’s back
up alarms as allowed by 29 CFR 1926.601(b) (4) (II) of the OSHA Safety and Health Standards. Should the
Contractor fail to mitigate the noise ordinance violation, the Contractor shall be deemed to have waived any right
to a claim as a result of work suspension or being required to perform the work at times not specified in the
Contract.

If the Contractor uses an observer in lieu of back up alarms, the Contractor shall follow all of the OSHA
requirements regarding the use of observers.

All costs incidental to the foregoing requirements shall be included in the original contract prices for the project.
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REVISION OF SECTION 202
REMOVAL OF STRUCTURES AND OBSTRUCTIONS

Section 202 of the Standard Specifications is hereby revised as follows:

Subsection 202.12 shall be revised to include the following:

Pay Item Pay Unit
Removal of Bollard Each
Removal of Ground Sign Each
Removal of Sign Panel Each

Unless otherwise specified in the Contract, the disposal of materials will not be measured and paid for separately
but shall be included in the work.
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REVISION OF SECTION 612
TUBULAR MARKER (CITY POST GD GLUE DOWN)

Section 612 of the Standard Specifications is hereby revised for this project as follows:
Subsection 612.01 shall be revised to include the following:

This work consists of the installation and furnishing of tubular markers in accordance with these specifications
and in conformity with the lines, grades and details shown on the plans or established.

Subsection 612.02 shall be revised to include the following:

(d) Tubular Marker (City Post GD Glue Down). The City Post GD Glue Down is a high-performance
channelizer post system comprised of a tubular marker, a top cap and an integrated mounting base that
work together for superior impact resistance and rebound.

All city posts shall be capable of sustaining a minimum of direct wheel-over impacts at 70 MPH (112
km/h) without damage to the posts or as approved equivalent by the City.

The City Post GD Glue Down shall consist of system comprised of a tubular marker, a top cap and an
integrated mounting base assembly. The tubular marker portion shall consist of round post a minimum
of 3.15” in diameter, with 0.125” thick walls (minimum). All posts shall be constructed of UV-
stabilized thermo-plastic polyurethane or approved equivalent by the City. The tubular marker
mounting base assembly portion shall be permanently bonded to the mounting base assembly.

The tubular marker top cap portion shall also be permanently bonded to a polyurethane top cap. The Top
Cap shall be provided with name of the manufacturer and a plurality of holes to allow the escapement of
air when impacted and prevent the collection of rubbish or debris into the tubular marker portion of the
post.

The City Post GD Glue Down assembly shall be installed to the roadway with 2-part raised pavement
marker epoxy, following the manufacturer’s recommended installation procedures.

Subsection 612.03 shall be revised to include the following:

Spacing, location, color of reflectors, color of tape, and placement of tubular markers shall be as shown on the
plans.

Subsection 612.04 shall be revised to include the following:
Tubular Markers will be measured by the actual number of the various types installed and accepted.

Subsection 612.05 shall be revised to include the following:

Pay Item Pay Unit
Tubular Marker (GD) Each

11



CITY AND COUNTY OF DENVER
DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE June, 2026
TRANSPORTATION DESIGN

REVISION OF SECTION 612
TUBULAR MARKER (CITY POST SM SURFACE MOUNT)

Section 612 of the Standard Specifications is hereby revised for this project as follows:
Subsection 612.01 shall be revised to include the following:

This work consists of the installation and furnishing of tubular markers in accordance with these specifications
and in conformity with the lines, grades and details shown on the plans or established.

Subsection 612.02 shall be revised to include the following:

(e) Tubular Marker (City Post SM Surface Mount). The City Post Surface Mount is a high-performance
channelizer post system comprised of a tubular marker, a top cap and an integrated mounting base that work
together for superior impact resistance and rebound.

All city posts shall be capable of sustaining a minimum of direct wheel-over impacts at 70 MPH (112 km/h)
without damage to the posts or as approved equivalent by the City.

The City Post SM Surface Mount shall consist of system comprised of a tubular marker, a top cap and an
integrated mounting base assembly. The tubular marker portion shall consist of round post a minimum of 3.15” in
diameter, with 0.125” thick walls (minimum). All posts shall be constructed of UV-stabilized thermo-plastic
polyurethane or approved equivalent by the City. The tubular marker mounting base assembly portion shall be
permanently bonded to the mounting base assembly. The post assembly shall be affixed to the roadway with
mechanical fasteners appropriate for the roadway surface (concrete or asphalt).

The tubular marker top cap portion shall also be permanently bonded to a polyurethane top cap. The Top Cap
shall be provided with name of the manufacturer and a plurality of holes to allow the escapement of air when
impacted and prevent the collection of rubbish or debris into the tubular marker portion of the post.

Subsection 612.03 shall be revised to include the following:

Spacing, location, color of reflectors, color of tape and placement of tubular markers shall be as shown on the
plans.

Subsection 612.04 shall be revised to include the following:
Tubular Markers will be measured by the actual number of the various types installed and accepted.

Subsection 612.05 shall be revised to include the following:

Pay Item Pay Unit
Tubular Marker (SM) Each

12
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REVISION OF SECTION 614
TRAFFIC CONTROL DEVICES

Section 614 of the Standard Specifications is hereby revised to include the following:
Subsection 614.02 shall be revised to include the following:

Construction materials shall be as required per City and County of Denver Traffic Signal, Sign, and Pavement
Marking Standards for sign posts, drawings 16.2.5 to 16.2.12.

Subsection 614.10 shall be revised to include the following:

Construction shall be as required per City and County of Denver Traffic Signal, Sign, and Pavement Marking
Standards for sign posts, drawings 16.2.5 to 16.2.12.

Subsection 614.13 shall be revised to include the following:

Steel Sign Post (2x2 Inch Tubing) shall be paid by linear foot and include all work and materials required for
installation, including all required in-ground and surface mounting components.

Subsection 614.14 shall be revised to include the following:

Pay Item Pay Unit
Steel Sign Post (2x2 Inch Tubing) Linear Foot

13
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REVISION OF SECTION 614
RECTANGULAR RAPID FLASHING BEACON

Section 614 of the Standard Specifications is hereby revised to include the following:
Subsection 614.06 shall be revised to include the following:

Rectangular Rapid Flashing Beacon shall conform to the requirements of the City and County of Denver’s
Standard drawing numbers 16.1.25.1 and 16.1.25.2, as applicable.

The following manufacturer systems are acceptable: RTC Manufacturing Solar Powered Pedestrian Crossing
System with Rectangular Rapid Flashing Beacon, Carmanah Cabinet-Based Rectangular Rapid Flashing Beacon
SC315-G, and TAPCO Pedestrian Crosswalk System: Rectangular Rapid-Flashing Beacon.

Subsection 614.13 shall be revised to include the following to the seventeenth paragraph that begins with
“Flashing beacon will be measured...”:

Rectangular Rapid Flashing Beacon shall be measured by the number of units installed and shall include
foundation, Pelco pole, pedestrian push button and instruction sign, rapid flashing bar with amber LED lights
(single of dual, as applicable), pole-mounted radio network controller, solar panel energy source, and all work
necessary to complete the item.

Subsection 614.14 shall be revised to include the following:

Pay Item Pay Unit
Rectangular Rapid Flashing Beacon (Single) Each
Rectangular Rapid Flashing Beacon (Dual) Each

14
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REVISION OF SECTION 626
MOBILIZATION

Section 626 of the Standard Specifications is hereby revised as follows:

Subsection 626.01 shall be revised to include the following:

This item also includes demobilization of equipment and supplies from this project site.

Subsection 626.02 is hereby deleted in its entirety and replaced with the following:

626.02 Two payments will be made for the mobilization item. 50% of the amount bid for mobilization will be
paid at the completion of mobilization. The remaining 50% of the amount bid for mobilization will be paid at the

completion of the project when the equipment has been demobilized.

Payment will be made under:

Pay Item Pay Unit
Mobilization Lump Sum

15
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REVISION OF SECTION 626
PUBLIC INFORMATION SERVICES

Section 626 of the Standard Specifications is hereby revised for this project to include the following:

DESCRIPTION
Subsection 626.01 shall include the following:

The Contractor shall provide the following public information services on an ongoing basis throughout the
duration of the project:

At the preconstruction conference the Contractor shall introduce the Public Information Manager (PIM) for the
project and present a public information plan and strategies or methods for communicating project activities. The
Contractor shall prepare and submit a preliminary list of stakeholder groups and specific stakeholders that need
to receive ongoing communication about the project.

The Contractor’s PIM shall be a professional, having graduated from an accredited college or university with a
Bachelor’s degree in public relations, Communications, or a closely related field of study. In addition, the PIM
shall have two years' experience in community outreach and partnership development or a comparable field.
Related work experience may be substitute for the type of degree. The Project Manager, after consulting with the
City’s Public Relations Manager will approve the Contractor’s PIM prior to the preconstruction conference. The
identity of the PIM and the PIM’S qualifications shall be submitted to the Project Manager five days in advance
of the preconstruction conference.

The PIM shall be available on every working day, accessible and on call by cell phone or pager at all times and
available upon the request of the Project Manager at other than normal working hours. The PIM shall
communicate with the Project Manager daily.

The Contractor shall establish a Public Information office (P1O) equipped with a telephone and an answering
machine or answering device with the capability to record a message from the caller. This may be a cell phone,
but must be a local number. The PIO shall be equipped with a computer and an e-mail account. The PIO may or
may not be located within the Contractor’s regular office provided that the telephone has a local call number. The
PIM shall record a friendly greeting on the project’s published phone line each week, updating the message
throughout the week, as necessary, depending on changes in work schedule, activities and traffic impacts. The
recording shall include each week’s forthcoming activities including work days, hours and expected traffic delays,
posted detours, project completion date, and office hours. The PIM shall check the answering machine at least
twice every calendar day, including weekends. The PIM shall respond to callers and e-mail inquiries as soon as
possible, but at least within 24 hours. The PIM shall keep a logbook of all calls including the contact name, date
of contact, date responded, the contact's comments, and the action the PIM took. A copy of this log shall be
submitted to the Project Manager every two weeks or more frequently, as requested by the Project Manager.

16
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PUBLIC INFORMATION SERVICES

The PIM shall maintain communications with businesses and individual residents, commuters, local government
entities and all other stakeholders that are directly adjacent to and affected by the project. Using a
communications method or strategy approved by the Project Manager, the Contractor shall notify stakeholders
about the project two weeks prior to beginning any lane restrictions or project activities. Depending upon project
impacts, contact with stakeholders may be required daily, weekly, monthly, or periodically throughout the
duration of the project. Communications tools could include hand flyers, door hangers, newsletters, mailers, using
e-mail distribution lists, etc. All public information correspondence and subsequent updates must be approved by
the Project Manager 48 hours before distribution. Each communication tool shall include contact information,
PIM’s name, office phone, City and County of Denver Web-site address with City and County of Denver logo.
Cell phone numbers and e-mail addresses shall be provided where service is available. The communication shall
include the description of work, lane restrictions, a detour map if warranted, the anticipated start and completion
dates, hours of operation and work schedule, and a Slow for the Cone Zone message.

The PIM shall provide English translations in Spanish and for, but not limited to:

e Friendly greeting on the project’s published phone line each week
e Communications tools such as hand flyers, door hangers, newsletters, mailers

The Contractor shall erect construction traffic signs with the dates the Contractor expects to initiate and complete
construction and with the Contractor’s public information office's or PIM’s phone number at each major approach
to the project. The signs shall conform to the requirements of Section 630 and shall be erected at least one week
prior to the beginning of construction.

An individual project website will be developed and will be hosted on City and County of Denver’s website using
the City and County of Denver template. The Contractor shall coordinate with the Project Manager to develop
information for the project website in accordance with the City and County of Denver standard template. The site
will be revised and maintained by the City and County of Denver.

The Project Manager will write and distribute all News Releases to the media and handle all media relations and
outreach. The Contractor shall not provide information to the media without first consulting with Denver’s Project

Manager.

The Contractor superintendent or PIM shall submit weekly lane closure reports using the template provided by
the Project Manager for posting on the project website.

The Public Information Services Contact Sheet shall include the following:
Owners:

City and County of Denver

Name: Michael Lujan, PE

Address: 201 West Colfax Avenue, Department 506, Denver, CO 80202
Phone: 720-357-3645 | Email: Michael.lujan@denvergov.org

17
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PUBLIC INFORMATION SERVICES
Other Contacts:

Denver Fire Department
Phone: 720-913-3473 (Headquarters) 720-913-0400 (Division 1 — Operations)

Denver Police Department
Phone: 720-913-2000

Denver Public Works Department:
Phone: 720-913-1311

Colorado State Patrol
Phone: 303-239-4501 (Denver Regional Communication Center)

Subsection 626.02 shall include the following:

The Project Manager will monitor the PIM and all public information services. When the Contractor provides
acceptable public information services in accordance with these specifications, partial payments for the pay item
Public Information Services will be made as the work progresses. These partial payments will be made as follows:

When 5 percent of the original Contract amount is earned, 25 percent of the amount bid for this item will be

paid.

When 10 percent of the original Contract amount is earned, 40 percent of the amount bid for this item, less

all previous payments, will be paid.

When 25 percent of the original Contract amount is earned, 50 percent of the amount bid for this item,

less all previous payments, will be paid.

When 75 percent of the original Contract amount is earned, 75 percent of the amount bid for this item,

less all previous payments, will be paid.

When 100 percent of the original Contract amount is earned, 100 percent of the amount bid for this item,

less all previous payments, will be paid.

Failure to provide acceptable public information services will result in withholding of progress payment for this
item. Continued failure to provide the services required will result in non-payment of the corresponding
percentage of the original bid item and may result in suspension of the work in those areas affected until

acceptable public information services are provided by the Contractor.

18
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PUBLIC INFORMATION SERVICES

For the purpose of public information services, the term “original Contract amount” as used above, shall mean
the amount bid for the construction items on this Contract, not including the amounts bid for Public Information
Services and Mobilization.

Payment for Public Information Services will be full compensation for all fliers, public information office,
telephone

lines, and all other labor and materials required to complete the item, except signs. Signs will be measured and
paid for in accordance with Section 630.

Payment will be made under:

PAY ITEM PAY UNIT
Public Information Services Lump Sum
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PAVEMENT MARKING

Section 627 of the Standard Specifications is hereby revised as follows:

Subsection 627.01 shall be revised to include the following:

This work shall consist of the installation of bike and decorative symbols for bicycle route facilities in conformity to
the lines, grades, dimensions, and details shown on the plans or established.

Subsection 627.03 shall be revised to include the following:

The Contractor shall replace permanent pavement markings damaged or removed as a result of the work.
Pavement marking material shall be new material of the same type which existed prior to the work commencing.

Subsection 627.12 shall be revised to include the following:

Bike and decorative symbols will be measured by the actual square footage of assemblies furnished, installed and
accepted.

In subsection 627.12, delete the last paragraph that begins with “Pavement word and symbol...” and
replace with the following two paragraphs:

Conventional white word and symbol markings shall be measured by the square foot of marking installed and
accepted and paid as Preformed Thermoplastic Pavement Marking (Word-Symbol).

Conventional white crosswalk and stop line markings shall be measured by the square foot of marking installed
and accepted and paid as Preformed Thermoplastic Pavement Marking (X-walk/Stop Line).

Subsection 627.13 shall be revised to include the following:

Pay Item Pay Unit
Preformed Thermoplastic Pavement Marking (Decorative) Square Foot
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REVISION OF SECTION 630
CONSTRUCTION ZONE TRAFFIC CONTROL

Section 630 of the Standard Specifications is hereby revised for this project as follows:
Subsection 630.01 shall be revised to include the following:

The Contractor shall submit, in writing to the Engineer, the proposed Method of Handling Traffic (MHT) for review
and approval. The MHT shall be developed according to this section and the construction plans.

Subsection 630.05 shall be revised to include the following:

Steel drum channelizing devices shall not be used for traffic control.

Subsection 630.06 shall be revised to include the following:

Non-metallic drums or tubular markers may be substituted for vertical panel channelizing devices.
Subsection 630.09 shall be revised to include the following:

The flagger’s STOP/SLOW sign paddle shall be 18 inches with letters six inches high.
Subsection 630.10 shall be revised to include the following:

Deliverable protocols to the Public. The Contractor shall conform to the following table in providing the
following information to the public:

DELIVERABLES AND SUBMITTAL TIME TO THE PUBLIC

Deliverable When to be published
Full road closures, detours, and major traffic 14 days prior to the beginning of activity in
impacts lasting seven days or longer any area of the Project.
Major project activities (such as major lane 14 days prior to the beginning of the activity

shifts, bridge demolitions, etc.) lasting seven
days or less
Other remaining types of construction Activities | 7 days prior to the beginning of activity in any
in any area of the Project including: area of the Project or as determined jointly by

= Night Work teams

= Utilities

*  Change of park/multi-use path access
Other construction impacts and updates (e.g., As soon as known with at least 3 days’ notice
cancellation of planned closures/detours of
roadways, multi-use paths, sidewalks, additional
lane closures, closure removals, major traffic
shifts, etc.) that directly impact the public.

The contractor is responsible for providing a 24 hour contact for project and timely and complete
construction information and impacts so that the Project Owner team can then disseminate this information
according to the advance timelines indicated in the table above.
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CONSTRUCTION ZONE TRAFFIC CONTROL
Subsection 630.10(a), shall be revised to include the following:

When a different MHT is required for a subsequent construction phase, the request must be submitted to the
Project Engineer. All proposed methods of handling traffic shall be approved, in writing, by the Project Engineer
following approval of the Traffic Engineering Services Department.

Approval of the proposed MHT does not relieve the Contractor of liability specifically assigned to him under the
contract. The Contractor shall protect warning lights, signs, barricades, and sufficient safeguards around all
excavations, embankments, and obstructions.

The Contractor shall notify the Project Engineer by Thursday at 3:00 P.M. which streets they intend to work on
the following week. This notification will be made for all phases of construction.

The components of the Traffic Control Plan (TCP) for this project are included in the following:
» Title 8 of the City & County of Denver’s General Conditions and Section 630 of the Standard
Specifications.
» Tabulation of Traffic Engineering Items included in the plans for this project.
» Latest revised Standard Plan S-630-1, Traffic Controls for Highway Construction and Standard Plan S-
630-2.

Special Traffic Control Plan Requirements for this project are as follows:

1. During the construction of this project, traffic shall use the present traveled roadway unless identified on
the plans or approved by the Engineer.

2. Work that interferes with traffic shall adhere to the following:

a. The Contractor shall perform all the work on the roadway between the hours of 8:30 AM and
3:30 PM or as approved by the Project Engineer. Weekend and nighttime work will be allowed
with the prior written approval of the Project Engineer. During this time, only one lane can be
closed on each approach.

b. Work will not be permitted that directly or indirectly interferes with the flow of traffic between
the hours of 5:30 AM and 8:30 AM Monday through Friday; between the hours of 3:30 PM to
6:30 PM Monday through Thursday; and after 2:00 PM on Fridays unless otherwise authorized
by the Project Engineer.

c¢. No work on Holidays

d. Contractor shall not close lanes during special events. A list of special events will be provided by
the Project Engineer.

e. Contractor shall maintain business access during business hours.

f.  The Contractor shall coordinate all of the work on the roadway during any special event with the
City and County of Denver.

22



CITY AND COUNTY OF DENVER

DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE June, 2026
TRANSPORTATION DESIGN
-3-
REVISION OF SECTION 630

CONSTRUCTION ZONE TRAFFIC CONTROL

3. Contractor shall coordinate lane closures with any adjacent projects. Contractor shall coordinate with the
Engineer for any adjacent construction projects which may be ongoing simultaneously with this project
and may require coordination for the placement of traffic control devices, work areas and the timing of
any lane or road closures.

4. Construction equipment used on this project shall meet the same minimum exhaust requirements as those
specified by the manufacturer of the equipment.

5. The Contractor and subcontractors shall equip their construction vehicles with flashing amber lights.
Equipment to be used at night shall also be equipped with flashing amber lights. Flashing amber lights on
vehicles and equipment shall be visible from all directions.

6. The Contractor shall maintain access to all roadways, side streets, walkways, alleyways, driveways, and
hike/bike paths at all times unless otherwise directed by the Engineer. Parking areas temporarily disturbed
by construction activities shall be restored to a useable condition during non-working hours. Such
temporary parking shall utilize an all-weather surface. The Contractor shall work with the Project
Engineer to develop an Access Maintenance Plan in coordination with, and based on the requirements of,
the affected property owners and tenants, and submit it to the Engineer for approval prior to
commencement of work. This plan shall detail all barricades, ramps, signs, and temporary means of
access required by the property owners or tenants. Prior to commencing any work which affects access to
a property, the Access Maintenance Plan for that property must be submitted and approved by the
Engineer.

7. The Access Maintenance Plan shall be coordinated with all affected owners and tenants. The Access
Maintenance Plan shall include documentation of this coordination, including the approval signature of
each affected owner or tenant. Should the Contractor be unable to obtain approval and signatures,
documentation of the efforts made to obtain said approval and signatures must be submitted. All access
shall be maintained on surfaces equal to or better than those existing at the time the access is first
disturbed. For short periods of time only as allowed by the Engineer, access may be maintained on an
aggregate base course surfaces.

8. The Contractor shall maintain continuous access throughout the project for pedestrians, bicyclists, and
disabled persons. When the existing access route is disturbed by construction, a temporary all-weather
access shall be provided. All temporary access shall be a minimum of 5 feet wide and meet Americans
with Disabilities Act (ADA) requirements. Acceptable all weather surfacing shall be concrete or asphalt
surface, or as approved by the Engineer. Delineation of pedestrian access through the work area shall be
accomplished using temporary plastic fencing. Temporary pedestrian detours are allowed and shall be
approved as part of the MHT.

9. The costs of maintaining access will not be paid for separately, unless otherwise provided, but shall be
included in the work. Utilization of materials to be incorporated into the work may be permitted.
However, any degradation or other contamination or destruction shall be corrected at the Contractor’s
expense prior to acceptance.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

CONSTRUCTION ZONE TRAFFIC CONTROL

During non-construction periods (evenings, weekends, holidays, etc.) all work shall be adequately
protected to insure the safety of vehicular and pedestrian traffic, as detailed in the Contractor’s MHT.
Excavations or holes shall be filled in or fenced when unattended.

Whenever the Contractor removes, obliterates, or overlays any pavement markings, he /she shall replace
them on a daily basis prior to opening the affected areas to traffic. All temporary pavement markings shall
fully comply with the Standard Specifications and Special Provisions.

The Contractor shall not have construction equipment or materials in the lanes open to traffic any time
unless directed by the Engineer.

The Contractor shall be required to make arrangements with the Regional Transportation district (RTD)
prior to closing any existing bus stops within the project limits. Temporary stops will be required as
directed by the Engineer and as required by RTD. For bus stop/route conflicts Regional Transportation
District, RTD / 1560 Broadway, Suite 700, Denver, CO 80202 shall be contacted two business days prior
to start of construction.

The Contractor shall be required to maintain temporary drives at any existing establishment that has
singular access off of the roadways, unless otherwise approved in writing by the property owner.

No work that interferes with traffic will be allowed on holidays or any day of a three-day or four-day
weekend that includes a holiday. Holidays on which this restriction applies consist of those holidays
recognized by the City & County of Denver.

During no-working hours, the roadways shall be restored to a safe travel conditions for the free flow of
traffic. Any maintenance required restoring the roadways to this condition, including the pavement
patching and grading, shall be done prior to opening the areas to traffic or completing work for the day.

The Contractor shall clean the roadway of all construction debris before opening it to traffic.

All flagging stations used at night shall be illuminated with floodlights. Street, highway lights and “high
mast lighting” may be used for flagging station illumination when approved by the Engineer. Floodlights
shall be located and directed so as not to interfere with the sight of any motorists, and the cost to be
included in the work.

Prior to removal and resetting of any sign the Contractor and Engineer shall prepare an inventory. Any
signs damaged due to the Contractor’s operations shall be replaced in kind or repaired by the Contractor
at no additional cost to the project.

Unless noted otherwise, all costs incidental to the foregoing requirements shall be included in the original

contract prices for the project, including any additional traffic control items required for haul routes into
the project.
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CONSTRUCTION ZONE TRAFFIC CONTROL
Subsection 630.11 shall be revised to include the following:

For the purposes of this project, Traffic Control Management (Special) Day shall encompass all the specified
requirements as defined in 630.11 Traffic Control Management.

Subsection 630.18 is hereby deleted in its entirety and replaced with the following:

630.18 The quantity to be measured for Traffic Control Management will be the number of authorized 24-hour
days of active TCM performed by the TCS or another representative certified as a work site traffic supervisor.
Payment will be made for one day of Traffic Control Management regardless of the number of TCSs required to
adequately control the work. An authorized 24-hour day of active TCM will be every calendar day on which
active traffic control occurs in accordance with an approved MHT. This includes activities such as flagging
operations, pilot car operations, and setting up or removal of construction zones, shoulder closures, lane closures
or detours. Traffic control devices that are left in place during non-working hours, including configurations such
as lane closures, temporary channelization or detours, are not considered active traffic control.

The quantity to be measured for Traffic Control Inspection will be the number of authorized 24-hour days of
traffic control inspection (TCI) performed by the TCS or another representative certified as a work site traffic
supervisor. An authorized 24-hour day of TCI shall be every calendar day that traffic control devices as shown in
the MHT are in use, masked, or turned away from traffic on the project, and the only traffic control activity is in
the inspection of traffic control devices.

Resetting, repairing, or replacing traffic control devices is considered maintenance of the devices. Cleaning and
maintaining of traffic control devices are not considered traffic control activities subsidiary to the Traffic Control
Management and Traffic Control Inspection pay items.

Payment will be made for either Traffic Control Management or Traffic Control Inspection for every calendar day
that traffic control devices as shown in the MHT are in use, masked, or turned away from traffic on the project.
Payment will not be made for both items for the same calendar day. Work on a night shift that begins before
midnight and ends after midnight will be considered as occurring on the calendar day on which the shift ends.

The Contractor shall furnish all other personnel — including flaggers, traffic control inspector, and traffic control
supervisor — and other materials necessary to perform the Construction Zone Traffic Control as required and these

quantities will not be measured but will be included in the cost of Traffic Control Management

Temporary pavement markings for traffic control will not be measured and paid for separately, but shall be
included in the work.
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Subsection 630.19 is hereby deleted in its entirety and replaced with the following:

630.19 All costs incidental to maintenance of access will not be paid for separately, but shall be included in the
work.

All costs incidental to the foregoing requirements shall be included in the original contract prices for the project.

Pay Item Pay Unit
Traffic Control Inspection Day
Traffic Control Management Day

All requirements of Traffic Control Management apply to the basis of payment for TCM (Special), except that
multiple days may be paid on any given calendar day if work is being performed that meets the requirement of
TCM on different defined work locations/sites as approved by the Engineer.
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UNIFORMED TRAFFIC CONTROL

Section 630 of the Standard Specifications is hereby revised for this project as follows:

Subsection 630.09 shall include the following:

Uniformed Officers - The Contractor shall employ off-duty police officers to provide traffic control and
traffic enforcement throughout the project as required by the Engineer. Authorization must be made by the
Engineer in advance of working arrangements for Uniformed Traffic Control. Arrangements for officers

shall be made at least 2 weeks in advance by contacting the following police agency:

DPD (Kevin Smolka)
Phone Number: (720) 327-7333

Subsection 630.15 shall include the following:

The quantity to be measured for Uniformed Traffic Control will be the total number of hours that Uniformed
Traffic Control is used as authorized. Note that 4 hours is the smallest increment of time to be used.

Subsection 630.16 shall include the following:

The accepted number of hours of Uniformed Traffic Control will be paid for at the contract unit price per
hour.

Payment will be made under:

Pay Item Pay Unit
Uniformed Traffic Control Hour
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Potential utilities within the limits of this project are:

UTILITY COMPANY CONTACT NAME

ADDRESS EMAIL TELEPHONE

CenturyLink )

5325 Zuni Street Maureen (Mo) Klick 720-578-3720

Denver, CO 80221

Marueen.klock@centurylink.com

Zayo Group
1805 29" Street, Ste 2050
Boulder, CO 80301

James Black
Jamesr.block@zayo.com

719-216-8505

AT&T
6510 South Quebec Street
Englewood, CO 80111

Ryder Spahr
rs7109@att.com

918-645-0035

Level 3
1850 Pearl St.
Denver, CO 80203

Tom Longan
Thomas.longan@centurylink.com

720-878-6311

MCI-Verizon
24055 E 6™ Ave
Aurora, CO 80018

David McAllister
David.mcallister@verizon.com

801-301-0937

Sprint
333 Inverness Dr South
Englewood, CO 80112

Craig Watkins
Craig.watkins@sprint.com

720-420-6674

Comcast
1617 South Acoma Street
Denver, CO 80223

Kip West
kip_west@cable.comcast.com

720-347-9992

Denver Transportation and Mobility
5440 Roslyn Street, Building E
Denver, CO 80216

Chad Tavelli
Chad.chavelli@denvergov.com

720-448-6700

Denver Traffic Engineering Operations
5440 Roslyn Street, Building E
Denver, CO 80216

Sam Gonzales
sam.gonzales@denvergov.org

720-865-4008

Denver Wastewater Management Division
2000 West 3rd Avenue, 3rd Floor
Denver, CO 80223

Frank Kemme
Frank.kemme@denvergov.org

720-865-3032

Denver Water
1600 West 12th Avenue
Denver, CO 80204

Ray Batts
Rapheal.batts@denverwater.org

720-345-1069

Xcel Energy — Electric and Gas
1123 West 3rd Avenue
Denver, CO 80223

Craig Coon
Criag.coon@xcelenergy.com

303-425-391

28




CITY AND COUNTY OF DENVER

DEPARTMENT OF TRANSPORTATION & INFRASTRUCTURE June, 2026
TRANSPORTATION DESIGN
-2-
UTILITIES

The work described in these plans and specifications requires coordination between the Contractor and the utility
companies in accordance with subsection 105.11 in conducting their respective operations as necessary to
complete the utility work with minimum delay to the project. No utilities are anticipated to be impacted by the
construction activities. Utility providers’ contact information is given in this special provision to allow for
coordination if unexpected utility impacts are encountered during construction.

PART 1 - CONTRACTOR SHALL PERFORM THE WORK LISTED BELOW:

The Contractor shall be responsible for coordinating the adjustment and/or relocation of all utilities on this project
per the plans and specifications, and as directed by the Engineer. Also, in accordance with the plans and
specifications and as directed by the Engineer, the Contractor shall keep the utility company(s) advised of any
work being done to their facility so that the utility company(s) can coordinate their inspections for final
acceptance of the work with the Engineer.

Contractor shall locate and pothole all potential conflicts with existing buried utility facilities with the proposed
construction, as shown on the plans or by field location markings. If a conflict exists, modify proposed
construction plans to avoid all existing buried utility facilities as approved by the Engineer.

The Contractor shall coordinate project construction with the performance by the utility owner of each utility
work element listed in Part 2 below. Perform preparatory work specified in Part 2 for each utility work element.

Provide an accurate construction schedule that includes all utility work elements to the owner of each impacted
utility. Provide each utility owner with periodic updates to the schedule. Conduct necessary utility coordination
meetings, and provide other necessary accommodations as directed by the Engineer. Notify each utility owner in
writing, with a copy to the Engineer, prior to the time each utility work element is to be performed by the utility
owner. Provide notice equal to the number of days specified in Part 2 immediately prior to the time the utility
work must be begun to meet the project schedule.

General:

The Contractor shall comply with Article 1.5 of Title 9, CRS ("Excavation Requirements") when excavating or
grading is planned in the area of underground utility facilities. The Contractor shall notify all affected utilities at
least two (2) business days, not including the actual day of notice, prior to commencing such operations. The
Contractor shall contact the Utility Notification Center of Colorado (UNCC) at phone no. 811 or 1-800-922-1987,
to have locations of UNCC registered lines marked by member companies. All other underground facilities shall
be located by contacting the respective owner. Utility service laterals shall also be located prior to beginning
excavation or grading.

The locations of utility facilities as shown on the plan sheets were obtained from the best available information.
No warranty is made for the adequacy or accuracy of subsurface information provided. The Contractor shall
cooperate with the utility owners in their relocation operations as provided in subsection 105.11 of the Standard
Specifications for Road and Bridge Construction. No guarantee is made that utility conflicts will be resolved prior
to construction activities and any delays resulting from utility relocation work shall be dealt with in accordance
with subsection 108.08 of the Standard Specifications for Road and Bridge Construction as amended.

All costs incidental to the foregoing requirements will not be paid for separately, but shall be included in the
work.
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